STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 25/ 00 I N MERCED COUNTY NEAR LOS BANCS AT 08/ 02/ 00
CONTRACT NUMBER 10- 495404 THE ROUTE 5 AND 152 SEPARATI ON CONTRACT CCDE 'C '
LOCATI ON 10- MER-5-17.6 29 CONTRACT | TEMS
REPAI R BRI DCE FEDERAL Al D ACI M 005-5(125) 402

ACI M 005- 5(125) E
ACBH- 005- 5( 125) 402
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPCSALS | SSUED 19 FUND TOTAL HA21 1,121, 000 TOTAL NUMBER OF WORKI NG DAYS 55
NUVBER OF BI DDERS 6 ENG NEERS EST 1, 024, 000. 00 AMOUNT UNDER 307, 220. 00 PERCENT UNDER EST 30. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 716, 780. 00 3 VI KI NG CONSTRUCTI ON  COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BLVD FAX 916 852-5533
RANCHO CORDOVA CA 95670
2 717, 855. 00 4 F C 1 CONSTRUCTORS | NC 408 227-2735
00772589
90 GREAT OAKS BLVD STE 105 FAX 408 227-8128
SAN JOSE CA 95119
3 790, 199. 00 6 ACEE CONSTRUCTI ON CORPORATI ON 559 299-3290
00631980
P O BOX 629 FAX 559 299- 3503
CLOVIS CA 93613
4 800, 000. 00 2 BENCO CONTRACTI NG AND 916 686-5030
ENG NEERI NG | NC 00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
5 1, 025, 870. 00 5 WEST COAST BRI DGE | NC 707 746-8028
00526319
3701 MALLARD DRI VE FAX 707 746-0936

BENI Cl A CA 94510



10- 495404

10- MER- 5- 17

07/ 25/ 00

6

1,197, 710. 00

1

ABHE AND SVOBCDA | NC

P O BOX 251
PRI OR LAKE MN 55372

Bl D245
PAGE 2
08/ 02/ 00
612 447-6025
00506526
FAX 612 447-1000



10- 495404 Bl D245

10- MER- 5- 17 PAGE 3
07/ 25/ 00 08/ 02/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADAMS AND SM TH STRUCTURAL STEEL
LI NDEN UT
E L WLLS REBAR
FRESNO CA
JEFFCO PAI NTI NG PAI NTI NG
VALLEJO CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERVORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
W C NALONEY DEMOLI TI ON

STOCKTON CA



10- 495404
10- MER- 5- 17
07/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
08/ 02/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ADAMS AND SM TH

OREM UT

COLUMBI A FENCE COVPANY
FRESNO CA

FRANKLI N REI NFORCI NG
FRESNO CA

JEFFCO PAI NTI NG
VALLEJO CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

W C NALONEY

STOCKTON CA

Bl DDER | D NAME AND ADDRESS

STRUCTURAL STEEL AND RELATED ( PARTI AL)

BARRI ER RAI L, OVERHEAD, ROADSI DE SI GN AND RELATED ( PARTI AL)
REBAR AND RELATED ( PARTI AL)

PAI NTI NG AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ADAMS AND SM TH
OREM UT

E L WLLS
FRESNO CA
JEFFCO PAI NTI NG
VALLEJO CA

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL ( PARTI AL)
REI NFORCI NG STEEL ( PARTI AL)

PAI NTI NG ( PARTI AL)



10- 495404
10- MER- 5- 17
07/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
08/ 02/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MORI SOLI CONSTRUCTI ON

LI VERVORE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

COLUMBI A FENCE

FRESNO CA

E L WLLS

FRESNO CA

JEFFCO PAI NTI NG
VALLEJO CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

RENO | RONWORKS

RENO NV

STATEW DE SAFETY AND SI GNS
NI POMO CA

W C NALONEY

STOCKTON CA

SI GN STRUCTURE AND BARRI ER RAI LI NG

REBAR

CLEAN AND PAI NT STEEL

LI GHTI NG

STEEL

CONSTRUCTI ON AREA SI GNS

BRI DGE REMOVAL ( PORTI ON)



10- 495404
10- MER- 5- 17

07/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
08/ 02/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA
CHRI STI E CONSTRUCTI ON
RI CHMOND CA

COLUMBI A FENCE

FRESNO CA

E L WLLS

FRESNO CA

JEFFCO PAI NTI NG
VALLEJO CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

PRESTRESSI NG

STRI PI NG

STRUCTURAL STEEL ( PORTI ON)
BARRI ER

REBAR

PAI NTI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON SYSTEMS | NC
CAVPBELL CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

PAVEMENT STRI PI NG AND MARKI NG



10- 495404 Bl D245

10- MER- 5- 17 PAGE 7
07/ 25/ 00 08/ 02/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FENCE COVPANY RECONSTRUCT BARRI ER RAI LI NG

FENCE COVPANY RECONSTRUCT BRI DGE MOUNTED SI GN AND RELOCATE ROAD SI GN
FRANKLI N REI NFORCI NG REI NFORCI NG STEEL
FRESNO CA
RI CHARD A HEAPS ELECTRI CAL CONTRACTCR ELECTROLI ER AND MODI FY LI GHTI NG
SACRAMENTO CA
STATEW DE SAFETY AND SINGS | NC TRAFFI C CONTRCL

SAN JOSE CA



10- 495404 Bl D245

10- MER- 5- 17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
07/ 25/ 00 08/ 02/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 25, 000. 00* 25, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 153, 000. 00* 153, 000. 00
3 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 12 60. 00 720. 00
4 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUVP SUM 20, 000. 00* 20, 000. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) M 98 80. 00 7,840. 00
6 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 22 350. 00 7, 700. 00
7 150711 REMOVE PAI NTED TRAFFI C STRI PE M 230 5. 00 1, 150. 00
8 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 98 40. 00 3,920. 00
9 018827 RESET CONCRETE BARRI ER ( TYPE K) M 98 10. 00 980. 00
10 048275 RECONSTRUCT SI GN STRUCTURE EA 2 4,000. 00 8, 000. 00
( BRI DGE MOUNTED)
11 048276 RESET ELECTROLI ER EA 2 2, 200. 00 4, 400. 00
( BRI DGE MOUNTED)
12 152390 RELOCATE ROADSI DE SI GN EA 1 150. 00 150. 00
13 153223 REMOVE UNSOUND CONCRETE VB 0.3 10, 000. 00 3, 000. 00
14 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 50, 000. 00* 50, 000. 00
15 048277 RECONSTRUCT BARRI ER RAI LI NG M 60 325. 00 19, 500. 00
16 (S) 500010 PRESTRESSI NG LS LUVMP SUM 25, 000. 00* 25, 000. 00
17 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 78 800. 00 62, 400. 00
18 511118 CLEAN EXPANSI ON JOI NT M 13 100. 00 1, 300. 00
19 519080 JONT SEAL M 13 200. 00 2, 600. 00
20 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 12, 800 2.00 25, 600. 00
21 (F) 550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 39, 300 3.25 127, 725. 00
22 (F) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 39, 300 .75 29, 475. 00
23 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 35, 000. 00* 35, 000. 00
24 (S) 590301 WORK AREA MONI TORI NG LS LUVMP SUM 5, 000. 00* 5, 000. 00
25 (F) 750501 M SCELLANEQUS METAL ( BRI DGE) KG 270 10. 00 2, 700. 00
26 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 335 10. 00 3, 350. 00
27 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 27 10. 00 270. 00
28 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUVMP SUM 20, 000. 00* 20, 000. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 71, 000. 00* 71, 000. 00

TOTAL 716, 780. 00



| TEM

O©oOoO~NOOULA, WN P

10- 495404
10- MER- 5- 17
07/ 25/ 00

30, 000
5, 000.

16.

5

10

20, 000
69, 000

00~
00*
00
00
00
00*
00~

SUMMARY OF
| THI RD
AMOUNT | BI D
25000. 00| 32, 700. 00*
31000. 00| 95, 000. 00*
720. 00| 45. 00
20000. 00| 100, 000. 00*
6370. 00| 100. 00
11000. 00| 310. 00
1150. 00| 5. 00
2940. 00| 27.00
2940. 00| 14. 00
40000. 00| 12, 500. 00
5000. 00| 600. 00
500. 00| 200. 00
750. 00| 6, 000. 00
70000. 00| 60, 000. 00*
12000. 00| 330. 00
8500. 00| 20, 000. 00*
156000. 00| 1, 200. 00
5200. 00| 85. 00
3250. 00| 220. 00
32000. 00| 2.15
121830. 00| 3.30
31440. 00| .85
30000. 00| 45, 500. 00*
5000. 00| 10, 000. 00*
4320. 00| 7.50
1675. 00| 9.50
270. 00| 10. 50
20000. 00| 20, 000. 00*
69000. 00| 43, 000. 00*
717, 855. 00

REMA

129690.
33405.
45500.
10000.

2025.
3182.

283.
20000.
43000.
790, 199. 00

I NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00
00
00
00
00
50
50|
00|
00|

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00
00
00
00
00
00
00|
00|
60|
00|
00|
00|
40|

FOURTH
BI D AMOUNT
_______________________________ |

25, 000. 00* 25000
60, 000. 00* 60000
50. 00 600
75, 000. 00* 75000
90. 00 8820
250. 00 5500
5.00 1150
25.00 2450
15.00 1470
5, 000. 00 10000
2,500. 00 5000
300. 00 300
6, 000. 00 1800
50, 000. 00* 50000
300. 00 18000
15, 000. 00* 15000
1, 550. 00 120900.
120. 00 1560.
210. 00 2730.
2.50 32000.
4.50 176850.
.70 27510.
40, 000. 00* 40000.
10, 000. 00* 10000.
29.18 7878.
5.00 1675.
10. 00 270.
25, 000. 00* 25000.
73, 536. 40* 73536.
800, 000. 00

Bl D245
PAGE 9
08/ 02/ 00
FI FTH

BI D AMOUNT
40, 000. 00* 40000
40, 000. 00* 40000
50. 00 600
20, 000. 00* 20000
200. 00 19600
300. 00 6600
10. 00 2300
100. 00 9800
100. 00 9800
10, 000. 00 20000
5, 000. 00 10000
500. 00 500
3, 000. 00 900.
200, 000. 00* 200000
100. 00 6000.
10, 000. 00* 10000.
2,000. 00 156000.
100. 00 1300.
100. 00 1300.
3.00 38400.
4.50 176850.
2.00 78600.
35, 000. 00* 35000.
6, 000. 00* 6000.
10. 00 2700.
10. 00 3350.
10. 00 270.
30, 000. 00* 30000.
100, 000. 00* 100000.

1, 025, 870. 00



10- 495404 Bl D245

10- MER- 5- 17 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
07/ 25/ 00 08/ 02/ 00
| _______________________________
| TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 27, 500. 00* 27500. 00
2| 109, 077. 00* 109077. 00
3| 35.00 420. 00
4 | 12, 000. 00* 12000. 00
5 | 215. 00 21070. 00
6 | 190. 00 4180. 00
7| 4.90 1127. 00
8 | 66. 00 6468. 00
9 | 40. 00 3920. 00
10 | 4,500. 00 9000. 00
11 | 2,100. 00 4200. 00
12 | 1, 500. 00 1500. 00
13 | 11, 500. 00 3450. 00
14 | 83, 206. 00* 83206. 00
15 | 524. 00 31440. 00
16 | 9, 000. 00* 9000. 00
17 | 1, 180. 00 92040. 00
18 | 163. 00 2119. 00
19 | 215. 00 2795. 00
20 | 4.50 57600. 00
21 | 8.50 334050. 00
22 | 3.50 137550. 00
23 | 52, 900. 00* 52900. 00
24 | 7, 200. 00* 7200. 00
25 | 33.00 8910. 00
26 | 9. 00 3015. 00
27 | 10. 00 270. 00
28 | 26, 703. 00* 26703. 00
29 | 145, 000. 00* 145000. 00

TOT 1,197, 710. 00



