STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 08/ 00 I N SANTA CLARA COUNTY | N SUNNYVALE 08/ 09/ 00
CONTRACT NUMBER 04- 1R6704 AND SAN JOSE FROM FAI R OAKS AVENUE CONTRACT CCDE 'E '
LOCATI ON 04- SCL-237-R3.8/7.1 TO NORTH FI RST STREET 22 CONTRACT | TEMS

ASPHALT CONCRETE RESURFACI NG FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 8 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 60
NUVBER OF BI DDERS 4 ENG NEERS EST 2,244,000. 00 AMOUNT UNDER 95, 977. 00 PERCENT UNDER EST 4. 28
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,148, 023. 00 3 R G W CONSTRUCTI ON | NC 510 490-1070 CC PREF CLAI MED
00591940
P O BOX 1808 FAX 510 651-4546
FREMONT CA 94538
2 2,216, 771.00 4 O GRADY PAVI NG I NC 650 966-1926 CC PREF CLAI MED
00201696
2513 WYANDOTTE ST FAX 650 966- 1946
MOUNTAI' N VI EW CA 94043
3 2,322,292.00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077- 5085
4 2,495, 116. 00 2 DE SI LVA GATES CONSTRUCTI ON 925 829-9220 CC PREF CLAI MED
00704195
P O BOX 2909 FAX 925 803-4263

DUBLI N CA 94568



04- 1R6704
04- SCL- 237
08/ 08/ 00

Bl DDER | D NAME AND ADDRESS
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REMAI NI NG BI DDERS PAGE 2
08/ 09/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 LI NEAR OPTI ONS
VENLO PARK CA
SPIRIT ROAD O LS
SAN JOSE CA

STRI PI NG

PAVEMENT O LS



04- 1R6704 Bl D245

04- SCL- 237 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 08/ 00 08/ 09/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 DELLA FOSSE TRUCKI NG TRUCKI NG ( PARTI AL)
UNTON CI TY CA
FARVEST PAVI NG COVPANY TRAFFI C CONTRCL ( PARTI AL)
PLACENTI A CA
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
RANCHO CORDOVA CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 D AND M SI GNS AND TRAFFI C CONTROL
CAMPBELL CA
KENT O L SERVI CE ASPHALT CONCRETE EMJLSI ON
STOCKTON CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GOLDEN STATE TRAFFI C SERVI CE CONSTRUCTI ON AREA SI GNS
RANCHO CORDOVA CA
LI NEAR OPTI ONS | NC STRI PI NG

MVENLO PARK CA



04- 1R6704 Bl D245

04- SCL- 237 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 08/ 00 08/ 09/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 14, 000. 00* 14, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 136, 000. 00* 136, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 250. 00 1, 500. 00
4 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 5, 290 4.00 21, 160. 00
5 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG e 320 25.00 8, 000. 00
6 150722 REMOVE PAVENMENT MARKER EA 10, 400 1.00 10, 400. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT V) 5, 670 15. 50 87, 885. 00
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 570 35.00 19, 950. 00
9 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 300 260. 00 78, 000. 00
10 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 20, 000 67.00 1, 340, 000. 00
11 390175 ASPHALT CONCRETE ( LEVELI NG TONN 5, 200 55. 00 286, 000. 00
12 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 130 545. 00 70, 850. 00
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG V) 320 45. 00 14, 400. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 36, 880 .70 25, 816. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3,780 .90 3,402. 00
16 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,510 2.20 3,322.00
(BROKEN 3.66 M- 0.92 M
17 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 260 .90 234. 00
(BROKEN 5.18 M- 2.14 M
18 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 190 1.60 9, 904. 00
19 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 120 3.50 420. 00
TYPE C)
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 260 3.50 7,910. 00
21 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 1, 820 3.50 6, 370. 00
TYPE H)
22 019585 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2,500. 00

TOTAL 2,148, 023. 00



04- 1R6704 Bl D245

04- SCL- 237 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
08/ 08/ 00 08/ 09/ 00
R GRCECTCRERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o R O ECEOEEE L e | <o
1] 10, 000. 00* 10000. 00| 32, 500. 00* 32500. 00| 50, 000. 00* 50000. 00
2| 85, 000. 00* 85000. 00| 92, 631. 00* 92631. 00| 619, 000. 00* 619000. 00
3| 4, 400. 00 26400. 00| 2,331.00 13986. 00| 5, 001. 00 30006. 00
4 | 2.00 10580. 00| 4.10 21689. 00| 10. 00 52900. 00
5| 30. 00 9600. 00| 26. 00 8320. 00| 40. 00 12800. 00
6 | 1.00 10400. 00| 1.25 13000. 00| 5. 00 52000. 00
7| 20. 00 113400. 00| 13. 00 73710. 00| 30. 00 170100. 00
8 | 40. 00 22800. 00| 88. 00 50160. 00| 50. 00 28500. 00
9 | 227.00 68100. 00| 325. 00 97500. 00| 500. 00 150000. 00
10 | 69.00  1380000. 00| 70.00  1400000. 00| 48. 00 960000. 00
11 | 60. 00 312000. 00| 64. 00 332800. 00| 50. 00 260000. 00
12 | 630. 00 81900. 00| 655. 00 85150. 00| 100. 00 13000. 00
13 | 33.00 10560. 00| 38. 00 12160. 00| 50. 00 16000. 00
14 | .75 27660. 00| 1.10 40568. 00| 1.00 36880. 00
15 | 1.30 4914. 00| 3.30 12474. 00| 1.00 3780. 00
16 | .80 1208. 00| 3.00 4530. 00| 1.00 1510. 00
17 | .65 169. 00| .90 234. 00| 1.00 260. 00
18 | 2.00 12380. 00| 2.00 12380. 00| 2.00 12380. 00
19 | 3.50 420. 00| 4.00 480. 00| 5. 00 600. 00
20 | 3.50 7910. 00| 4.00 9040. 00| 5. 00 11300. 00
21 | 3.50 6370. 00| 4.00 7280. 00| 5. 00 9100. 00
22 | 15, 000. 00* 15000. 00| 1, 700. 00* 1700. 00| 5, 000. 00* 5000. 00

TOT 2,216,771.00 2,322,292.00 2,495, 116. 00



