STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 30/ 00 I N SANTA CLARA COUNTY NEAR SAN JCSE 08/ 31/ 00
CONTRACT NUMBER 04- 244804 AT SM TH CREEK BRI DGE CONTRACT CODE ' C '
LOCATI ON 04- SCL- 130-15.8 76 CONTRACT | TEMS
REPLACE BRI DCE FEDERAL Al D ACBR-P130-(003)E

STP- P130- (003) E
ACST- P130- (003) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPCSALS | SSUED 13 FUND TOTAL HA21 1, 380, 000 TOTAL NUMBER OF WORKI NG DAYS 670
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 220, 300. 00 AMOUNT OVER 229, 625. 00 PERCENT OVER EST 18. 82
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 449, 925. 00 2 VI KI NG CONSTRUCTI ON  COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BOULEVARD FAX 916 852-5533
RANCHO CORDOVA CA 95670
2 1, 645, 729. 00 1 F C 1 CONSTRUCTORS | NC 408 227-2735
00772589
90 GREAT OAKS BLVD STE 105 FAX 408 227-8128

SAN JOSE CA 95119



04- 244804
04- SCL- 130
08/ 30/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOW BI DDER PAGE 2
08/ 31/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVAR CONSTRUCTI ON
CAMPBELL CA

CTM

RANCHO CORDOVA CA
CAL KI RK LANDSCAPI NG
EUREKA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

E L WLLS

FRESNO CA

MBI

LI VERVORE CA

MALCOLM DRI LLI NG
SQUTH SAN FRANCI SCO CA
NO FAULT ASPHALT
PALO ALTO CA

PENHALL COVPANY

SAN LEANDRO CA

PRESTRESSI NG

BARRI ER

ERGCSI ON CONTROL

STRI PI NG

REBAR

GUARD RAI L

CAST IN DRI LLED HOLE PI LE

PAVI NG

DEMOLI TI ON



04- 244804
04- SCL- 130
08/ 30/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOW BI DDER PAGE 3
08/ 31/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAMPBELL CA

CTM

RANCHO CORDOVA CA
CAL KI RK LANDSCAPI NG
EUREKA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA
CHAVEZ

CAMPBELL CA

FONTANA STEEL

RANCHO CUCAMONGA CA
MALCOLM DRI LLI NG
SQUTH SAN FRANCI SCO CA
PENHALL COVPANY

SAN LEANDRO CA

PRESTRESSI NG AND RELATED ( PARTI AL)

CONCRETE BARRI ER AND RELATED ( PARTI AL)

EROSI ON CONTROL AND RELATED ( PARTI AL)

STRI PI NG AND RELATED ( PARTI AL)

FENCE, METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
REBAR AND RELATED ( PARTI AL)

CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)

BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

SAN JOSE CA
TOM MAYO CONSTRUCTI ON
STOCKTON CA

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)



04-244804 Bl D245

04- SCL- 130 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 30/ 00 08/ 31/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 018631 TEMPORARY CREEK DI VERS| ON SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
2 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 15, 000. 00* 15, 000. 00
3 018632 TEMPORARY FENCE AND GATE M 120 35.00 4, 200. 00
(TYPE CL-1.8)
4 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
5 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 4, 500. 00* 4, 500. 00
PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
7 018633 TEMPORARY COVER LS LUMP SUM 2, 500. 00* 2, 500. 00
8 018634 TEMPORARY ENTRANCE/ EXI T LS LUMP SUM 3, 500. 00* 3, 500. 00
9 018635 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 2, 000. 00* 2, 000. 00
10 018636 TEMPORARY FENCE ( TYPE ESA) M 320 25.00 8, 000. 00
11 074029 TEMPORARY SI LT FENCE M 420 25.00 10, 500. 00
12 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00
14 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 560 5. 00 2, 800. 00
15 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 52 25.00 1, 300. 00
16 (S) 120300 TEMPORARY PAVEMENT MARKER EA 40 5. 00 200. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 260 150. 00 39, 000. 00
18 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 44 400. 00 17, 600. 00
19 150608 REMOVE CHAI N LI NK FENCE M 84 10. 00 840. 00
20 150711 REMOVE PAI NTED TRAFFI C STRI PE M 280 3. 00 840. 00
21 071245 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 590 7.00 4,130. 00
STRI PE
22 150722 REMOVE PAVEMENT MARKER EA 50 1.00 50. 00
23 150742 REMOVE ROADSI DE SI GN EA 2 100. 00 200. 00
24 150823 REMOVE DOWNDRAI N EA 1 1, 500. 00 1, 500. 00
25 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 98 80. 00 7, 840. 00
26 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 425.00 9, 775. 00
27 152390 RELOCATE ROADSI DE SI GN EA 3 250. 00 750. 00
28 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT M2 70 125. 00 8, 750. 00
29 157550 BRI DGE REMOVAL LS LUMP SUM 60, 000. 00* 60, 000. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
31 160120 REMOVE TREE EA 4 1, 000. 00 4, 000. 00
32 190101 ROADVAY EXCAVATI ON VB 910 65. 00 59, 150. 00
33 190185 SHOULDER BACKI NG STA 2 300. 00 600. 00
34 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 450 175. 00 78, 750. 00
35 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 170 45. 00 7, 650. 00



04-244804 Bl D245

04- SCL- 130 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 30/ 00 08/ 31/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 210 85. 00 17, 850. 00
37 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 175 135. 00 23, 625. 00
38 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
39 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 4, 200 4.00 16, 800. 00
40 (S) 203021 FI BER ROLLS M 180 15. 00 2, 700. 00
41 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 500. 00* 2, 500. 00
42 390102 ASPHALT CONCRETE (TYPE A) TONN 300 100. 00 30, 000. 00
43 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 10 250. 00 2, 500. 00
44 395001 LI QU D ASPHALT, SC-70 (PRI ME COAT) TONN 2 2, 000. 00 4, 000. 00
45 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 133 1, 000. 00 133, 000. 00
Pl LI NG
46 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 31, 000. 00* 31, 000. 00
47 048262 PRECAST CONCRETE BAT HOUSE EA 10 200. 00 2, 000. 00
48 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 50 400. 00 20, 000. 00
49 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 330 952. 00 314, 160. 00
50 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 36 700. 00 25, 200. 00
51 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 8 1, 000. 00 8, 000. 00
(TYPE EQ
52 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1 1, 500. 00 1, 500. 00
53 (S) 519144 JONT SEAL (MR 50 MV M 22 200. 00 4, 400. 00
54 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 49, 700 1.70 84, 490. 00
55 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 3, 600 1.30 4, 680. 00
56 018637 200 MM GALVANI ZED STEEL Pl PE M 2 100. 00 200. 00
(3.43 MM THI CK)
57 721009 ROCK SLOPE PROTECTI ON VB 1.1 100. 00 110. 00
(FACI NG, METHOD B)
58 729010 ROCK SLOPE PROTECTI ON FABRI C M2 7 10. 00 70.00
59 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 85 5. 00 425.00
60 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 550 15. 00 8, 250. 00
61 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 66 50. 00 3, 300. 00
62 802590 1.8 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
63 820107 DELI NEATOR ( CLASS 1) EA 13 50. 00 650. 00
64 820132 OBJECT MARKER ( TYPE L) EA 1 50. 00 50. 00
65 820134 OBJECT MARKER ( TYPE P) EA 8 75. 00 600. 00
66 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 8 400. 00 3, 200. 00
67 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 121 235. 00 28, 435. 00
68 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 500. 00 500. 00



04-244804 Bl D245

04- SCL- 130 CONTRACT PROPOSAL OF LOW BI DDER PACGE 6
08/ 30/ 00 08/ 31/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 100. 00 200. 00
70 (S) 839552 TERM NAL SECTI ON ( TYPE C©) EA 1 100. 00 100. 00
71 (S) 839553 END SECTI ON EA 2 100. 00 200. 00
72 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 1, 500. 00 4,500. 00
73 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 720 6. 00 4,320. 00
74 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 50 5.00 250. 00
75 (F) 048263 50 WM RIG D METAL CONDUI T M 121 35.00 4,235.00
76 999990 MOBI LI ZATI ON LS LUW SUM 144, 000. 00* 144, 000. 00

TOTAL 1, 449, 925. 00



04-244804 Bl D245

04- SCL- 130 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
08/ 30/ 00 08/ 31/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 40, 000. 00* 40000. 00
2| 25, 000. 00* 25000. 00
3| 30. 00 3600. 00
4 | 20, 000. 00* 20000. 00
5| 2, 000. 00* 2000. 00
6 | 20, 000. 00* 20000. 00
7| 5, 000. 00* 5000. 00
8 | 12, 000. 00* 12000. 00
9 | 10, 000. 00* 10000. 00
10 | 15. 00 4800. 00
11 | 16. 00 6720. 00
12 | 2, 500. 00* 2500. 00
13 | 90, 000. 00* 90000. 00
14 | 6. 00 3360. 00
15 | 20. 00 1040. 00
16 | 5. 50 220. 00
17 | 75. 00 19500. 00
18 | 500. 00 22000. 00
19 | 20. 00 1680. 00
20 | 3.50 980. 00
21 | 9. 00 5310. 00
22 | 1.50 75. 00
23 | 200. 00 400. 00
24 | 1, 000. 00 1000. 00
25 | 80. 00 7840. 00
26 | 410. 00 9430. 00
27 | 250. 00 750. 00
28 | 60. 00 4200. 00
29 | 85, 000. 00* 85000. 00
30 | 20, 000. 00* 20000. 00
31 | 3, 000. 00 12000. 00
32 | 40. 00 36400. 00
33 | 4,000. 00 8000. 00
34 | 50. 00 22500. 00
35 | 50. 00 8500. 00
36 | 100. 00 21000. 00
37 | 100. 00 17500. 00
38 | 4, 500. 00* 4500. 00
39 | 3.90 16380. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
TOT

04- 244804

04- SCL- 130
08/ 30/ 00
SECOND

BI D AMOUNT
15.00 2700. 00
2,500. 00* 2500. 00
100. 00 30000. 00
40. 00 400. 00
1, 000. 00 2000. 00
900. 00 119700. 00
40, 000. 00* 40000. 00
700. 00 7000. 00
600. 00 30000. 00
1, 400. 00 462000. 00
1, 100. 00 39600. 00
500. 00 4000. 00
2,300. 00 2300. 00
250. 00 5500. 00
1.60 79520. 00
1.50 5400. 00
2,000. 00 4000. 00
4,500. 00 4950. 00
75. 00 525. 00
16. 00 1360. 00
14. 00 7700. 00
164. 00 10824. 00
700. 00 700. 00
35.00 455. 00
100. 00 100. 00
100. 00 800. 00
380. 00 3040. 00
250. 00 30250. 00
600. 00 600. 00
100. 00 200. 00
100. 00 100. 00
100. 00 200. 00
1, 500. 00 4500. 00
7.25 5220. 00
7.00 350. 00
50. 00 6050. 00
160, 000. 00* 160000. 00
1, 645, 729. 00

SUMMARY

OF

REMAI

N

N G

B

DDERS

Bl D245
PAGE 8
08/ 31/ 00



