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09/ 19/ 00
06- 397304

06- KER- 65-12. 0/ 25. 2

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N KERN COUNTY NEAR DUCOR FROM
0.3 KM NORTH OF FAMOSO WOODY ROAD

ASPHALT CONCRETE OVERLAY

TO KERN TULARE COUNTY LI NE

Bl D245
PAGE 1
09/ 20/ 00
CONTRACT CCDE 'A '
44 CONTRACT | TEMS

FEDERAL Al D ACNH P065- (065) E

DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
FUND TOTAL HA22 5, 651, 000 TOTAL NUMBER OF WORKI NG DAYS 60
ENG NEERS EST 4,827, 000. 00 AMOUNT UNDER 653, 386. 00 PERCENT UNDER EST 13. 54
RAS
Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
4,173,614. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE  CA  95077- 5085
4,313, 356. 00 3 GRI FFI TH COVPANY 661 831-7331
00000088
P O BOX 70157 FAX 661 831-0113
BAKERSFI ELD CA 93387
4,481, 714. 00 1 LEES PAVI NG | NC 559 651-1337
00282929
1212 NORTH PLAZA DRI VE FAX 559 651-2335
VI SALIA CA 93291
4,827,072. 00 2 W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787

REDDI NG CA 96099-4248



06- 397304
06- KER-65-1 SUMMARY OF
09/ 19/ 00

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2

09/ 20/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C ELECTRI C COVPANY
BAKERSFI ELD CA

APCO

GOSHEN CA

AUSTI N ENTERPRI SES T JS TRAFFI C SAFETY
BAKERSFI ELD CA

OUR VALLEY FENCE

RI DGECREST CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

SAFETY STRI PI NG SERVI CE

VI SALI A CA

WEST COAST BORI NG I NC
BAKERSFI ELD CA

ELECTRI CAL

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS AND SI GNS
METAL BEAM GUARD RAI L

COLD PLANE

STRI PI NG

BORI NG
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06- KER-65-1
09/ 19/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 20/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C ELECTRI C COVPANY
BAKERSFI ELD CA

ALCORN FENCE COVPANY

SUN VALLEY CA

APCO

GOSHEN CA

B SK

BAKERSFI ELD CA

K R C SAFETY AND SI GNS

VI SALI A CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

WEST COAST BORI NG I NC
BAKERSFI ELD CA

WORKS STRI PI NG AND MARKI NG
BALDW N PARK CA

ELECTRI CAL

GUARD RAI L

ASPHALT CONCRETE DI KE

QUALI TY CONTROL AND QUALI TY ASSURANCE
SI GNS

COLD PLANE

CONSTRUCTI ON AREA SI GNS

Pl PE JACKI NG

SERVI CE STRI PI NG AND MARKI NG



06- 397304 Bl D245

06- KER-65-1 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
09/ 19/ 00 09/ 20/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C ELECTRIC ELECTRI CAL
BAKERSFI ELD CA
ALCORN FENCE COVPANY METAL BEAM GUARD RAI L
BAKERSFI ELD CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VISALIA CA
HUNSAKER SAFETY AND S| GNS TRAFFI C CONTRCL SI GNS
FRESNO CA
SAFETY STRI PI NG SERVI CE STRI PI NG
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C ELECTRI C COVPANY | TEMS 42 AND 43
BAKERSFI ELD CA
ALCORN FENCE COVPANY | TEM5 10, 11, 37 AND 38
SUN VALLEY CA
JERRY LEE FORD CONSTRUCTI ON ITEMS 6 THRU 9, 21, 28 THRU 30 AND 32 THRU 35
REDDI NG CA
SUPER SEAL AND STRI PE | TEM5S 39 THRU 41

FI LLMORE CA
CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 5
09/ 20/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WALTER C SM TH CO
CLovis CA

| TEM 31 ( PORTI ON)



06- 397304 Bl D245

06- KER- 65- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 19/ 00 09/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUVP SUM 5, 000. 00* 5, 000. 00
2 070015 OVERHEAD DAY 60 5, 000. 00 300, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 97, 630. 00* 97, 630. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 7, 500. 00* 7,500. 00
6 150206 ABANDON CULVERT EA 5 1, 800. 00 9, 000. 00
7 150820 REMOVE | NLET EA 3 1, 050. 00 3, 150. 00
8 150821 REMOVE HEADWAL L EA 1 850. 00 850. 00
9 150823 REMOVE DOWNDRAI N EA 42 520. 00 21, 840. 00
10 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 23 26. 00 598. 00
11 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 70 98. 00 6, 860. 00
(VOOD POST)
12 152385 RELOCATE MARKER EA 1 26. 00 26. 00
13 152386 RELOCATE ROADSI DE S| G- ONE PCST EA 3 155. 00 465. 00
14 152387 RELOCATE ROADSI DE S| G\ TWO PCST EA 2 210. 00 420. 00
15 152423 ADJUST MONUMENT TO GRADE EA 1 550. 00 550. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 1, 100 32.00 35, 200. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
18 190101 ROADVAY EXCAVATI ON VB 1, 600 16. 00 25, 600. 00
19 193114 SAND BACKFI LL VB 24 200. 00 4, 800. 00
20 198001 | MPORTED BORROW VB 120 75.00 9, 000. 00
21 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 3, 400 46. 00 156, 400. 00
22 260201 CLASS 2 AGGREGATE BASE VB 1, 000 35.00 35, 000. 00
23 390152 ASPHALT CONCRETE TONN 65, 200 47.00 3, 064, 400. 00
24 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE O) M 410 4.00 1, 640. 00
25 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 16, 700 1.55 25, 885. 00
26 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 140 4.25 595. 00
27 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 120 50. 00 6, 000. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.3 4,700. 00 10, 810. 00
29 510510 M NOR CONCRETE (1 NVERT PAVI NG) VB 10 2, 200. 00 22, 000. 00
30 650075 600 MV REI NFORCED CONCRETE Pl PE M 17 1, 600. 00 27, 200. 00
31 655256 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 82 800. 00 65, 600. 00
(CLASS I1)
32 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 140 240. 00 33, 600. 00
(2.01 MM THI CK)
33 692088 300 MM ENTRANCE TAPER EA 42 300. 00 12, 600. 00
34 705224 600 MV CONCRETE FLARED END SECTI ON EA 24 1, 250. 00 30, 000. 00
35 (SF) 750007 FRAMVE AND GRATE EA 3 275. 00 825. 00



06- 397304 Bl D245

06- KER- 65- 1 CONTRACT PROPOSAL OF LOW BIlI DDER PAGE 7
09/ 19/ 00 09/ 20/ 00
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
36 820107 DELI NEATOR ( CLASS 1) EA 10 32.00 320. 00
37 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 70 98. 00 6, 860. 00
38 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 2, 300. 00 18, 400. 00
39 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG %4 27 40. 00 1, 080. 00
40 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 64, 600 .45 29, 070. 00
41 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3,730 3.00 11, 190. 00
42 (S) 860403 H GHWAY LI GHTI NG LS LUMP SUM 17, 000. 00* 17, 000. 00
43 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUVP SUM 4, 500. 00* 4,500. 00
( COUNT)
44 019959 LEAD COWVPLI ANCE PLAN LS LUVP SUM 9, 150. 00* 9, 150. 00

TOTAL 4,173,614.00



06- 397304 Bl D245

06- KER- 65- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
09/ 19/ 00 09/ 20/ 00
R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | @m | <o
1] 38, 846. 00* 38846. 00| 10, 000. 00* 10000. 00| 5, 800. 00* 5800. 00
2| 3, 000. 00 180000. 00| 100. 00 6000. 00| 1, 000. 00 60000. 00
3| 8, 000. 00* 8000. 00| 2, 500. 00* 2500. 00| 2, 800. 00* 2800. 00
4 | 145, 000. 00* 145000. 00| 140, 000. 00* 140000. 00| 485, 500. 00* 485500. 00
5| 60, 000. 00* 60000. 00| 15, 000. 00* 15000. 00| 20, 000. 00* 20000. 00
6 | 1, 600. 00 8000. 00| 900. 00 4500. 00| 1, 500. 00 7500. 00
7| 2,100. 00 6300. 00| 900. 00 2700. 00| 600. 00 1800. 00
8 | 2,100. 00 2100. 00| 600. 00 600. 00| 500. 00 500. 00
9 | 300. 00 12600. 00| 150. 00 6300. 00| 40. 00 1680. 00
10 | 120. 00 2760. 00| 100. 00 2300. 00| 100. 00 2300. 00
11 | 100. 00 7000. 00| 100. 00 7000. 00| 76. 50 5355. 00
12 | 200. 00 200. 00| 50. 00 50. 00| 30. 00 30. 00
13 | 300. 00 900. 00| 200. 00 600. 00| 170. 00 510. 00
14 | 300. 00 600. 00| 200. 00 400. 00| 220. 00 440. 00
15 | 900. 00 900. 00| 500. 00 500. 00| 600. 00 600. 00
16 | 47.00 51700. 00| 18. 00 19800. 00| 12. 00 13200. 00
17 | 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00
18 | 40. 00 64000. 00| 57.00 91200. 00| 15. 00 24000. 00
19 | 125. 00 3000. 00| 325. 00 7800. 00| 120. 00 2880. 00
20 | 25.00 3000. 00| 200. 00 24000. 00| 25.00 3000. 00
21 | 41.00 139400. 00| 65. 00 221000. 00| 55. 00 187000. 00
22 | 50. 00 50000. 00| 75.00 75000. 00| 50. 00 50000. 00
23 | 47.00  3064400. 00| 53.00  3455600. 00| 55.00  3586000. 00
24 | 4.00 1640. 00| 4.00 1640. 00| 2.50 1025. 00
25 | 1.50 25050. 00| 2.00 33400. 00| 2.50 41750. 00
26 | 4.00 560. 00| 4.00 560. 00| 2.50 350. 00
27 | 2.50 300. 00| 450. 00 54000. 00| 100. 00 12000. 00
28 | 4, 000. 00 9200. 00| 1, 500. 00 3450. 00| 1, 500. 00 3450. 00
29 | 2, 300. 00 23000. 00| 1, 000. 00 10000. 00| 500. 00 5000. 00
30 | 1, 600. 00 27200. 00| 600. 00 10200. 00| 300. 00 5100. 00
31 | 1, 000. 00 82000. 00| 800. 00 65600. 00| 1, 200. 00 98400. 00
32 | 300. 00 42000. 00| 250. 00 35000. 00| 150. 00 21000. 00
33 | 800. 00 33600. 00| 300. 00 12600. 00| 275. 00 11550. 00
34 | 2,500. 00 60000. 00| 1, 000. 00 24000. 00| 600. 00 14400. 00
35 | 300. 00 900. 00| 200. 00 600. 00| 300. 00 900. 00
36 | 100. 00 1000. 00| 30. 00 300. 00| 30. 00 300. 00
37 | 100. 00 7000. 00| 100. 00 7000. 00| 94. 00 6580. 00
38 | 2, 300. 00 18400. 00| 2,010. 00 16080. 00| 2,010. 00 16080. 00
39 | 45. 00 1215. 00| 27.00 729. 00| 46. 00 1242. 00



| TEM

40
41
42
43
44
TOT

06- 397304
06- KER-65-1 SUMMARY OF
09/ 19/ 00
_______________________________ [=mmmm e
SECOND | TH RD
BI D AMOUNT | BI D
_______________________________ [ = mmm e
.55 35530. 00| .30
3.50 13055. 00| 2.50
18, 000. 00* 18000. 00| 20, 000. 00*
5, 000. 00* 5000. 00| 5, 000. 00*
10, 000. 00* 10000. 00| 10, 000. 00~
4,313, 356. 00

4,

REMAI NI NG BI DDERS

19380. 00|
9325. 00|
20000. 00|
5000. 00|
10000. 00|
481, 714. 00

FOURTH

BI D AMOUNT
.42 27132.
2.60 9698.
16, 155. 00* 16155.
4, 065. 00* 4065.
20, 000. 00* 20000.
4,827,072.00

Bl D245
PAGE 9
09/ 20/ 00



