STATE OF CALI FORNI A
Bl D OPENI NG DATE 09/ 19/ 00

CONTRACT NUMBER 10- 328604
LOCATI ON 10-SJ-99-18.1/18.3

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

B I

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

I'N SAN JOAQUI N COUNTY | N STOCKTON
FROM MAI N STREET OVERCROSSI NG TO
0.3 KM NORTH OF MAIN STREET
OVERCRGOSSI NG

CONSTRUCT SOUNDWALL

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 310

PAGE 1
09/ 20/ 00
CONTRACT CCDE 'D '
30 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER EST 36. 52

916 686-5030 CC PREF CLAI MED
00439713
FAX 916 685-1459

530 365-3930 CC PREF CLAI MED
00494255
FAX 530 365-5465

PROPCSALS | SSUED 14 FUND TOTAL HB311 540, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 473,570. 00 AMOUNT OVER 172, 970. 00
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 646, 540. 00 1 BENCO CONTRACTI NG AND
ENG NEERI NG | NC
9888 KENT STREET
ELK GROVE CA 95624
2 662, 908. 00 2 SHASTA CONSTRUCTORS | NC
P O BOX 491539
REDDI NG CA  96049- 1539
3 699, 995. 00 3 VI KI NG CONSTRUCTI ON COVPANY

I NC
11050 D FOLSOM BLVD
RANCHO CORDOVA CA 95670

916 852-5530 SB PREF CLAI MED
00745029
FAX 916 852-5533 BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



10- 328604
10-SJ-99-18
09/ 19/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 20/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAMPBELL CA

CAMBLI N STEEL
SACRAMENTO CA

E P JARRETT

VEST SACRAMENTO CA
GRANI TE CONSTRUCTI ON
STOCKTON CA

M KE BROMWN ELECTRI C
COTATI CA
SACRAMENTO NMASONRY
SACRAMENTO CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

SO L ANCHORS

REBAR

CAST IN DRI LLED HOLE PI LE

ROADWORK

ELECTRI CAL

MASONRY

PLANTI NG



10- 328604
10-SJ-99-18
09/ 19/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
09/ 20/ 00

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CAMBLI N STEEL
SACRAMENTO CA
DRI LL TECH
ANTI OCH CA
E P JARRETT
VEST SACRAMENTO CA
GRANI TE CONSTRUCTI ON
STOCKTON CA
M KE BROMWN ELECTRI C
COTATI CA
SACRAMENTO NMASONRY
SACRAMENTO CA
WATKI N AND BORTCLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

REBAR

SO L ANCHORS

CAST IN DRI LLED HOLE PI LE

EARTHWORK AND PAVI NG

LI GHTI NG

MASONRY

PLANTI NG AND | RRI GATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AVAR CONSTRUCTI ON
CAVPBELL CA
CAMBLI N STEEL
SACRAMENTO CA

GRANI TE CONSTRUCTI ON COVPANY

STOCKTON CA
CONTI NUED ON NEXT PAGE

SO L ANCHORS

REBAR

ROADWORK



10- 328604 Bl D245

10-SJ-99-18 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
09/ 19/ 00 09/ 20/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MBI BARRI ER RAI L

LI VERVORE CA
MALCOLM DRI LLI NG Pl LI NG
SQUTH SAN FRANCI SCO CA
Rl CHARD HEAPS ELECTRI C ELECTRI CAL
SACRAMENTO CA
SACRAMENTO NMASONRY MASONRY
SACRAMENTO CA
WATKI N AND BORTCLUSSI PLANTI NG

SAN RAFAEL CA



10- 328604 Bl D245

10- SJ- 99- 18 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 19/ 00 09/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071301 TEMPORARY FENCE M 300 20. 00 6, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 000. 00 10, 000. 00
5 150608 REMOVE CHAI N LI NK FENCE M 280 17. 50 4, 900. 00
6 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 20 85. 00 1, 700. 00
7 152438 ADJUST FRAVE AND COVER TO GRADE EA 3 600. 00 1, 800. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT [V 230 15. 00 3, 450. 00
9 153214 REMOVE CONCRETE CURB M 20 60. 00 1, 200. 00
10 153250 REMOVE SOUND WALL [V 20 80. 00 1, 600. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
12 198001 | MPORTED BORROW VB 34 50. 00 1, 700. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 5 800. 00 4, 000. 00
14 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
15 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
16 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
17 390103 ASPHALT CONCRETE ( TYPE B) TONN 470 85. 00 39, 950. 00
18 391031 PAVI NG ASPHALT ( Bl NDER- PAVEVENT TONN 2 50. 00 100. 00
REI NFORCI NG FABRI C)
19 393001 PAVEMENT REI NFORCI NG FABRI C V2 1, 810 1.50 2, 715. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 140 30. 00 4, 200. 00
AREA)
21 018685 205 MM CAST- | N- DRI LLED- HOLE ANCHORS M 140 315. 00 44, 100. 00
( BARRI ER)
22 018686 406 MM CAST- | N- DRI LLED- HOLE- CONCRETE M 710 110. 00 78, 100. 00
Pl LI NG ( BARRI ER)
23 (F) 517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) M2 1,110 220. 00 244, 200. 00
24 664010 300 MM CORRUGATED STEEL Pl PE M 61 100. 00 6, 100. 00
(2.01 MM THI CK)
25 705224 600 MV CONCRETE FLARED END SECTI ON EA 2 600. 00 1, 200. 00
26 833180 CONCRETE BARRI ER ( TYPE 27S MODI FI ED) M 140 275. 00 38, 500. 00
27 833183 CONCRETE BARRI ER ( TYPE 27SV) M 79 300. 00 23, 700. 00
28 833184 CONCRETE BARRI ER ( TYPE 27SV MODI FI ED) M 59 275. 00 16, 225. 00
29 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 310 10. 00 3, 100. 00
30 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 20, 000. 00* 20, 000. 00

TOTAL 646, 540. 00



10- 328604 Bl D245
10- SJ- 99- 18 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
09/ 19/ 00 09/ 20/ 00
R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 20. 00 6000. 00| 35.00 10500. 00
2| 2, 500. 00* 2500. 00| 5, 000. 00* 5000. 00
3| 64, 185. 00* 64185. 00| 100, 000. 00* 100000. 00
4 | 7, 250. 00 14500. 00| 100. 00 200. 00
5| 10. 00 2800. 00| 40. 00 11200. 00
6 | 40. 00 800. 00| 125. 00 2500. 00
7| 600. 00 1800. 00| 600. 00 1800. 00
8 | 15. 00 3450. 00| 20. 00 4600. 00
9 | 60. 00 1200. 00| 70. 00 1400. 00
10 | 500. 00 10000. 00| 500. 00 10000. 00
11 | 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00
12 | 25.00 850. 00| 60. 00 2040. 00
13 | 800. 00 4000. 00| 50. 00 250. 00
14 | 1, 000. 00* 1000. 00| 2, 000. 00* 2000. 00
15 | 5, 000. 00* 5000. 00| 1, 000. 00* 1000. 00
16 | 15, 333. 00* 15333. 00| 20, 000. 00* 20000. 00
17 | 85. 00 39950. 00| 90. 00 42300. 00
18 | 50. 00 100. 00| 50. 00 100. 00
19 | 1.50 2715. 00| 2.00 3620. 00
20 | 30. 00 4200. 00| 35.00 4900. 00
21 | 200. 00 28000. 00| 350. 00 49000. 00
22 | 90. 00 63900. 00| 100. 00 71000. 00
23 | 130. 00 144300. 00| 171. 00 189810. 00
24 | 100. 00 6100. 00| 125. 00 7625. 00
25 | 600. 00 1200. 00| 600. 00 1200. 00
26 | 550. 00 77000. 00| 350. 00 49000. 00
27 | 800. 00 63200. 00| 400. 00 31600. 00
28 | 1, 225.00 72275. 00) 750. 00 44250. 00
29 | 5. 00 1550. 00| 10. 00 3100. 00
30 | 20, 000. 00* 20000. 00| 25, 000. 00* 25000. 00
TOT 662, 908. 00 699, 995. 00



