STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 31
NUMBER OF BI DDERS 9
PROGRAM ELEMENTS
Bl D RANK

09/ 20/ 00
01-230014

01- LAK-29-9.4/9.9

BI D

SUMMARY

I N LAKE COUNTY NEAR M DDLETOAN FROM
0.5 KM SOQUTH TO 0.2 KM NORTH OF
PUTAH CREEK BRI DGE

BRI DGE REPLACEMENT ( SCOUR)

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL  HA21 5, 200, 000
ENG NEERS EST 4,730, 258. 00
RAS
BID TOTAL  BIDDER I D
5,029,579.00 8
5,368,321.64 6
5,451,309.70 3
5,622,914.50 9
5,623,394.20 4

9. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 299, 321. 00

Bl DDER | NFORVATI ON

DEPARTMENT COF TRANSPORTATI ON

Bl D245

PAGE 1

09/ 21/ 00
CONTRACT CCDE 'B '
72 CONTRACT | TEMS

FEDERAL Al D ACST-P029-(085)E

P-

P029- (085) E

430

PERCENT OVER EST 6. 33

( NAVE/ ADDRESS/ LOCATI ON)

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA  96049- 1539
PARNUM PAVI NG | NC

P O BOX 970

UKI AH CA 95482

BENCO CONTRACTI NG AND

ENG NEERI NG | NC

9888 KENT STREET

ELK GROVE CA 95624

VI KI NG CONSTRUCTI ON  COVPANY
I NC

11050 D FOLSOM BLVD

RANCHO CORDOVA CA 95670
STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA  96049- 2335

FAX

FAX

FAX

FAX

FAX

530 365-3930
00494255
530 365-5465

707 467-4100
00264839
707 467-4143

916 686-5030
00439713
916 685-1459

916 852-5530
00745029
916 852-5533

530 223-6605
00606176
530 223-3879



01-230014
01- LAK-29-9
09/ 20/ 00

6

5, 654, 388. 00

6, 059, 993. 30

6, 060, 721. 00

6,189, 927. 50

LADD AND ASSQCI ATES

P O BOX 992750
REDDI NG CA  96099- 2750
M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HG HLANDS CA 95660
H S H CONSTRUCTI ON

P O BOX 990010

REDDI NG CA 96099

DI LLI NGHAM CONSTRUCTI ON N A
I NC

P O BOX 1089

PLEASANTON CA 94566-0199

FAX

FAX

FAX

FAX

530 241-6102
00743116
530 241-5492

916 334-1221
00286430
916 334-0562

530 244-0777
00670916
530 244-7189

925 463- 3300
00423440
925 847-7712

Bl D245
PAGE 2
09/ 21/ 00



01-230014
01- LAK-29-9
09/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
09/ 21/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

APPLY A LINE

REDDI NG CA

BAY AREA RElI NFORCI NG
NAPA CA

CONTRACTORS CHEM CAL
HAYWARD CA

LUCAS MARI NE

VEST SACRAMENTO CA
MORI SOLI CONSTRUCTI ON
LI VERVORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

P C N CONSTRUCTI ON
BYRON CA

PARNUM PAVI NG

UKI AH CA

STERLI NG HOLLOWAY
AUBURN CA

STRI PI NG

REBAR

JO NT SEAL

PI LE DRI VI NG

S| GNAL SYSTEM

ERGCSI ON CONTROL

GUARD RAI L

ASPHALT CONCRETE

BRI DGE DEMCLI TI ON



01-230014
01- LAK-29-9
09/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
09/ 21/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BAY AREA REI NFORCI NG STEEL
NAPA CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

FRANK MEDI NA

OROVI LLE CA

KIEWT PACI FI C

CONCORD CA

MBI

LI VERVORE CA

MALCOLM DRI LLI NG

SQUTH SAN FRANCI SCO CA
MORI SOLI CONSTRUCTI ON
LI VERVORE CA

PRI CE STRI PI NG

CRESCENT CITY CA

STERLI NG HOLLOWAY
AUBURN CA

| TEVS 48, 50 AND 62 (PARTIAL)

| TEM 62 ( PARTI AL)

I TEMS 3, 14, 16, 18 THRU 20 AND 58 THRU 60
| TEVS 40 THRU 45 (PARTI AL)

| TEVS 61 THRU 65

| TEM 45 ( PARTI AL)

| TEMS 10 AND 12 ( PARTIAL)

I TEMS 6 THRU 9 AND 66 THRU 71

| TEM 22 ( PARTI AL)



01-230014
01- LAK-29-9
09/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
09/ 21/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LINE

REDDI NG CA

BAY AREA RElI NFORCI NG
NAPA CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CONSTRUCTI ON AREA S| GNS
NEWCASTLE CA

FOUNDATI ON CONSTRUCTORS
OAKLEY CA

LADD AND ASSCCI ATES
REDDI NG CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

NI TTA CONSTRUCTI ON | NC
LOOM S CA

P C N CONSTRUCTI ON
BYRON CA

STRI PI NG

REBAR

BARRI ER RAI L

CONSTRUCTI ON AREA SI GNS

Pl LI NG

ROADWORK AND BRI DGE REMOVAL ( PORTI ON)
ELECTRI CAL

ERCSI ON CONTROL

METAL BEAM GUARD RAI L



01-230014
01- LAK-29-9
09/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
09/ 21/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

APPLY A LINE

REDDI NG CA

FONTANA STEEL
STOCKTON CA
FOUNDATI ON

OAKLEY CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

P C AND N
BRENTWOCD CA
PARNUM PAVI NG

UKI AH CA

W C NALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

REBAR

Pl LI NG

TEMPORARY S| GNAL

HYSROSEEDI NG

RAI LI NG

ROADWORK

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

BOBBI E MACK GRI NDI NG

VI SALI A CA

CONTI NUED ON NEXT PAGE

| TEM 62 ( PARTIAL)

| TEM 21 ( PARTI AL)



01-230014
01- LAK-29-9
09/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
09/ 21/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

C W MALONEY
STOCKTON CA
CENTRAL FENCE
SACRAMENTO CA
DEXTER ROCERS
PROBERTA CA
FONTANA STEEL
STOCKTON CA
KIEWT PACI FI C
CONCORD CA

NI TTA CONSTRUCTI ON
LOOM S CA

PCN

BYRON CA

PARNUM PAVI NG
UKI AH CA

PRI CE STRI PI NG
CRESCENT CITY CA

| TEM 22 ( PARTI AL)

| TEM 57 ( PARTI AL)

| TEM 45 ( PARTI AL)

| TEVS 48, 50 AND 62 (PARTI AL)

| TEMS 40 THRU 45 (PARTI AL)

| TEVS 28 THRU 33 (PARTI AL)

| TEMS 16, 58 THRU 61 AND 63 THRU 65 (PARTI AL)
| TEMS 35 THRU 39 (PARTI AL)

I TEM5S 6 THRU 9 AND 66 THRU 71 ( PARTI AL)



01-230014
01- LAK-29-9
09/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
09/ 21/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

BALDW N CONTRACTI NG
MARYSVI LLE CA

BAY AREA RElI NFORCI NG
NAPA CA

CTM

RANCHO CORDOVA CA
CENTRAL FENCE
SACRAMENTO CA

LUCAS MARI NE

VEST SACRAMENTO CA
MORI SOLI CONSTRUCTI ON
LI VERVORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

P C N CONSTRUCTI ON
BYRON CA

PRI CE STRI PI NG
CRESCENT CITY CA

ASPHALT CONCRETE DI KE

PAVI NG

REBAR

CONCRETE BARRI ER

FENCI NG

Pl LI NG

TEMPORARY S| GNAL SYSTEM

ERCSI ON CONTROL

GUARD RAI L

STRI PI NG



01-230014
01- LAK-29-9
09/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
09/ 21/ 00
ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 BAY AREA RElI NFORCI NG
NAPA CA
BLACK BEAR CONSTRUCTI ON
CORNI NG CA
LUCAS MARI NE
VEST SACRAMENTO CA
MORI SOLI CONSTRUCTI ON
LI VERVORE CA
PARNUM PAVI NG
UKI AH CA
STERLI NG HOLLOWAY
AUBURN CA

Bl DDER | D NAME AND ADDRESS

REBAR

BARRI ER RAI L

PI LES

ELECTRI CAL

ROADWORK

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APPLY A LI NE

REDDI NG CA
BAY AREA RElI NFORCI NG
NAPA  CA
BLACK BEAR CONSTRUCTI ON
CORNING CA
LUCAS MARI NE CONSTRUCTI ON
VEST SACRAMENTO CA

CONTI NUED ON NEXT PAGE

| TEM5 6 THRU 9 AND 66 THRU 71
| TEMS 48, 50 AND 52
| TEM 62

| TEMS 40 THRU 45 AND 72 (PARTIAL)



01-230014
01- LAK-29-9
09/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 10
09/ 21/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

NI TTA CONSTRUCTI ON | NC
LOOM S CA

PARNUM PAVI NG | NC
UKIAH CA

STERLI NG HOLLOWAY
AUBURN CA

Bl DDER | D NAME AND ADDRESS

| TEM5S 10 AND 12

| TEMS 28 THRU 33

| TEMS 17, 21, 23, 24, 27, 34 THRU 39 AND 51 THRU 55
| TEM 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE

REDDI NG CA

BAY AREA RElI NFORCI NG
NAPA CA

CAL NEVA CONSTRUCTI ON
LOOM S CA

MORI SOLI ELECTRI C

LI VERVORE CA

PARNUM PAVI NG

UKIAH CA

STRI PI NG AND MARKI NG

REI NFORCI NG STEEL

BRI DGE DEMCLI TI ON

S| GNALS AND BEACONS

EARTHWORK AND PAVI NG



01-230014 Bl D245

01- LAK- 29- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
09/ 20/ 00 09/ 21/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 12, 000. 00* 12, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 430 1, 180. 00 507, 400. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 25, 000. 00* 25, 000. 00
5 019510 TEMPORARY CREEK DI VERSI ON SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
6 (S) 120149 TEMPORARY PAVENENT NMARKI NG ( PAI NT) e 22 36. 00 792.00
7 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) MR 6 95. 00 570. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,820 1.00 2,820. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 140 38.00 5, 320. 00
10 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUVMP SUM 100, 000. 00* 100, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 10, 000. 00 30, 000. 00
12 (S) 019511 TEMPORARY SOLAR PONER FLASHI NG BEACON LS LUVMP SUM 15, 000. 00* 15, 000. 00
SYSTEM
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 420 60. 00 25, 200. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 250. 00 5, 500. 00
15 150605 REMOVE FENCE M 280 15. 00 4, 200. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 75 56. 00 4, 200. 00
17 150668 REMOVE FLARED END SECTI ON EA 1 200. 00 200. 00
18 150742 REMOVE ROADSI DE S| GN EA 1 100. 00 100. 00
19 152320 RESET ROADSI DE SI GN EA 9 200. 00 1, 800. 00
20 152390 RELOCATE ROADSI DE SI GN EA 3 200. 00 600. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT e 7, 640 5. 50 42,020. 00
22 157550 BRI DGE REMOVAL LS LUMP SUM 115, 000. 00* 115, 000. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 9, 000. 00* 9, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 3, 650 20. 00 73, 000. 00
25 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 429 100. 00 42,900. 00
26 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 200 80. 00 16, 000. 00
27 198001 | MPORTED BORROW VB 5, 260 12.00 63, 120. 00
28 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 2.5 450. 00 1,125. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 630 1.00 630. 00
30 (S) 203024 COMPOST ( ERCSI ON CONTRQL) KG 1, 880 1.00 1, 880. 00
31 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 43 75. 00 3,225.00
32 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 160 1.00 160. 00
33 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 130 2.00 260. 00
34 260201 CLASS 2 AGGREGATE BASE VB 1, 260 55. 00 69, 300. 00
35 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 080 75. 00 156, 000. 00
36 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 500 105. 00 52, 500. 00
37 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS e 18 150. 00 2, 700. 00

AREA)



01-230014 Bl D245

01- LAK- 29- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
09/ 20/ 00 09/ 21/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 394048 PLACE ASPHALT CONCRETE DI KE (TYPE E) M 180 15. 00 2, 700. 00
39 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 23 15. 00 345. 00
40 490566 FURNI SH STEEL PILING (HP 360 X 132) M 685 45. 00 30, 825. 00
41 (S) 490567 DRI VE STEEL PILE (HP 360 X 132) EA 48 2, 000. 00 96, 000. 00
42 490584 FURNI SH STEEL PI PE PILING (610 MV) M 105 100. 00 10, 500. 00
43 (S) 490585 DRI VE STEEL PI PE PILE (610 MV) EA 4 6, 000. 00 24, 000. 00
44 499054 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 335 800. 00 268, 000. 00
PI LI NG (1524 MV)
45 (S) 499055 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 9 102, 000. 00 918, 000. 00
PILE (1524 M)
46 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 87 400. 00 34, 800. 00
47 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 220 500. 00 610, 000. 00
48 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 99 600. 00 59, 400. 00
(TYPE N)
49 (S) 519144 JONT SEAL (MR 50 MV M 38 240. 00 9, 120. 00
50 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 360, 274 1.50 540, 411. 00
51 664016 450 MM CORRUGATED STEEL Pl PE M 5 550. 00 2, 750. 00
(2.77 MM THI CK)
52 705044 450 MM STEEL FLARED END SECTI ON EA 1 300. 00 300. 00
53 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 4,020 70. 00 281, 400. 00
54 721010 ROCK SLOPE PROTECTI ON VB 1, 210 70. 00 84, 700. 00
(BACKING NO. 1, METHOD B)
55 729010 ROCK SLOPE PROTECTI ON FABRI C M2 2, 940 2.00 5, 880. 00
56 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 2, 337 4.00 9, 348. 00
57 800052 FENCE (TYPE WM WOOD PCST) M 280 25.00 7,000. 00
58 820108 DELI NEATOR ( CLASS 2) EA 14 28. 00 392. 00
59 820112 MARKER ( CULVERT) EA 2 35.00 70.00
60 820151 OBJECT MARKER ( TYPE L-1) EA 4 35.00 140. 00
61 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 31 97.00 3, 007. 00
62 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 270 150. 00 40, 500. 00
63 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 100. 00 200. 00
64 (S) 839553 END SECTI ON EA 2 100. 00 200. 00
65 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 500. 00 10, 000. 00
66 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 81 39. 00 3, 159. 00
67 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 840 2.00 7, 680. 00
68 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 4.00 1, 240. 00
69 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 260 1.00 260. 00

(BROKEN 3.66 M- 0.92 M



01-230014 Bl D245

01- LAK-29-9 CONTRACT PROPOSAL OF LOW BI DDER PAGE 13
09/ 20/ 00 09/ 21/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY Bl D AMOUNT
70 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 15 2.00 30. 00
(BROKEN 10.98 M- 3.66 M
71 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 180 15. 00 2,700. 00
RECESSED)
72 999990 MOBI LI ZATI ON LS LUWP SUM 500, 000. 00* 500, 000. 00

TOTAL 5,029, 579. 00



| TEM

O©oOoO~NOOULA, WN P

01-230014
01- LAK-29-9
09/ 20/ 00

150, 000
60.
120.

2.

45.
114, 500
12, 000
15, 000
33.
300.

6.

32.
215.
100.
450.
450.

4.

98, 200
9, 000.
37.
130.
92.

450.

108.

12000.
215000.
7000.
49000.
150000.
1320.
720.
5640.
6300.
114500.
36000.
15000.
13860.
6600.
1680.
2400.
215.
100.
4050.
1350.
30560.
98200.
9000.
135050.
55770.
18400.
2630.
1125.
630.
1880.
3311.
176.
312.
60480.
139360.
40000.
1944.
2700.
368.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

50, 000
40.
100.

1

40.
100, 000
8, 000.
15, 000
60.
200.
15.

60.
250.
100.
150.
250.

5.

160, 000
9, 000.
35.
260.
110.
14.
500.

1.

1.

80.

1.

2.

60.

75.
105.
150.
15.

15.

OF

REMAI

10000.
129000.
10000.
80000.
50000.
880.
600.
2820.
5600.
100000.
24000.
15000.
25200.
4400.
4200.
4500.
250.
100.
1350.
750.
40110.
160000.
9000.
127750.
111540.
22000.
73640.
1250.
630.
1880.
3440.
160.
325.
75600.
156000.
52500.
2700.
2700.
345.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

65, 000
36.

95.

1

45.

10, 000
5, 000.
15, 000
70.
400.

5.

50.
250.
150.
150.
150.

5.

100, 000
90, 000
35.
180.
90.

10.
450.

1.

1.

75.

1.

2.

55.

75.
105.
150.
15.

15.

10000.
677250.
5000.
100000.
65000.
792.
570.
2820.
6300.
10000.
15000.
15000.
29400.
8800.
1400.
3750.
250.
150.
1350.
450.
38200.
100000.
90000.
127750.
77220.
18000.
52600.
1125.
630.
1880.
3225.
160.
260.
69300.
156000.
52500.
2700.
2700.
345.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 14
09/ 21/ 00
FI FTH
BI D AMOUNT
13, 000. 00* 13000.
850. 00 365500.
5, 000. 00* 5000.
30, 000. 00* 30000.
65, 000. 00* 65000.
60. 00 1320.
120. 00 720.
2.00 5640.
45. 00 6300.
98, 000. 00* 98000.
25, 000. 00 75000.
14, 000. 00* 14000.
75. 00 31500.
275.00 6050.
40. 00 11200.
56. 00 4200.
200. 00 200.
100. 00 100.
400. 00 3600.
500. 00 1500.
1.25 9550.
115, 000. 00* 115000.
9, 000. 00* 9000.
24.00 87600.
300. 00 128700.
215. 00 43000.
1.00 5260.
444,00 1110.
.90 567.
1.00 1880.
76. 00 3268.
1.00 160.
2.40 312.
60. 00 75600.
75. 00 156000.
105. 00 52500.
150. 00 2700.
15. 00 2700.
15.00 345.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
TOT

01-230014

00|
20|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|

01- LAK-29-9 SUMMARY OF REMA/
09/ 20/ 00
------------------------------- R RREECEEEEERERE)
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- | <o
45. 00 30825. 00| 50. 00 34250
3, 000. 00 144000. 00| 2, 000. 00 96000
100. 00 10500. 00| 100. 00 10500
10, 000. 00 40000. 00| 6, 500. 00 26000
680. 00 227800. 00| 825. 00 276375.
142, 000. 00 1278000. 00| 110, 000. 00 990000.
400. 00 34800. 00| 400. 00 34800.
620. 00 756400. 00| 840. 00 1024800.
520. 00 51480. 00| 600. 00 59400.
190. 00 7220. 00| 250. 00 9500.
1.36 489972. 64| 1.30 468356.
270. 00 1350. 00| 300. 00 1500.
295. 00 295. 00| 350. 00 350.
80. 00 321600. 00| 90. 00 361800.
75. 00 90750. 00| 80. 00 96800.
4.00 11760. 00| 6. 00 17640.
3.00 7011. 00| 7.00 16359.
25.00 7000. 00| 25. 00 7000.
40. 00 560. 00| 50. 00 700.
50. 00 100. 00| 50. 00 100.
50. 00 200. 00| 50. 00 200.
337.00 10447. 00| 100. 00 3100.
159. 00 42930. 00| 150. 00 40500.
100. 00 200. 00| 100. 00 200.
100. 00 200. 00| 100. 00 200.
1, 500. 00 6000. 00| 2,500. 00 10000.
45. 00 3645. 00| 40. 00 3240.
1.00 3840. 00| 1.80 6912.
3.00 930. 00| 4.50 1395.
1.00 260. 00| 1.50 390.
1.00 15. 00| 1.50 22.
20. 00 3600. 00| 15. 00 2700.
540, 000. 00* 540000. 00| 540, 000. 00* 540000.
5, 368, 321. 64 5,451, 309. 70

N |

00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

45. 00 30825
1, 800. 00 86400
100. 00 10500
10, 000. 00 40000
800. 00 268000.
100, 000. 00 900000.
400. 00 34800.
680. 00 829600.
650. 00 64350.
175. 00 6650.
1.25 450342.
300. 00 1500.
350. 00 350.
95. 00 381900.
85. 00 102850.
6. 00 17640.
5.00 11685.
20. 00 5600.
35.00 490.
35.00 70.
35.00 140.
100. 00 3100.
150. 00 40500.
100. 00 200.
100. 00 200.
2,500. 00 10000.
40. 00 3240.
1.50 5760.
4.00 1240.
1.50 390.
1.00 15.
15. 00 2700.
564, 000. 00* 564000.
5,622, 914. 50

Bl D245
PACGE 15
09/ 21/ 00
FI FTH
BI D AMOUNT
90. 00 61650.
4, 000. 00 192000.
150. 00 15750.
10, 000. 00 40000.
1, 285. 00 430475.
101, 800. 00 916200.
250. 00 21750.
775.00 945500.
700. 00 69300.
200. 00 7600.
1.30 468356.
150. 00 750.
400. 00 400.
68. 00 273360.
62. 00 75020.
2.00 5880.
6.00 14022.
25.00 7000.
28. 00 392.
35.00 70.
35.00 140.
97. 00 3007.
200. 00 54000.
100. 00 200.
100. 00 200.
2,500. 00 10000.
45. 00 3645.
1.00 3840.
3.00 930.
1.00 260.
1.00 15.
20. 00 3600.
565, 000. 00* 565000.
5, 623, 394. 20



| TEM

O©oOoO~NOOULA, WN P

01-230014
01- LAK-29-9
09/ 20/ 00

35, 000
60.
120.

2.

45.
125, 000
40, 000
17,500
35.
200.
10.

35.
250.
100.
400.
500.

3.

100, 000
9, 000.
28.
200.
100.
14.
444,

1.

1.

80.

2.

3.

50.

74.

76.

22.

15.

15.

15000.
215000.
6000.
49000.
35000.
1320.
720.
5640.
6300.
125000.
120000.
17500.
14700.
4400.
2800.
2625.
250.
100.
3600.
1500.
22920.
100000.
9000.
102200.
85800.
20000.
73640.
1110.
630.
1880.
3440.
320.
390.
63000.
153920.
38000.
396.
2700.
345.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

50, 000
40.
100.

1

50.

75, 000
8, 000.
12,000
50.
300.
15.

50.

1, 000.
100.
150.
150.

2.

100, 000
9, 000.
55.
200.
250.

500.

100.
45.
25.
15.

OF

REMAI

10000.
302999.
8000.
15000.
50000.
880.
600.
2820.
7000.
75000.
24000.
12000.
21000.
6600.
4200.
3750.
1000.
100.
1350.
450.
15280.
100000.
9000.
200750.
85800.
50000.
52.
1250.
945.
2820.
4300.
480.
650.
69300.
156000.
50000.
810.
4500.
345.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
60|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

114, 000
41.
108.

2.

68.
112, 000
23, 000
18, 000
115.
450.
11.

62.
285.
600.
170.
200.

5.

111, 000
9, 000.
40.
100.
150.
11.
500.

1.

1.

85.

2.

3.

62.

85.
110.
170.
17.

17.

12000.
249400.
8000.
64000.
114000.
902.
648.
7050.
9520.
112000.
69000.
18000.
48300.
9900.
3080.
4650.
285.
600.
1530.
600.
42020.
111000.
9000.
146000.
42900.
30000.
57860.
1250.
630.
1880.
3655.
320.
390.
78120.
176800.
55000.
3060.
3060.
391.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 16
09/ 21/ 00
NI NTH
BI D AMOUNT
10, 000. 00* 10000.
2,000. 00 860000.
15, 000. 00~ 15000.
35, 000. 00* 35000.
80, 000. 00* 80000.
40. 00 880.
100. 00 600.
1.00 2820.
40. 00 5600.
100, 000. 00* 100000.
25, 000. 00 75000.
15, 000. 00* 15000.
58. 00 24360.
250. 00 5500.
15. 00 4200.
55. 00 4125.
165. 00 165.
100. 00 100.
200. 00 1800.
300. 00 900.
5.00 38200.
200, 000. 00* 200000
9, 000. 00* 9000.
25.00 91250.
200. 00 85800.
175. 00 35000.
10. 00 52600.
450. 00 1125.
1.00 630.
1.00 1880.
75. 00 3225.
1.00 160.
2.50 325.
55. 00 69300.
75. 00 156000.
105. 00 52500.
140. 00 2520.
10. 00 1800.
10. 00 230.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
TOT

01-230014
01- LAK-29-9
09/ 20/ 00

1, 800.
96, 581.
425.
840.
750.
242.
1.
250.
650.
85.
75.

4.

15.

25.
45.
45.
40.
250.
285.
150.
150.
2,500.

520, 000.

00
00
00
00
00
00
00
00
00

.00
.00
.00
.00
.00
.00
00~

SUMMARY

. 00|
. 00|
603000.
869229.
36975.
1024800.
74250.
9196.
468356.
1250.
650.
341700.
90750.
11760.
35055.
7000.
630.
90.
160.
7750.
76950.
300.
300.
10000.
3645.
3840.
930.
260.
15.
3600.
520000.

00|
00|
00|
00|
00|
00|
20|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

5, 654, 388. 00

00|
60|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF REMAI
_______________________________ |
SEVENTH
BI D AMOUNT
_______________________________ |
85. 00 58225
1, 300. 00 62400
135. 00 14175
8, 000. 00 32000
1, 400. 00 469000.
100, 000. 00 900000.
300. 00 26100.
1,150.83  1404012.
700. 00 69300.
150. 00 5700.
1.40 504383.
250. 00 1250.
500. 00 500.
95. 00 381900.
85. 00 102850.
5. 00 14700.
10. 00 23370.
35.00 9800.
35.00 490.
35.00 70.
100. 00 400.
200. 00 6200.
180. 00 48600.
100. 00 200.
100. 00 200.
2,500. 00 10000.
40. 00 3240.
2.00 7680.
4.00 1240.
1.00 260.
1.00 15.
15. 00 2700.
600, 000. 00* 600000.
6, 059, 993. 30

N |

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

El GHTH
BI D AMOUNT
_______________________________ |

114. 00 78090
1, 140. 00 54720
205. 00 21525
2,960. 00 11840
2,040. 00 683400.
96, 800. 00 871200.
400. 00 34800.
800. 00 976000.
600. 00 59400.
170. 00 6460.
1.50 540411.
340. 00 1700.
400. 00 400.
105. 00 422100.
100. 00 121000.
6. 50 19110.
7.00 16359.
28.00 7840.
114. 00 1596.
170. 00 340.
170. 00 680.
370. 00 11470.
150. 00 40500.
115. 00 230.
115. 00 230.
1, 600. 00 6400.
44. 00 3564.
2.00 7680.
4.50 1395.
1.50 390.
2.00 30.
17.00 3060.
560, 000. 00* 560000.
6, 060, 721. 00

Bl D245
PACGE 17
09/ 21/ 00
NI NTH
BI D AMOUNT
87.00 59595
775.00 37200
135. 00 14175
3, 700. 00 14800
1, 450. 00 485750.
60, 000. 00 540000.
400. 00 34800.
965. 00 1177300.
950. 00 94050.
400. 00 15200.
1.75 630479.
320. 00 1600.
195. 00 195.
75. 00 301500.
90. 00 108900.
3.00 8820.
4.00 9348.
25.00 7000.
50. 00 700.
50. 00 100.
40. 00 160.
330. 00 10230.
225.00 60750.
100. 00 200.
100. 00 200.
1, 500. 00 6000.
40. 00 3240.
2.00 7680.
4.00 1240.
1.50 390.
2.00 30.
15. 00 2700.
513, 000. 00* 513000.
6,189, 927. 50



