STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 09/ 21/ 00 I'N I MPERI AL COUNTY NEAR CALEXI CO 09/ 25/ 00
CONTRACT NUMBER 11-217804 FROM CH CK ROAD TO 0.2 KM CONTRACT CODE 'E '
LOCATI ON 11-1MP-111-R7.2/T8. 1 SOQUTH OF ROSS ROAD 29 CONTRACT | TEMS
PAVEMENT REHABI LI TATI ON FEDERAL Al D ACNH P111-(061)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPCSALS | SSUED 8 FUND TOTAL HA22 1, 480, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUVBER OF BI DDERS 2 ENG NEERS EST 1, 286, 208. 00 AMOUNT UNDER 335, 970. 50 PERCENT UNDER EST 26. 12
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 950, 237. 50 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 1, 033, 845. 00 1 SULLY M LLER CONTRACTI NG 760 241-3384

COVPANY
17540 TURNER ROAD
VI CTORVI LLE CA 92392

00747612

FAX 760 243-8056



11-217804 Bl D245

11-1MP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 21/ 00 09/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO | NC ASPHALT CONCRETE DI KE

GOSHEN CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
Rl VERS| DE CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, DRUMS AND CRASH CUSHI ONS
POMY CA

SUDHAKAR COVPANY STRI PI NG AND PAVEMENT MARKI NG

RI ALTO CA



11-217804 Bl D245

11-1MP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 21/ 00 09/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
PRSI COLD PLANE
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



11-217804 Bl D245

11-1MP-111 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 21/ 00 09/ 25/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 22, 500. 00* 22, 500. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
3 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) e 12 75. 00 900. 00
4 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3,430 1.50 5, 145. 00
5 120300 TEMPORARY PAVENMENT MARKER EA 300 2.75 825. 00
6 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 4, 500. 00 18, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 700 24. 00 64, 800. 00
8 019521 TRAFFI C PLASTI C DRUMS EA 54 50. 00 2, 700. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 475. 00 19, 950. 00
10 150717 REMOVE TRAFFI C STRI PE AND PAVEMVENT M2 150 13. 50 2,025. 00
MARKI NG
11 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 600 5. 70 9, 120. 00
12 153154 COLD PLANE ASPHALT CONCRETE PAVENMENT V) 38, 800 1.25 48, 500. 00
(60 MV MAXI MUM)
13 170101 DEVELOP WATER SUPPLY LS LUVP SUM 3, 000. 00* 3, 000. 00
14 190101 ROADVAY EXCAVATI ON VB 1, 800 26.00 46, 800. 00
15 190185 SHOULDER BACKI NG STA 52 185. 00 9, 620. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 108 35.00 3, 780. 00
17 260201 CLASS 2 AGGREGATE BASE VB 1, 530 40. 00 61, 200. 00
18 390101 ASPHALT CONCRETE TONN 113 52. 00 5, 876. 00
19 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 8, 400 52. 00 436, 800. 00
20 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 830 6. 50 5, 395. 00
21 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 770 6. 50 5, 005. 00
22 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 19 300. 00 5, 700. 00
23 839631 CRASH CUSHI ON MODULE, SAND FI LLED EA 2 5, 000. 00 10, 000. 00
24 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 110 31.50 3, 465. 00
25 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5,010 2.25 11, 272. 50
26 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 100 .85 935. 00
(BROKEN 5.18 M- 2.14 M
27 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 19, 500 .40 7,800. 00
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 670 3.00 5, 010. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 84, 114. 00* 84, 114. 00

TOTAL 950, 237. 50



11-217804 Bl D245

11-1MP-111 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
09/ 21/ 00 09/ 25/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 21, 000. 00* 21000. 00
2| 22, 000. 00* 22000. 00
3| 72.00 864. 00
4 | 1. 60 5488. 00
5 | 2.80 840. 00
6 | 2,500. 00 10000. 00
7| 35.00 94500. 00
8 | 41. 00 2214.00
9 | 190. 00 7980. 00
10 | 14.00 2100. 00
11 | 1.55 2480. 00
12 | 1.35 52380. 00
13 | 5, 000. 00* 5000. 00
14 | 20. 00 36000. 00
15 | 215. 00 11180. 00
16 | 36. 00 3888. 00
17 | 48. 00 73440. 00
18 | 38. 00 4294. 00
19 | 63. 00 529200. 00
20 | 4.50 3735. 00
21 | 4.50 3465. 00
22 | 280. 00 5320. 00
23 | 4, 500. 00 9000. 00
24 | 30. 00 3300. 00
25 | 2.10 10521. 00
26 | .82 902. 00
27 | .39 7605. 00
28 | 3.00 5010. 00
29 | 100, 139. 00* 100139. 00

TOT 1, 033, 845. 00



