STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT COF TRANSPORTATI ON

FEDERAL Al D ACNH P134-(027)E

TOTAL NUMBER OF WORKI NG DAYS 260

PERCENT UNDER EST 7.13

( NAVE/ ADDRESS/ LOCATI ON)

Bl D245
PAGE 1
10/ 06/ 00
CONTRACT CODE ' C '
16 CONTRACT | TEMS

FAX

FAX

FAX

FAX

707 746-8028
00526319
707 746-0936

714 772-6450
00568673
714 778-5638

760 729-7592
00720394
760 729-6158

925 838-5685
00595036
925 838-5996

626 301-9897

Bl D OPENI NG DATE 10/ 05/ 00 I N LOS ANGELES COUNTY I N LOS
CONTRACT NUMBER 07-199704 ANGLES, BURBANK, GLENDALE AND
LOCATI ON 07-LA-134-0.0/R13.3 PASADENA FROM RI VERSI DE DRI VE
UNDERCRGCSSI NG TO ROUTE 210/
REPLACE CONCRETE PAVEMENT
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
PROPCSALS | SSUED 14 FUND TOTAL HA22 7,547,000
NUVBER OF BI DDERS 6 ENG NEERS EST 6, 296, 000. 00 AMOUNT UNDER 448, 980. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 5, 847,019. 50 2 VST COAST BRI DGE | NC
3701 MALLARD DRI VE
BENICI A CA 94510
2 6,173, 914. 50 1 PENHALL COVPANY
P O BOX 4609
ANAHEI M CA 92803
3 6, 184, 240. 95 5 PAVE TECH | NC
4516 SALI SBURY DRI VE
CARLSBAD CA 92008
4 6, 395, 610. 00 4 CONE ENG NEERI NG CONTRACTORS
2092 OMEGA ROAD STE F
SAN RAMON CA 94583
5 6, 777,373.00 6 PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066

FAX

00412587
626 301-0811



07-199704

Bl D245
07-LA-134-0 PAGE 2
10/ 05/ 00 10/ 06/ 00
6 7,297, 639. 00 3 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112

RANCHO CUCAMONGA CA 91730



07-199704
07-LA-134-0
10/ 05/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
10/ 06/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 K R C SAFETY
VI SALIA CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONSTRUCTI ON AREA SI GNS

STRI PI NG



07-199704
07-LA-134-0
10/ 05/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
10/ 06/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALL AMERI CAN ASHPALT
CORONA  CA

R D CONSTRUCTI ON
CORONA  CA

SM TH AND SON
FALLBROOK CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ALPHALT EMULSI ON

REPLACE CONCRETE PAVEMENT ( PARTI AL)

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)
STRI PI NG AND PAVEMENT MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PENHALL COVPANY
IRVINE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

| TEM 8 ( PARTI AL)
ITEMS 5 AND 9 THRU 15 ( PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALERT BARRI CADE
SAN JACINTO CA
SUDHAKAR

RIALTO CA

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

STRI PI NG ( PARTI AL)



07-199704 Bl D245
07-LA-134-0 PAGE 5
10/ 05/ 00 10/ 06/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 PENHALL COVPANY PAVEMENT GRI NDI NG
IRVINE CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PENHALL COVPANY GRI NDI NG ( PARTI AL)
ANAHEI M CA
R D CONSTRUCTI ON CONCRETE PAVEMENT ( PARTI AL)
CORONA  CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

STRI PI NG



07-199704 Bl D245

07- LA-134-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 05/ 00 10/ 06/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070010 PROGRESS SCHEDULE ( CRI Tl CAL PATH) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 260 1, 000. 00 260, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 400, 000. 00* 400, 000. 00
5 071245 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 109, 000 1.50 163, 500. 00
STRI PE
6 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TONN 37 1, 000. 00 37, 000. 00
7 401100 REPLACE CONCRETE PAVEMENT B 1,700 1, 000. 00 1, 700, 000. 00
8 (S) 420201 GRI ND EXI STI NG CONCRETE PAVEMENT V2 646, 000 3.90 2,519, 400. 00
9 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 184, 000 .65 119, 600. 00
10 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 9,170 1.65 15, 130. 50
11 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 490 1.65 9, 058. 50
(BROKEN 3.66 M- 0.92 M
12 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 137, 000 .52 71, 240. 00
(BROKEN 10.98 M- 3.66 M
13 (S) 018600 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 570 1.65 10, 840. 50
(BROKEN 11.00 M- 3.50 M
14 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 37, 500 1.50 56, 250. 00
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 25, 000 3.00 75, 000. 00
16 999990 MOBI LI ZATI ON LS LUMP SUM 390, 000. 00* 390, 000. 00

TOTAL 5, 847, 019. 50



07-199704 Bl D245

07- LA-134-0 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
10/ 05/ 00 10/ 06/ 00
R RCECTCRERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE EREEEEETREPTPEELPCPOREPEPEPEPES
| TEM SECOND | THI RD | FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | @m | <o | <o
1] 7, 000. 00* 7000. 00| 10, 000. 00* 10000. 00| 15, 000. 00* 15000. 00| 13, 000. 00* 13000. 00
2| 650. 00 169000. 00| 100. 00 26000. 00| 500. 00 130000. 00| 1, 500. 00 390000. 00
3| 10, 000. 00* 10000. 00| 9, 000. 00* 9000. 00| 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00
4 | 400, 000. 00* 400000. 00| 95, 230. 00* 95230. 00| 300, 000. 00* 300000. 00| 519, 877. 00* 519877. 00
5| 1.50 163500. 00| 1.30 141700. 00| 1.00 109000. 00| 1.40 152600. 00
6 | 535. 00 19795. 00| 472.00 17464. 00| 400. 00 14800. 00| 550. 00 20350. 00
7| 900.00  1530000. 00| 979.45  1665065. 00| 850.00  1445000. 00| 920.00  1564000. 00
8 | 5.25  3391500. 00| 4.95  3197700. 00| 5.55  3585300. 00| 5.70  3682200. 00
9 | .65 119600. 00| .65 119600. 00| . 60 110400. 00| .67 123280. 00
10 | 1.65 15130. 50]| 1.65 15130. 50]| 3.00 27510. 00| 1.70 15589. 00
11 | 1.65 9058. 50| 1.65 9058. 50| 2.50 13725. 00| 1.70 9333. 00
12 | .52 71240. 00| .52 71240. 00| .60 82200. 00| .55 75350. 00
13 | 1.65 10840. 50| 1.65 10840. 50| 2.50 16425. 00| 1.70 11169. 00
14 | 1.50 56250. 00| 1.50 56250. 00| 1.50 56250. 00| 1.55 58125. 00
15 | 3.00 75000. 00| 3.00 75000. 00| 3.00 75000. 00| 3.10 77500. 00
16 | 126, 000. 00* 126000. 00| 664, 962. 45 664962. 45| 400, 000. 00* 400000. 00| 50, 000. 00* 50000. 00

TOT 6,173,914. 50 6,184, 240. 95 6, 395, 610. 00 6, 777,373.00



07-199704 Bl D245

07- LA-134-0 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
10/ 05/ 00 10/ 06/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 10, 000. 00* 10000. 00
2| 1, 200. 00 312000. 00
3| 25, 000. 00* 25000. 00
4 | 450, 000. 00* 450000. 00
5| 1.50 163500. 00
6 | 1, 200. 00 44400. 00
7| 915. 00 1555500. 00
8 | 5.60  3617600.00
9 | .70 128800. 00
10 | 2.00 18340. 00
11 | 2.00 10980. 00
12 | .55 75350. 00
13 | 1.70 11169. 00
14 | 2.00 75000. 00
15 | 4.00 100000. 00
16 | 700, 000. 00* 700000. 00

TOT 7,297,639. 00



