STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 10/ 20/ 00 I N ORANGE COUNTY IN | RVINE, SANTA 10/ 23/ 00
CONTRACT NUMBER 12- 0695U4 ANA, AND COSTA MESA ON RTE 405 FROM CONTRACT CODE 'A
LOCATI ON 12- ORA- 405-7. 6/ 9. 6 0.1 KM S OF RTE 405/55 SEP TO BEAR 212 CONTRACT | TEMB
ST OC AND ON RTE 55 FROM RTE 405/ 55
HOV CONNECTOR AND | MPROVENENTS FEDERAL AID STP-5312-(031)N
LN-5312- (031) N
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
PROPOSALS | SSUED 23 FUND TOTAL  HB4 0 TOTAL NUMBER OF WORKI NG DAYS 980

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS 400
Bl D RANK

ENG NEERS EST

Bl D TOTAL

52, 666, 667. 65

53, 859, 431. 90

56, 606, 602. 79

58, 937, 519. 19

60, 560, 000. 00

57, 316, 865. 00

BI DDER | D

AMOUNT UNDER 4, 650, 197. 35

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660
MYERS ORTIZ J V

P O BOX 2948
RANCHO CORDOVA CA  95741-2948
STEVE P RADGCS | NC

P O BOX 15128

SANTA ANA CA 92735-0128
BALFOUR BEATTY CONSTRUCTI ON

I NC

1255 EAST HI GHLAND AVE STE 212
SAN BERNARDI NO CA 92404

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502-0087

FAX

FAX

FAX

FAX

FAX

916 334-1221
00286430
916 334-0562

916 635-9370
00768575
916 635-1527

714 835-4612
00484452
714 835-2186

909 886-6823
00664318
909 886- 0494

909 684-5360
00140069
909 788-2449

PERCENT UNDER EST 8. 11



12-0695U4
12- ORA- 405
10/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
10/ 23/ 00

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL

POMONA CA

ALL AMVERI CAN ASPHALT
CORONA CA

COFFMAN CONSTRUCTI ON
SAN DI EGO CA

COLUMBI A

FRESNO CA

DL S

BONSALL CA

DSI

LONG BEACH CA
FRANKLI N REI NFORCI NG STEEL
SANTA FE SPRI NGS CA
GERCO CONTRACTOR
AUBURN CA

MARI NA LANDSCAPE
ANAHEI M CA

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

CONTI NUED ON NEXT PAGE

BRI DGE BARRI ER

ASPHALT CONCRETE PAVI NG

PORTLAND CEMENT CONCRETE PAVI NG

METAL BEAM GUARD RAI L AND FENCI NG

UNDERGROUND

PRESTRESSI NG

REBAR

S| GN STRUCTURES

PLANTI NG

MEDI AN BARRI ER

ELECTRI CAL



12-0695U4
12- ORA- 405
10/ 20/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
10/ 23/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ORTl Z ENTERPRI SES
I RVINE CA

ROADWORK



12-0695U4
12- ORA- 405
10/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 23/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL

POMONA CA

ALCORN FENCE

ORANGE CA

ALERT BARRI CADE

SAN JACINTO CA

ALL AMERI CAN ASPHALT
CORONA  CA

BEADOR CONSTRUCTI ON
CORONA DEL MAR CA
C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA
COFFMAN CONSTRUCTI ON
SAN DI EGO CA

DL S

BONSALL CA

DSI

LONG BEACH CA
FOUNDATI ON PI LE
FONTANA  CA

MARI NA LANDSCAPE
ANAHEI M CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER BRI DGE

METAL BEAM GUARD RAI L, FENCE AND ROADSI DE SI GNS
SI GNS, TRAFFI C CONTROL AND BARRI CADES

ASPHALT CONCRETE PAVI NG

CONCRETE BARRI ER TYPE 50 AND 60

CLEARI NG AND GRUBI NG

CONCRETE PAVEMENT

UNDERGRCOUND PI PE

POST TENSI ON

PI LE DRI VE

LANDSCAPE



12-0695U4 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 20/ 00 10/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MOORE ELECTRI C ELECTRI CAL

RANCHO CUCAMONGA CA

R MD REBAR

BLOOM NGTON  CA

S| ERRA NEVADA STEEL OVERHEAD SI GNS

SAN FERNANDO CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO  CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONCRETE BARRI ER BRI DGE

POMONA CA

ALCORN FENCE FENCE AND METAL BEAM GUARD RAI L

ORANGE CA

ALL AMERI CAN ASPHALT ASPHALT CONCRETE PAVI NG

CORONA CA

DL SINC Pl PEWORK AND M NOR STRUCTURES

BONSALL CA

DYW DAG SYSTEMS | NTERNATI ONAL PRESTRESSI NG

CONTI NUED

LONG BEACH CA
FOUNDATI ON PI LE
FONTANA CA

ON NEXT PAGE

Pl LI NG



12-0695U4 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PACGE 6
10/ 20/ 00 10/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FRANKLI N REI NFORCI NG STEEL REBAR

SANTA FE SPRI NGS CA

MARI NA LANDSCAPE LANDSCAPI NG

ANAHEI M CA

MODERN ALLOYS CONCRETE BARRI ER HI GHWAY

STANTON CA

MOORE ELECTRI C ELECTRI CAL

CORONA CA

PENHALL COVPANY DEMOLI TI ON AND BRI DGE JO NTS

ANAHEI M CA

S| ERRA NEVADA STEEL OVERHEAD FREEWAY SI GNS

SAN FERNANDO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACL CONCRETE BARRI ER RAI L

POMONA CA

ALCORN FENCE FENCI NG

ORANGE CA

ALL AMVERI CAN ASPHALT ASPHALT PAVI NG

CORONA CA

CONTI NUED

BEADOR CONSTRUCTI ON
CORONA DEL MAR CA
ON NEXT PAGE

CONCRETE BARRI ER RAI L



12-0695U4
12- ORA- 405
10/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 23/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BELCZAK AND SONS
ORANGE CA

COFFMAN CONSTRUCTI ON
SAN DI EGO CA

D L S CONSTRUCTORS
BONSALL CA

RETAI NI NG WALL AND BOX CULVERT ( PARTI AL)
CONCRETE PAVI NG

M NOR CONCRETE AND DRAI NAGE

DYW DAG SYSTEMS | NTERNATI ONAL CONCRETE POST TENSI ON

LONG BEACH CA
FOUNDATI ON PI LE I NC
FONTANA CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

MOORE ELECTRI C

CORONA CA

ORTI Z ENTERPRI SES | NC
I RVINE CA

PENHALL COVPANY

I RVINE CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

FURNI SH AND | NSTALL PI LI NG

REI NFORCI NG STEEL

ELECTRI CAL

EXCAVATI ON, BACKFI LL, ROADWAY BASE AND REMOVALS
DEMOLI TI ON AND JO NT SEALS

SI GNS (PARTI AL)



12-0695U4
12- ORA- 405
10/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 23/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE

ORANGE CA

BEADOR CONSTRUCTI ON
CORONA  CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA
COFFMAN CONSTRUCTI ON
SAN DI EGO CA

DSI

LONG BEACH CA
FOUNDATI ON PI LE
FONTANA  CA

FRANKLI N REI NFORCI NG STEEL
SANTA FE SPRINGS CA
MARI NA LANDSCAPE
ANAHEI M CA

MOORE ELECTRI C
CORONA  CA

PENHALL COVPANY
ANAHEI M CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L, FENCE AND ROADSI DE SI GNS
CONCRETE BARRI ERS TYPE 50 AND 60

CLEARI NG

PORTLAND CEMENT CONCRETE PAVI NG

PRESTRESSI NG

DRI VEN PI LES

REBAR

LANDSCAPE AND | RRI GATI ON

ELECTRI CAL

DEMOLI TI ON AND JO NT SEAL

SI GN STRUCTURE



12-0695U4 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
10/ 20/ 00 10/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STANLEY YELI CH SEVER AND WATER
SI ERRA MADRE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



12-0695U4 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BI DDER PACGE 10
10/ 20/ 00 10/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUWP SUM 15, 000. 00* 15, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUW SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUW SUM 125, 000. 00* 125, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 30, 000. 00* 30, 000. 00
5 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 150, 000. 00* 150, 000. 00
6 (S) 120116 TYPE || BARRI CADE EA 53 55. 00 2,915. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 37 85. 00 3,145.00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 480 35. 00 16, 800. 00
9 (S 120182 PORTABLE DELI NEATOR EA 86 40. 00 3, 440. 00
10 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 6 1, 250. 00 7,500. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSACE SI GN LS LUW SUM 50, 000. 00* 50, 000. 00
12 129000 TEMPORARY RAI LI NG (TYPE K) M 29, 600 25.00 740, 000. 00
13 129100 TEMPORARY CRASH CUSHI ON MCDULE EA 820 260. 00 213, 200. 00
14 129150 TEMPORARY TRAFFI C SCREEN M 29, 600 6.00 177, 600. 00
15 150206 ABANDON CULVERT EA 3 800. 00 2, 400. 00
16 150221 ABANDON | NLET EA 4 800. 00 3, 200. 00
17 150608 REMOVE CHAI'N LI NK FENCE M 1,890 12.00 22,680. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 940 30. 00 28, 200. 00
19 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M 20, 700 1.20 24, 840. 00
MARKI NG
20 150722 REMOVE PAVEMENT MARKER EA 10, 200 . 85 8,670. 00
21 150742 REMOVE RQADSI DE SI GN EA 94 150. 00 14, 100. 00
22 150760 REMOVE S| GN STRUCTURE EA 8 4, 000. 00 32, 000. 00
23 150806 REMOVE PI PE M 260 50. 00 13, 000. 00
24 150820 REMOVE | NLET EA 13 800. 00 10, 400. 00
25 150821 REMOVE HEADWALL EA 15 500. 00 7,500. 00
26 150823 REMOVE DOWNDRAI N M 33 100. 00 3, 300. 00
27 150829 REMOVE RETAI NI NG WALL VB 25 60. 00 1, 500. 00
28 150846 REMOVE CONCRETE PAVEMENT MR 16, 200 4.00 64, 800. 00
29 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 30 150. 00 4,500. 00
30 151581 RECONSTRUCT SI GN STRUCTURE EA 2 4, 000. 00 8, 000. 00
31 152393 RELOCATE ROADSI DE SI GN EA 5 250. 00 1, 250. 00
( STRAP AND SADDLE BRACKET METHOD)
32 152396 RELOCATE SI GN PANEL EA 3 900. 00 2,700. 00
33 152430 ADJUST | NLET EA 5 1, 200. 00 6, 000. 00
34 152440 ADJUST MANHOLE TO GRADE EA 2 1, 200. 00 2, 400. 00
35 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M 420 8.00 3, 360. 00

(45 MV MAXI MUM)



12-0695U4 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 20/ 00 10/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 153210 REMOVE CONCRETE VB 610 37.00 22, 570. 00
37 153220 REMOVE CONCRETE ( CHANNEL) VB 510 60. 00 30, 600. 00
38 048240 REMOVE CONCRETE ( CHANNEL BRI DGE) LS LUMP SUM 20, 000. 00* 20, 000. 00
39 153221 REMOVE CONCRETE BARRI ER M 1, 600 35. 00 56, 000. 00
40 155003 CAP | NLET EA 31 1, 000. 00 31, 000. 00
41 155007 CAP MANHOLE EA 1 1, 500. 00 1, 500. 00
42 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 56 75. 00 4, 200. 00
43 157550 BRI DGE REMOVAL LS LUMP SUM 30, 000. 00* 30, 000. 00
44 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 15, 000. 00* 15, 000. 00
45 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 5, 000. 00* 5, 000. 00
46 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 260, 000. 00* 260, 000. 00
47 190101 ROADWAY EXCAVATI ON VB 59, 100 14. 00 827, 400. 00
48 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 15, 805 15. 00 237, 075. 00
49 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 21, 904 15. 00 328, 560. 00
50 (F) 192050 STRUCTURE EXCAVATI ON ( TI EBACK WALL) VB 175 50. 00 8, 750. 00
51 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 8, 300 80. 00 664, 000. 00
52 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 21, 271 35.00 744, 485. 00
53 (F) 193026 STRUCTURE BACKFI LL (Tl EBACK WALL) VB 9 50. 00 450. 00
54 (F) 193031 PERVI QUS BACKFI LL MATERI AL ( RETAI NI NG VB 1,223 50. 00 61, 150. 00
WALL)
55 193114 SAND BACKFI LL VB 12 125. 00 1, 500. 00
56 (F) 197020 EARTH RETAI NI NG STRUCTURE V) 8, 845 240. 00 2,122, 800. 00
57 198001 | MPORTED BORROW VB 74, 200 5. 00 371, 000. 00
58 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 200, 000. 00* 200, 000. 00
59 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 40, 000. 00* 40, 000. 00
60 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00
61 (S) 208732 250 MM CORRUGATED HI GH DENSI TY M 99 100. 00 9, 900. 00
POLYETHYLENE Pl PE CONDUI T
62 (S) 208910 EXTEND 250 MM CONDUI T M 210 125. 00 26, 250. 00
63 220101 FI NIl SH NG ROADWAY LS LUMP SUM 5, 000. 00* 5, 000. 00
64 250401 CLASS 4 AGGREGATE SUBBASE VB 46, 500 27.00 1, 255, 500. 00
65 260201 CLASS 2 AGGREGATE BASE MB 25, 400 23.00 584, 200. 00
66 290211 ASPHALT TREATED PERVEABLE BASE VB 9, 640 91. 00 877, 240. 00
67 390160 ASPHALT CONCRETE ( TYPE B) TONN 40, 500 45. 00 1, 822, 500. 00
68 048254 ASPHALT CONCRETE ( BRI DGE) M2 1, 255 15. 00 18, 825. 00
69 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V) 110 70. 00 7, 700. 00
AREA)
70 018513 100 MM PLACE ASPHALT CONCRETE V) 2,100 12.00 25, 200. 00

(M SCELLANEQUS AREAS)



12-0695U4 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
10/ 20/ 00 10/ 23/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

71 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 920 5. 00 4, 600. 00
72 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 640 5. 00 3, 200. 00
73 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 4, 410 5. 00 22, 050. 00
74 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 320 5. 00 1, 600. 00
75 401000 CONCRETE PAVEMENT VB 11, 400 135. 00 1, 539, 000. 00
76 (S) 420201 GRI ND EXI STI NG CONCRETE PAVEMENT M2 2,110 12. 50 26, 375. 00
77 490570 FURNI SH STEEL PILING (HP 360 X 174) M 12, 497 120. 00 1, 499, 640. 00
78 (S) 490571 DRI VE STEEL PILE (HP 360 X 174) EA 748 800. 00 598, 400. 00
79 048241 FURNI SH PI LI NG ( CLASS 900C) M 13, 739 40. 00 549, 560. 00
80 (S) 048242 DRI VE Pl LE (CLASS 900C) EA 954 850. 00 810, 900. 00
81 048243 FURNI SH PI LI NG ( CLASS 900C MODI FI ED) M 739 40. 00 29, 560. 00
82 (S) 048244 FURNI SH PI LI NG ( CLASS 900C MODI FI ED) EA 70 1, 200. 00 84, 000. 00
83 490753 FURNI SH PI LI NG ( CLASS 625) M 216 40. 00 8, 640. 00
84 (S) 490754 DRI VE Pl LE (CLASS 625) EA 18 1, 000. 00 18, 000. 00
85 048245 FURNI SH PI LI NG ( CLASS 625C MODI FI ED) M 693 40. 00 27, 720. 00
86 (S) 048246 DRI VE PI LE (CLASS 625C MODI FI ED) EA 61 1, 000. 00 61, 000. 00
87 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 700, 000. 00* 700, 000. 00
88 (S) 500050 TI EBACK ANCHOR EA 68 1, 450. 00 98, 600. 00
89 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 6, 310 275. 00 1, 735, 250. 00
90 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 25, 380 402. 00 10, 202, 760. 00
91 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 7,090 325. 00 2, 304, 250. 00
92 (F) 048247 STRUCTURAL CONCRETE, TI EBACK WALL VB 94 1, 000. 00 94, 000. 00
93 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 665 300. 00 199, 500. 00

(TYPE N)

94 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 4,149 800. 00 3, 319, 200. 00
95 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 283 1, 000. 00 283, 000. 00
96 510526 M NOR CONCRETE ( BACKFI LL) VB 67 175. 00 11, 725. 00
97 (F) 018514 FRACTURED RI B TEXTURE (25 MV) M2 5, 755 15. 00 86, 325. 00
98 511106 DRI LL AND BOND DOVEL M 69 50. 00 3, 450. 00
99 (S) 518050 PTFE BEARI NG EA 20 2, 500. 00 50, 000. 00
100 (S) 519117 JONT SEAL (MR 30 MV M 57 115. 00 6, 555. 00
101 (S) 519120 JONT SEAL (MR 15 MV M 34 90. 00 3, 060. 00
102 (S) 519127 JO NT SEAL ASSEMBLY (MR 90 MV) M 31 360. 00 11, 160. 00
103 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 M) M 34 360. 00 12, 240. 00
104 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 34 1, 370. 00 46, 580. 00
105 (S) 519130 JO NT SEAL ASSEMBLY (MR 161 MM - 240 MV) M 68 1, 200. 00 81, 600. 00
106 (S) 519131 JO NT SEAL ASSEMBLY (MR 241 MM - 320 MV) M 17 1, 600. 00 27, 200. 00
107 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 4,310, 000 1.00 4, 310, 000. 00



12-0695U4 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
10/ 20/ 00 10/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
108 ( SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 408, 746 1.15 470, 057. 90
109 ( SF) 048248 BAR REI NFORCI NG STEEL (Tl EBACK WALL) KG 20, 200 1.00 20, 200. 00
110 ( SF)520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 586, 900 .85 498, 865. 00
111 (F) 530100 SHOTCRETE VB 74 395. 00 29, 230. 00
112 (F) 560213 FURNI SH SI GN STRUCTURE (LI GHTVEI GHT) KG 1, 360 6. 00 8, 160. 00
113 ( SF) 560214 I NSTALL SI GN STRUCTURE (LI GHTVEI GHT) KG 1, 360 1.00 1, 360. 00
114 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 88, 989 5. 00 444, 945. 00
115 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 88, 725 .75 66, 543. 75
116 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 9 800. 00 7,200. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)
117 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 88 900. 00 79, 200. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)
118 562002 METAL ( BARRI ER MOUNTED SI GN) KG 550 18. 00 9, 900. 00
119 018515 METAL (WALL MOUNTED SI GN) EA 2 1, 500. 00 3, 000. 00
120 566011 ROADSI DE SI GN - ONE POST EA 66 450. 00 29, 700. 00
121 566012 ROADSI DE SI GN - TWO POST EA 24 1, 200. 00 28, 800. 00
122 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 23 300. 00 6, 900. 00
METHOD)
123 568007 I NSTALL SI GN OVERLAY M2 6 250. 00 1, 500. 00
124 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAMVE M2 25 250. 00 6, 250. 00
125 620909 450 MM ALTERNATI VE Pl PE CULVERT M 420 125. 00 52, 500. 00
126 018516 450 MM ALTERNATI VE PI PE CULVERT (TYPE S) M 210 125. 00 26, 250. 00
127 018517 450 MM ALTERNATI VE Pl PE CULVERT (TYPE C) M 15 125. 00 1, 875. 00
128 620913 600 MM ALTERNATI VE Pl PE CULVERT M 900 125. 00 112, 500. 00
129 018518 600 MM ALTERNATI VE Pl PE CULVERT (TYPE S) M 930 125. 00 116, 250. 00
130 018519 750 MM ALTERNATI VE Pl PE CULVERT ( TYPE S) M 18 250. 00 4, 500. 00
131 018520 900 MM ALTERNATI VE Pl PE CULVERT ( TYPE S) M 70 350. 00 24, 500. 00
132 650085 1275 MM REI NFORCED CONCRETE PI PE M 31 550. 00 17, 050. 00
133 665734 450 MM SLOTTED CORRUGATED STEEL Pl PE M 100 300. 00 30, 000. 00
(4.27 MM THI CK)
134 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 10, 200 16. 00 163, 200. 00
135 681137 80 MM PLASTI C PI PE (EDGE DRAI N OUTLET) M 700 65. 00 45, 500. 00
136 018521 300 MM CORRUGATED STEEL Pl PE DOWKDRAI N M 5 300. 00 1, 500. 00
(4.27 MM THI CK)
137 692088 300 MM ENTRANCE TAPER EA 1 250. 00 250. 00
138 018522 450 MM Bl TUM NOUS COATED M 42 350. 00 14, 700. 00
CSP RI SER (4.27 MM THI CK)
139 018523 600 MV BI TUM NOUS COATED M 12 375. 00 4, 500. 00

CSP RI SER (4.27 MM THI CK)



12-0695U4 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
10/ 20/ 00 10/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
140 048249 150 MM VELDED STEEL PI PE CASI NG ( BRI DGE) M 85 225. 00 19, 125. 00
141 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 2 350. 00 700. 00
142 (S) 719200 SEWER MANHOLE EA 1 7,500. 00 7,500. 00
143 (S) 719506 SEWER ENCASENMENT M 33 500. 00 16, 500. 00
144 721009 ROCK SLOPE PROTECTI ON VB 15 55. 00 825. 00
(FACING METHOD B)
145 721012 ROCK SLOPE PROTECTI ON VB 4 55. 00 220. 00
(BACKI NG NO. 3, METHOD B)
146 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 52 275. 00 14, 300. 00
147 727905 M NOR CONCRETE ( CHANNEL LI NI NG) VB 330 300. 00 99, 000. 00
148 727906 M NOR CONCRETE ( GUTTER LI NI NG VB 34 300. 00 10, 200. 00
149 729010 ROCK SLOPE PROTECTI ON FABRI C [V 58 2.00 116. 00
150 731502 M NOR CONCRETE (M SCELLANEQUS VB 310 300. 00 93, 000. 00
CONSTRUCTI ON)
151 (F) 731517 M NOR CONCRETE ( GUTTER) M 537 45. 00 24, 165. 00
152 731519 M NOR CONCRETE ( STAMPED CONCRETE) V2 100 40. 00 4,000. 00
153 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 39, 338 1.50 59, 007. 00
154 ( SF) 750498 M SCELLANEOUS METAL KG 3, 630 6. 00 21, 780. 00
( RESTRAI NER - CABLE TYPE)
155 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 24, 970 6. 00 149, 820. 00
156 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 1,310 24. 00 31, 440. 00
157 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 650. 00 1, 950. 00
158 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
159 820107 DELI NEATOR ( CLASS 1) EA 230 55. 00 12, 650. 00
160 018524 I NSTALL MEDI AN KI LOVETER PANEL EA 26 75. 00 1, 950. 00
161 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1,190 54. 00 64, 260. 00
162 (S) 833020 CHAI N LI NK RAI LI NG M 190 90. 00 17, 100. 00
163 018525 CONCRETE BARRI ER ( TYPE 736B MODI FI ED) M 120 225. 00 27, 000. 00
164 839482 CONCRETE BARRI ER ( TYPE 50 MODI FI ED) M 12 1, 250. 00 15, 000. 00
165 839484 CONCRETE BARRI ER ( TYPE 50A MODI FI ED) M 16 265. 00 4, 240. 00
166 839491 CONCRETE BARRI ER ( TYPE 50E) M 44 475. 00 20, 900. 00
167 ( SF) 839521 CABLE RAI LI NG M 848 15. 00 12, 720. 00
168 (S) 018526 CABLE ANCHOR ASSEMBLY ( DOUBLE) EA 2 660. 00 1, 320. 00
169 (S) 839532 CABLE ANCHOR ASSEMBLY EA 10 350. 00 3, 500. 00
( BREAKAVAY, TYPE B)
170 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 23 65. 00 1, 495. 00
171 (S) 839553 END SECTI ON EA 4 100. 00 400. 00
172 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 32 1, 800. 00 57, 600. 00



12-0695U4 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
10/ 20/ 00 10/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
173 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 6 5, 000. 00 30, 000. 00
174 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 6 1, 000. 00 6, 000. 00
175 839701 CONCRETE BARRI ER ( TYPE 60) M 3,420 90. 00 307, 800. 00
176 018527 CONCRETE BARRI ER (TYPE 60 MODI FI ED) M 25 140. 00 3, 500. 00
177 (F) 839703 CONCRETE BARRI ER ( TYPE 600C) M 114 525. 00 59, 850. 00
178 018528 CONCRETE BARRI ER ( TYPE 60D MODI FI ED) M 1, 380 225. 00 310, 500. 00
179 (F) 839705 CONCRETE BARRI ER ( TYPE 60E) M 216 630. 00 136, 080. 00
180 018529 CONCRETE BARRI ER ( TYPE 60W M 310 515. 00 159, 650. 00
181 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 188 75. 00 14, 100. 00
182 (F) 839721 CONCRETE BARRI ER ( TYPE 732A) M 1,947 85. 00 165, 495. 00
183 (F) 048250 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 4,983 85. 00 423, 555. 00
184 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 400 22.00 8, 800. 00
185 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 56, 200 .80 44, 960. 00
186 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 670 2.20 12, 474. 00
187 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3,580 2.00 7,160. 00
(BROKEN 3.66 M- 0.92 M
188 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 1, 180 . 60 708. 00
(BROKEN 5.18 M- 2.14 M
189 (S) 018530 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,710 2.00 3, 420. 00
(BROKEN 11.0 M- 3.5 M
190 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 49, 400 .30 14, 820. 00
191 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 140 12. 00 1, 680. 00
192 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 14, 900 1.00 14, 900. 00
193 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 13, 700 3. 00 41, 100. 00
194 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 20, 000. 00* 20, 000. 00
195 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 25, 000. 00* 25, 000. 00
196 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 475, 000. 00* 475, 000. 00
197 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 5, 000. 00 5, 000. 00
198 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 6, 000. 00* 6, 000. 00
199 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 20, 000. 00* 20, 000. 00
200 (S) 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUMP SUM 8, 000. 00* 8, 000. 00
201 (S) 860934 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 4) LS LUMP SUM 20, 000. 00* 20, 000. 00
202 (S) 861101 RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 14, 000. 00* 14, 000. 00
203 (S) 861102 RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 20, 000. 00* 20, 000. 00
204 (S) 861103 RAMP METERI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 9, 000. 00* 9, 000. 00
205 (S) 861104 RAMP METERI NG SYSTEM ( LOCATI ON 4) LS LUMP SUM 30, 000. 00* 30, 000. 00
206 (S) 861105 RAMP METERI NG SYSTEM ( LOCATI ON 5) LS LUMP SUM 8, 000. 00* 8, 000. 00
207 (S) 861106 RAMP METERI NG SYSTEM ( LOCATI ON 6) LS LUMP SUM 14, 000. 00* 14, 000. 00



12-0695U4 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BI DDER PACGE 16
10/ 20/ 00 10/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
208 (S) 861107 RAMP METERI NG SYSTEM ( LOCATI ON 7) LS LUWP SUM 13, 000. 00* 13, 000. 00
209 (S) 861108 RAMP METERI NG SYSTEM ( LOCATI ON 8) LS LUW SUM 11, 000. 00* 11, 000. 00
210 (S) 861109 RAMP METERI NG SYSTEM ( LOCATI ON 9) LS LUWP SUM 7, 000. 00* 7,000. 00
211 (S) 018531 COMMUNI CATI ON SYSTEM LS LUW SUM 225, 000. 00* 225, 000. 00
212 999990 MOBI LI ZATI ON LS LUWP SUM 5, 259, 991. 00* 5, 259, 991. 00

TOTAL 52, 666, 667. 65



| TEM

O©oOoO~NOOULA, WN P

12-0695U4
12- ORA- 405
10/ 20/ 00

150, 000
75.
75.
35.
15.

1, 000.

100, 000

22.

250.
10.
700.
600.
16.
31.
1.
1.
75.
4, 500.
35.
600.
550.
30.
77.

190.
5, 000.
100.
900.
500.
500.

37.
77.
20, 000
42.

175000.
180000.
150000.
3975.
2775.
16800.
1290.
6000.
100000.
651200.
205000.
296000.
2100.
2400.
30240.
29140.
24840.
10200.
7050.
36000.
9100.
7800.
8250.
990.
1925.
64800.
5700.
10000.
500.
2700.
2500.
1000.
1680.
22570.
39270.
20000.
67200.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

475, 000
35.
90.
45.
16.

775.
95, 000
14.
110.
4.
200.
250.
7.

27.

1.

1.
145.
4, 000.
75.
525.
750.
100.
75.

225.
2,500.
165.
1, 065.
900.
450.

55.
85.
19, 800
22.

OF

REMAI

475000.
1855.
3330.

21600.
1376.
4650.

95000.

414400.

90200.

118400.

600.
1000.

13230.

25850.

34155.

10200.

13630.

32000.

19500.
6825.

11250.
3300.
1875.

37260.
6750.
5000.

825.
3195.
4500.
900.
1680.

33550.

43350.

19800.

35200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

600, 000
72.
88.
30.
30.

4, 200.
60, 000
18.
240.
8.
800.
900.
15.
31.

1.

1.
185.
2,900.
50.
800.
700.
100.
144.

220.
4, 800.
325.
525.
1, 250.
1, 250.

110.
45.
20, 000

NI NG BI DDERS

600000.
3816.
3256.
14400.

2580.
25200.
60000.

532800.

196800.

236800.
2400.
3600.

29767.
29610.
36225.
10200.
17390.
23200.
13000.
10400.
10500.
3300.
3600.
97200.
6600.
9600.
1625.
1575.
6250.
2500.
630.
67100.
22950.
20000.
62000.

00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 17
10/ 23/ 00
FI FTH
BI D AMOUNT
15, 000. 00* 15000
5, 500. 00* 5500
367, 500. 00* 367500
188, 165. 00* 188165.
720, 000. 00* 720000
41. 00 2173.
82. 00 3034.
30. 00 14400.
30. 00 2580.
2,500. 00 15000.
76, 000. 00* 76000.
30. 00 888000.
300. 00 246000.
2.25 66600.
535. 00 1605.
400. 00 1600.
15.00 28350.
32.00 30080.
3.80 78660.
.75 7650.
185. 00 17390.
3, 400. 00 27200.
95. 00 24700.
400. 00 5200.
400. 00 6000.
62. 00 2046.
150. 00 3750.
7.00 113400.
575. 00 17250.
4, 000. 00 8000.
325. 00 1625.
300. 00 900.
2,000. 00 10000.
365. 00 730.
13.00 5460.
40. 00 24400.
33.00 16830.
15, 000. 00* 15000.
25.00 40000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

12-0695U4
12- ORA- 405
10/ 20/ 00

40, 000
12, 000
10, 000
260, 000
15.

21.

13.

38.

92.

39.

61.

51.
100.
248.

256, 000
40, 000
233, 000
250.
300.

10, 000
22.

23.

86.

45.

14.

20.

12.

.00

31000.
800.
2800.
40000.
12000.
10000.
260000.
886500.
331905.
284752.
6650.
763600.
829569.
549.
62373.
1200.
2193560.
742.
256000.
40000.
233000.
24750.
63000.
10000.
1023000.
584200.
829040.
1822500.
17570.
2200.
25200.
3680.
2560.
17640.
1280.
1789800.
16880.
1374670.
972400.

SUMMARY OF
| THI RD
| BI D
00| 1, 000. 00
00| 1, 300. 00
00| 60. 00
00| 50, 000. 00*
00| 15, 000. 00*
00| 10, 000. 00*
00| 260, 000. 00*
00| 18. 00
00| 27.00
00| 12. 00
00| 50. 00
00| 47.00
00| 36.00
00| 125. 00
00| 80. 00
00| 130. 00
00| 335. 00
00| .01
00| 370, 000. 00*
00| 40, 000. 00*
00| 500, 000. 00*
00| 100. 00
00| 90. 00
00| 20, 000. 00*
00| 21. 00
00| 36. 00
00| 88. 00
00| 49. 00
00| 15. 00
00| 22.00
00| 22. 00
00| 7.50
00| 7.50
00| 7.50
00| 7.50
00| 136. 00
00| 13. 00
00| 113. 00
00| 980. 00

REMAI

260000.
1063800.
426735.
262848.
8750.
390100.
765756.
1125.
97840.
1560.
2963075.
742.
370000.
40000.
500000.
9900.
18900.
20000.
976500.
914400.
848320.
1984500.
18825.
2420.
46200.
6900.
4800.
33075.
2400.
1550400.
27430.
1412161.
733040.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
40|
00|
80|
00|
00|
00|
00|
50|
00|
00|
00|
00|

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

1, 000. 00 31000.
2,500. 00 2500.
103. 00 5768.
90, 000. 00* 90000.
13, 700. 00* 13700.
7,200. 00* 7200.
260, 000. 00* 260000
12. 00 709200.
20. 00 316100.
31.00 679024.
130. 00 22750.
130. 00 1079000.
80. 00 1701680.
650. 00 5850.
50. 00 61150.
125. 00 1500.
400. 00 3538000.
15. 00 1113000.
75, 000. 00* 75000.
45, 000. 00* 45000.
100, 000. 00* 100000.
135. 00 13365.
300. 00 63000.
85, 000. 00* 85000.
30. 00 1395000.
35.00 889000.
86. 86 837330.
45.19 1830195.
14. 56 18272.
71.00 7810.
12. 64 26544.
5.25 4830.
5.25 3360.
5.25 23152.
5.25 1680.
140. 00 1596000.
12.50 26375.
110. 00 1374670.
930. 00 695640.

00

Bl D245
PACGE 18
10/ 23/ 00
FI FTH
BI D AMOUNT
725. 00 22475.
650. 00 650.
50. 00 2800.
78, 500. 00* 78500.
16, 500. 00* 16500.
15, 000. 00* 15000.
260, 000. 00* 260000
16. 00 945600.
37.00 584785.
31.00 679024.
35.00 6125.
38. 00 315400.
34.00 723214.
200. 00 1800.
45. 00 55035.
143. 00 1716.
484. 00 4280980.
.01 742.
362, 000. 00* 362000
40, 000. 00* 40000.
510, 000. 00* 510000
100. 00 9900.
200. 00 42000.
40, 000. 00* 40000.
23.00 1069500.
36. 00 914400.
85. 00 819400.
47.00 1903500.
21.00 26355.
9.00 990.
13.00 27300.
5.00 4600.
5.00 3200.
5.00 22050.
5.00 1600.
147. 00 1675800.
6.00 12660.
101. 00 1262197.
910. 00 680680.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

12-0695U4
12- ORA- 405
10/ 20/ 00

1, 700.

1, 200, 000
2, 500.
325.

353.

325.

500.

450.

500.

1, 100.
130.

45.

70.

2, 500.
100.

90.

400.

400.

900.

1, 200.

2, 200.

. 98
.15
.20
.90
.00
.00
.00
.00
.00
.00
.00

343475.
1335600.
19953.
126000.
4320.
36000.
17325.
103700.
1200000.
170000.
2050750.
8959140.
2304250.
47000.
299250.
2074500.
311300.
8710.
258975.
4830.
50000.
5700.
3060.
12400.
13600.
30600.
81600.
37400.
4223800.
470057.
24240.
528210.
37000.
5440.
1360.
444945,
88725.
5850.
88000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
90|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 435.

1, 375, 000
1, 750.
300.

448.

344.

750.

470.

520.

1, 100.

30.

23.

50.

2, 600.

90.

75.

400.

400.

1, 150.

1, 600.
2,700.

. 96
.15
.50
. 85
.00
.00
.50
. 26
.75
960.
970.

OF

00~

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00

REMA

343475.
1287900.
25865.
103250.
6480.
25830.
20790.
87535.
1375000.
119000.
1893000.
11370240.
2438960.
70500.
312550.
2157480.
311300.
2010.
132365.
3450.
52000.
5130.
2550.
12400.
13600.
39100.
108800.
45900.
4137600.
470057.
30300.
498865.
37000.
6800.
3400.
468082.
66543.
8640.
85360.

I NI

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
90|
00|
00|
00|
00|
00|
14|
75
00|
00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
14|
00|
00|
00|

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

25.00 343475.
1, 300. 00 1240200.
27.00 19953.
1,417.00 99190.
20. 00 4320.
1, 065. 00 19170.
25.00 17325.
1, 445. 00 88145.
1, 342, 000. 00* 1342000.
1, 500. 00 102000.
250. 00 1577500.
394. 00 9999720.
300. 00 2127000.
800. 00 75200.
435. 00 289275.
312. 00 1294488.
1, 300. 00 367900.
155. 00 10385.
24.00 138120.
124. 00 8556.
4, 000. 00 80000.
117. 00 6669.
85. 00 2890.
455. 00 14105.
455. 00 15470.
1, 149. 00 39066.
1, 590. 00 108120.
2,497.00 42449,
1.01 4353100.
1.00 408746.
. 98 19796.
. 85 498865.
510. 00 37740.
6. 25 8500.
.40 544.
5. 26 468082.
.76 67431.
911. 00 8199.
1, 030. 00 90640.

Bl D245
PAGE 19
10/ 23/ 00
FI FTH
BI D AMOUNT
25.00 343475.
1, 160. 00 1106640.
27.00 19953.
1,417.00 99190.
20. 00 4320.
1, 605. 00 28890.
25.00 17325.
1, 450. 00 88450.
1, 345, 000. 00* 1345000.
1, 800. 00 122400.
287.00 1810970.
465. 00 11801700.
370. 00 2623300.
440. 00 41360.
480. 00 319200.
453. 00 1879497.
1, 205. 00 341015.
150. 00 10050.
55. 00 316525.
80. 00 5520.
4,100. 00 82000.
84. 00 4788.
60. 00 2040.
378. 00 11718.
378. 00 12852.
1, 300. 00 44200.
1, 830. 00 124440.
2, 650. 00 45050.
. 96 4137600.
1.00 408746.
1.10 22220.
1.15 674935.
460. 00 34040.
5.00 6800.
1.00 1360.
5.00 444945,
. 80 70980.
600. 00 5400.
820. 00 72160.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

12-0695U4

12- ORA-

405

10/ 20/ 00

SUMMARY

. 00|
121500.
125550.
3420.
24500.
17050.
30000.
173400.
46200.
1000.
350.
21000.
4800.
14875.
2000.
5000.
6600.
825.
220.
27300.
148500.
13600.
116.
127100.
10740.
10000.
59007.
54450.
174790.
32750.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF

REMAI

. 00|
180000.
131130.
3600.
17500.
24800.
20000.
255000.
39200.
875.
350.
11760.
2760.
10625.
860.
2850.
24750.
4500.
200.
46800.
99000.
14450.
58.
124000.
18795.
4500.
59007.
36300.
124850.
35370.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NI NG B

| DDERS
FOURTH
AMOUNT

18. 10 9955
985. 00 3970
445. 00 29370
110. 00 26640
295. 00 6785
68. 00 408
131. 00 3275
146. 00 61320
146. 00 30660
150. 00 2250
167. 00 150300.
167. 00 155310.
200. 00 3600.
218. 00 15260.
450. 00 13950.
317.00 31700.
15.00 153000.
45. 00 31500.
216. 00 1080.
360. 00 360.
245. 00 52290.
485. 00 17820.
102. 00 8670.
546. 00 1092.
500. 00 7500.
550. 00 18150.
100. 00 1500.
100. 00 400.
500. 00 78000.
550. 00 181500.
288. 00 9792.
138. 00 8004.
300. 00 93000.
62. 75 33696.
30. 00 3000.

1.50 59007.
11. 00 39930.

6. 00 149820.
25.40 33274.

. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
75|
00|
00|
00|
00|
00|

Bl D245
PAGE 20
10/ 23/ 00
FI FTH
BI D AMOUNT
19. 00 10450
2,000. 00 4000
445. 00 29370
1,110. 00 26640
295. 00 6785
250. 00 1500
100. 00 2500
155. 00 65100
143. 00 30030
185. 00 2775
183. 00 164700.
149. 00 138570.
180. 00 3240.
360. 00 25200.
760. 00 23560.
170. 00 17000.
15.00 153000.
114. 00 79800.
140. 00 700.
239.00 239.
735. 00 30870.
188. 00 2256.
300. 00 25500.
280. 00 560.
4,500. 00 4500.
800. 00 26400.
130. 00 1950.
175. 00 700.
685. 00 35620.
315. 00 103950.
740. 00 25160.
15. 00 870.
320. 00 99200.
47.00 25239.
93. 00 9300.
1.00 39338.
6.00 21780.
6. 00 149820.
25.00 32750.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194
195

12-0695U4
12- ORA- 405
10/ 20/ 00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
461700.
7500.
41040.
234600.
90720.
93000.
37600.
262845,
672705.
9600.
44960.
13608.
7160.
1416.
5130.
14820.
2940.
14900.
41100.
65000.
70000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
324900.
11250.
43320.
310500.
115560.
139500.
28200.
194700.
488334,
15200.
46084.
19845,
12530.
1180.
5643.
14820.
3080.
22350.
41100.
40000.
35000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

o=
)
© o
oo

.90

.90
.25

.75

25.

48, 000
28, 000

. 60

00

.50
.10

00*
00*

NI NG BI DDERS

. 00|
. 60|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
492480.
3600.
61560.
315330.
136080.
159030.
37600.
389400.
996600.
13200.
50580.
16443.
8055.
885.
4446.
24700.
3500.
22350.
42470.
48000.
28000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 21
10/ 23/ 00
FI FTH
BI D AMOUNT
675. 00 2025
1, 000. 00 1000
35.00 8050
75. 00 1950
74.00 88060
100. 00 19000
309. 00 37080
1, 280. 00 15360
265. 00 4240
465. 00 20460
15. 00 12720
660. 00 1320
365. 00 3650
65. 00 1495
100. 00 400
2,000. 00 64000
5, 500. 00 33000
1, 500. 00 9000
135. 00 461700.
145. 00 3625.
540. 00 61560.
170. 00 234600.
630. 00 136080.
513. 00 159030.
102. 00 19176.
126. 00 245322.
127. 00 632841.
50. 00 20000.
. 60 33720.
2.30 13041.
3.00 10740.
1.00 1180.
2.00 3420.
. 65 32110.
30. 00 4200.
3.00 44700.
4.00 54800.
50, 000. 00* 50000.
42, 000. 00* 42000.



196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
TOT

12-0695U4
12- ORA- 405
10/ 20/ 00

. 00*
40, 000
50, 000
45, 000
50, 000
48, 000
60, 000
40, 000
45, 000
35, 000
40, 000
30, 000

600, 000

5, 385, 000

00*
00*
00*
00*
00*
00*
00~
00*
00~
00*
00~
00*
00~

630000.
2200.
7500.

45000.
40000.
50000.
45000.
50000.
48000.
60000.
40000.
45000.
35000.
40000.
30000.
600000.
5385000.

SUMMARY OF
| THI RD
| BI D

00| 770, 000. 00*
00| 2, 500. 00

00| 9, 000. 00*
00| 30, 000. 00*
00| 14, 000. 00*
00| 30, 000. 00*
00| 30, 000. 00*
00| 43, 000. 00*
00| 18, 000. 00*
00| 50, 000. 00*
00| 14, 000. 00*
00| 21, 000. 00*
00| 23, 000. 00*
00| 19, 000. 00*
00| 10, 000. 00*
00| 295, 000. 00*
00| 5, 675, 000. 00*

53, 859, 431. 90

REMAI

770000.
2500.
9000.

30000.
14000.
30000.
30000.
43000.
18000.
50000.
14000.
21000.
23000.
19000.
10000.
295000.
5675000.
56, 606, 602. 79

00
00
00
00
00
00
00|
00|

22,000
48, 000
42,000
42, 000
21, 000
64, 000
21, 000
32, 000
26, 000
27,000
16, 000
450, 000
6, 200, 000

. 00*

00~
00*
00*
00*
00~
00*
00~
00*
00~
00*
00*
00*
00~

NI NG BI DDERS

720000.
5000.
14000.
36000.
22000.
48000.
42000.
42000.
21000.
64000.
21000.
32000.
26000.
27000.
16000.
450000.
6200000.

58, 937, 519. 19

00
00
00
00
00
00
00|
00|

Bl D245
PACGE 22
10/ 23/ 00
FI FTH
BI D AMOUNT
730, 000. 00* 730000
5, 000. 00 5000.
8, 000. 00* 8000.
30, 000. 00* 30000.
14, 000. 00* 14000.
32, 000. 00* 32000.
31, 000. 00* 31000.
43, 000. 00* 43000.
18, 000. 00* 18000.
50, 000. 00* 50000.
14, 000. 00* 14000.
21, 000. 00* 21000.
23, 000. 00* 23000.
18, 000. 00* 18000.
10, 000. 00~ 10000.
420, 000. 00* 420000.
6, 038, 113. 00* 6038113.

60, 560, 000. 00



