STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 16
NUMBER OF BI DDERS 8
PROGRAM ELEMENTS
Bl D RANK

11/ 14/ 00
04- 163644

04- ALA-24-R5. 9/ R6. 2

04- CC-24-R0.1/R0. 4

DI SADVANTAGED BUSI NESS ENTERPRI SE -
7,000, 000

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

4,997, 968.

5, 044, 206.

5, 354, 000.

5, 551, 312.

5, 599, 007.

HA22

Bl D

SUMMARY DEPARTMENT

I N ALAMEDA AND CONTRA COSTA
COUNTI ES I N AND NEAR OQAKLAND AT
VARI QUS LOCATI ONS

UPGRADE LI GHTI NG

6, 324, 375. 00

BI DDER | D

00

50

00

00

00

8. 0%

AMOUNT UNDER 1, 326, 407. 00

OF TRANSPORTATI ON

Bl D245

PAGE 1

11/ 15/ 00
CONTRACT CODE 'B
24 CONTRACT | TEMS

FEDERAL Al D ACNH- P024-(027)E

TOTAL NUMBER OF WORKI NG DAYS

290

PERCENT UNDER EST 20. 97

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

STEI NY AND COVPANY | NC

P O BOX 3008
VALLEJO CA 94590
TRI TECHNI C | NC

P O BOX 829
JAMESTOMN CA 95327
EDWARD W SCOTT ELECTRI C CO I NC

435 HARRI ET STREET
SAN FRANCI SCO CA 94103
ROSENDI N ELECTRI C I NC

P O BOX 49070
SAN JOSE CA 95161-9070
BLEYCO | NCORPORATED

11425 CULL CANYON ROAD
CASTRO VALLEY CA 94552

FAX

FAX

FAX

FAX

FAX

707 552-6900
00161273
707 554-6347

209 984-3277
00443647
209 984-3448

415 626-0701
00190426
415 626- 2837

408 286- 2800
00142881
408 295-6609

510 538-5228
00540588
510 538-5229



04-163644

04- ALA-24-R

11/ 14/ 00
6 5, 814, 250. 00
7 5, 990, 310. 00
8 6, 092, 456. 00

KI NGSTON CONSTRUCTORS

A DI VISI ON CF POTELCO | NC
1801 MJURCHI SON DR SUI TE 160
BURLI NGAME CA 94010

M KE BROMWN ELECTRI C CO

561 A MERCANTI LE DRI VE
COTATI CA 94931- 3040
D W N CHOLSON CORPORATI ON

P O BOX 4197
HAYWARD CA 94540

650 697-3977
00498171
FAX 650 697-8213

707 792-8100
00306767
FAX 707 792-8110

510 887-0900
00068847
FAX 510 783-9948

Bl D245
PAGE 2
11/ 15/ 00



04- 163644 Bl D245

04- ALA-24-R PAGE 3
11/ 14/ 00 11/ 15/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
07 I NKELI S ASSCCI ATE SCADA MCDI FI CATI ONS

SANTA MARI A CA
PACI FI C MECHANI CAL CORPORATI ON LOUVERS
CONCORD CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS

SAN JOSE CA



04-163644
04- ALA-24-R
11/ 14/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
11/ 15/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

08

B ZAP B
P O BOX 386
MJURPHYS CA 95247

Bl DDER | D NAME AND ADDRESS

TRENCHI NG AND PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

H S Q TENCHENCLY

1435 HUNTI NGTON AVE

SOUTH SAN FRANCI SCO CA 94080
LANE SAFETY COVPANY | NC

340 W CHANNEL ROAD STE F

BENI Cl A CA 94510

PACI FI C MECHANCI AL CORPORATI ON
P O BOX 4041

CONCORD CA 94524

Bl DDER | D NAME AND ADDRESS

SCADA SYSTEM

TRAFFI C CONTROL

LOUVERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHOW ENG| NEERI NG
7700 EDWATER DR STE 729
QAKLAND CA

H S Q TECHNOLOG ES
SOUTH SAN FRANCI SCO CA
OVEGA PACI FI C

230 S GARRARD BLVD

Rl CHVOND CA

CONTI NUED ON NEXT PAGE

I TEM5 1 AND 2

| TEM 7

FURNI SH LI GHT FI XTURES



04-163644 Bl D245
04- ALA-24-R PAGE 5
11/ 14/ 00 11/ 15/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
03 PACI FI C MECHANI CAL CORPORATI ON I TEM5 4 THRU 6
CONCORD CA
ROSE SUPPLY CONDUI T, WRE UPS AND SW TCH GEAR
197 WOODLAND PKWY STE 104 110
SAN MARCCS CA
STATEW DE SAFETY AND SI GNS | NC | TEM 3
1091 N 10TH ST
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 MONTEREY MECHANI CAL LOUVERS, BRI DGE DEMOLI TI ON AND REDWOOD NAI LERS
8275 SAN LEANDRO STREET
QAKLAND CA 94608
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 E G CONSTRUCTI ON DEMCLI TI ON FI XTURES, CONDUI T, TRENCHI NG, CONCRETE ( PARTI AL)

CONTI NUED

1485 BAYSHORE BLVD STE 5
SAN FRANCI SCO CA 94124

G LDERSLEEVE ELECTRI C I NC
4800 A TELEGRAPH AVE
OAKLAND CA 94609

LANE SAFETY COVPANY | NC
340 WCHANNEL RD STE F
BENICI A CA 94510

ON NEXT PAGE

DEMCLI TI ON FI XTURES AND CONDUI T ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)



04-163644
04- ALA-24-R
11/ 14/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
11/ 15/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

04

PACI FI C MECHANCI AL CORPORATI ON
P O BOX 4041
CONCORD CA

Bl DDER | D NAME AND ADDRESS

BRI DGE DEMCLI TI ON, NAI LERS AND LOUVERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAYWOOD ENVI RONMENTAL SERVI CE
SAN RAFAEL CA

FARWEST SAFETY

LODI CA

PACI FI C MECHANI CAL CORPORATI ON
CONCORD CA

Bl DDER | D NAME AND ADDRESS

ITEM5 1 AND 2

| TEM 3

I TEM5 4 THRU 6

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAL I NC

2040 PEABCDY RD

VACAVI LLE CA 95087
STATEW DE SAFETY AND SI GNS
P O BOX 1440

Pl SMO BEACH CA 93448

VI CKERS CONCRETE SAW NG
901 TENNESSEE STREET

SAN FRANCI SCO CA 94107

HEALTH AND SAFETY, LEAD COWPLI ANCE AND AWARENESS PLANS

CONSTRUCTI ON AREA S| GNS

CONCRETE CARI NG



04- 163644 Bl D245

04- ALA-24-R CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
11/ 14/ 00 11/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 019679 LEAD SAMPLI NG AND ANALYSI S LS LUW SUM 500. 00* 500. 00
2 074018 HEALTH AND SAFETY PLAN LS LUW SUM 800. 00* 800. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 5, 368. 00* 5, 368. 00
4 157560 BRI DGE REMOVAL ( PORTI ON) LS LUW SUM 60, 000. 00* 60, 000. 00
5 048364 REDWOOD NAI LERS VB 6 35, 000. 00 210, 000. 00
6 048363 ALUM NUM LOUVER AND BORDER PLATE UNI TS M 815 620. 00 505, 300. 00
7 019680 SCADA MODI FI CATI ONS LS LUW SUM 15, 000. 00* 15, 000. 00
8 019681 EAST PORTAL PHOTO SENSCR CONDU T RUN LS LUW SUM 47, 000. 00* 47, 000. 00
9 019682 VEST PORTAL PHOTO SENSOR CONDUI T RUN LS LUWP SUM 35, 000. 00* 35, 000. 00
10 019683 BORE 1 LUM NAI RE LAYQUT LS LUWP SUM 900, 000. 00* 900, 000. 00
11 019684 BORE 2 LUM NAI RE LAYQUT LS LUWP SUM 1, 100, 000. 00* 1, 100, 000. 00
12 019685 BORE 3 LUM NAI RE LAYQUT LS LUWP SUM 900, 000. 00* 900, 000. 00
13 019686 BORE 1 AND 2 SCREEN LUM NAI RE LAYQUT LS LUWP SUM 90, 000. 00* 90, 000. 00
14 019687 MODI FY PYLON AND APPRCACH LI GHTI NG LS LUMP SUM 26, 000. 00* 26, 000. 00
15 019688 BORE 1 AND 2 EXI STI NG EQUI PMENT REMOVAL LS LUW SUM 90, 000. 00* 90, 000. 00
16 019689 BORE 3 EXI STI NG EQUI PMENT REMOVAL LS LUW SUM 225, 000. 00* 225, 000. 00
17 000001 | TEM DELETED PER ADDENDUM LS LUW SUM . 00* 0.00
18 019691 WEST PORTAL CONDUI T LAYOUT PLAN LS LUW SUM 90, 000. 00* 90, 000. 00
19 019692 WEST PORTAL BORE 3 SUBSTATI ON LAYOUT LS LUW SUM 250, 000. 00* 250, 000. 00
20 019693 WEST PORTAL BORE 3 FAN ROOM AND CONTROL LS LUW SUM 2, 000. 00* 2, 000. 00
ROOM
21 019694 WEST PORTAL BORE 1 AND 2 ELECTRI CAL PLAN LS LUW SUM 74, 000. 00* 74, 000. 00
22 019695 EAST PORTAL BORE 2 SUBSTATI ON LAYQUT LS LUW SUM 260, 000. 00* 260, 000. 00
23 019696 EAST PORTAL EXHAUST DUCT PLAN LS LUW SUM 84, 000. 00* 84, 000. 00
24 019697 EAST PORTAL BORE 3 ELECTRI CAL PARTI AL LS LUW SUM 28, 000. 00* 28, 000. 00
PLAN

TOTAL 4,997, 968. 00



| TEM

OCO~NOOTOR~WNE

04-163644

I NI

04- ALA- 24- R SUMMARY OF REMA
11/ 14/ 00
------------------------------- R R R L EPRERERRY
SECOND | THI RD
BI D ANOUNT | Bl D ANOUNT
------------------------------- [ om s
3, 500. 00* 3500. 00| 13, 000. 00* 13000
4, 100. 00* 4100. 00| 15, 000. 00* 15000
32, 000. 00* 32000. 00| 5, 000. 00* 5000
52, 800. 00* 52800. 00| 67, 018. 00* 67018
24, 100. 00 144600. 00| 37,167.00 223002
595. 10 485006. 50| 692. 00 563980
224, 000. 00* 224000. 00| 243, 000. 00* 243000
4, 800. 00* 4800. 00| 23, 500. 00* 23500
34, 200. 00* 34200. 00| 50, 000. 00* 50000
726, 700. 00* 726700. 00 960, 000. 00* 960000
1, 145, 000. 00  1145000. 00| 1,230, 000. 00 1230000
990, 000. 00* 990000. 00| 1,309, 000. 00 1309000
267, 000. 00* 267000. 00| 30, 000. 00* 30000
4, 200. 00* 4200. 00| 7,000. 00* 7000
161, 700. 00* 161700. 00| 97, 000. 00* 97000
160, 000. 00* 160000. 00| 74, 000. 00* 74000
00* 0. 00| . 00* 0
53, 500. 00* 53500. 00| 46, 500. 00* 46500
130, 900. 00* 130900. 00| 86, 000. 00* 86000
30, 600. 00* 30600. 00| 4, 000. 00* 4000
151, 600. 00* 151600. 00| 105, 000. 00* 105000
78, 000. 00* 78000. 00| 126, 000. 00* 126000
58, 000. 00* 58000. 00| 30, 000. 00* 30000
102, 000. 00* 102000. 00| 46, 000. 00* 46000
5, 044, 206. 50 5, 354, 000. 00

NG BI DDERS
_______________________________ |
FOURTH
BI D ANOUNT

_______________________________ |

7, 500. 00* 7500

2, 800. 00* 2800

5, 400. 00* 5400

106, 000. 00* 106000

32, 400. 00 194400

601. 00 489815

87, 600. 00* 87600

4, 200. 00* 4200

42, 000. 00* 42000

800, 000. 00* 800000

1, 000, 000. 00* 1000000

1,297,297.00% 1297297

70, 000. 00* 70000

22, 000. 00* 22000

81, 000. 00* 81000

77, 000. 00* 77000

. 00* 0

61, 000. 00* 61000

134,000.00* 134000

4, 300. 00* 4300

782,000.00* 782000

166, 000. 00* 166000

33, 000. 00* 33000

84, 000. 00* 84000

5,551, 312. 00

Bl D245
PAGE 8
11/ 15/ 00
FI FTH

BI D AMOUNT
4, 818. 00* 4818
23, 117. 00* 23117
5, 430. 00* 5430
63, 894. 00* 63894
2,588. 00 15528
1,034. 00 842710
125, 206. 00* 125206
31, 570. 00* 31570
63, 524. 00* 63524
867, 502. 00* 867502
1, 384, 223. 00* 1384223
1, 263, 783. 00* 1263783
57, 011. 00* 57011
8, 493. 00* 8493
109, 325. 00* 109325
109, 415. 00* 109415
00~ 0.
68, 997. 00* 68997
154, 094. 00* 154094.
6, 637. 00* 6637
140, 521. 00* 140521
137, 559. 00* 137559
34, 961. 00* 34961
80, 689. 00* 80689

5,599, 007. 00



04- 163644 Bl D245
04- ALA- 24-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
11/ 14/ 00 11/ 15/ 00
|- R e R R RS R e R R RS
| TEM SI XTH | SEVENTH El GHTH
| Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
|- |- |-
1 5, 000. 00* 5000. 00| 7, 500. 00* 7500. 00| 10, 729. 00* 10729. 00
2| 1, 500. 00* 1500. 00| 2, 500. 00* 2500. 00| 15, 988. 00* 15988. 00
3| 4, 000. 00* 4000. 00| 5, 500. 00* 5500. 00| 8, 557. 00* 8557. 00
4 | 100, 000. 00* 100000. 00| 70, 000. 00* 70000. 00| 24, 000. 00* 24000. 00
5 | 25, 000. 00 150000. 00| 32,333.00 193998. 00| 11, 667. 00 70002. 00
6 | 650. 00 529750. 00| 602. 00 490630. 00| 788. 00 642220. 00
7 | 265, 000. 00* 265000. 00| 170, 000. 00* 170000. 00| 145, 663. 00* 145663. 00
8 | 60, 000. 00* 60000. 00| 25, 000. 00* 25000. 00| 31, 047. 00* 31047. 00
9 | 60, 000. 00* 60000. 00| 43, 000. 00* 43000. 00| 92, 697. 00* 92697. 00
10 | 880, 000. 00* 880000. 00| 1, 313, 500. 00* 1313500. 00| 914, 730. 00* 914730. 00
11 | 1, 230, 000. 00* 1230000. 00| 1, 551, 000. 00* 1551000. 00| 1, 190, 955. 00* 1190955. 00
12 | 1, 150, 000. 00* 1150000. 00| 1, 289, 682. 00* 1289682. 00| 1, 501, 390. 00* 1501390. 00
13 | 70, 000. 00* 70000. 00| 55, 000. 00* 55000. 00| 103, 619. 00* 103619. 00
14 | 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 11, 276. 00* 11276. 00
15 | 333, 000. 00* 333000. 00| 155, 000. 00* 155000. 00| 240, 044. 00* 240044. 00
16 | 266, 000. 00* 266000. 00| 135, 000. 00* 135000. 00| 302, 416. 00* 302416. 00
17 | 00* 0. 00| . 00* 0. 00| 00* 0.00
18 | 70, 000. 00* 70000. 00| 63, 000. 00* 63000. 00| 182, 816. 00* 182816. 00
19 | 120, 000. 00* 120000. 00| 80, 000. 00* 80000. 00| 100, 541. 00* 100541. 00
20 | 50, 000. 00* 50000. 00| 10, 000. 00* 10000. 00| 22,536. 00* 22536. 00
21 | 190, 000. 00* 190000. 00| 120, 000. 00* 120000. 00| 176, 128. 00* 176128. 00
22 | 145, 000. 00* 145000. 00| 100, 000. 00* 100000. 00| 161, 353. 00* 161353. 00
23 | 40, 000. 00* 40000. 00| 55, 000. 00* 55000. 00| 54, 189. 00* 54189. 00
24 | 90, 000. 00* 90000. 00| 50, 000. 00* 50000. 00| 89, 560. 00* 89560. 00
TOT 5, 814, 250. 00 5,990, 310. 00 6, 092, 456. 00



