STATE OF CALI FORNI A Bl D

Bl D OPENI NG DATE
CONTRACT NUMBER

11/30/ 00
11- 237804

SUMMARY

I N SAN DI EGO COUNTY FROM 0.3 KM
EAST OF CRESTWOOD ROAD
UNDERCROSSI NG TO 1.3 KM VEST OF

MCCAI N VALLEY ROAD UNDERCROSSI NG

PAVEMENT REHABI LI TATI ON

LOCATI ON 11- SD- 8- R61. 3/ R67.0
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -
PROPCSALS | SSUED 7 FUND TOTAL HA22 3, 721, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 4,764, 251. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D

1 3,073, 200. 00 3

2 3,124, 453. 00 2

3 3, 851, 500. 00 1

10. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 1, 691, 051. 00

DEPARTMENT

OF TRANSPORTATI ON Bl D245
PAGE 1
12/ 15/ 00

CONTRACT CODE ' C

39 CONTRACT | TEMS

FEDERAL Al D ACI M 008-1(296)59E

330
PERCENT UNDER EST 35. 49

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085
FNF VAL ROCK

P O BOX 5005

TEMPE AZ 85280-5005

NI CHOLAS GRANT CORPORATI ON
CALI FORNI A COMVERCI AL ASPHALT
CORPORATI ON A JO NT VENTURE
5370 EASTGATE MALL

SAN DI EGO CA 92121

831 724-1011
00000089
FAX 831 768-4021

480 784-2910
00784069
FAX 480 968-7580

858 642-7500
00751561

FAX 858 642-9269



11-237804 Bl D245

11- SD- 8- R61 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/30/ 00 12/ 15/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA
PACI FI C RESTCRATI ON GROUP ERCSI ON CONTROL AND PLANTI NG
CORONA CA
PAVEMENT RECYCLI NG | NC COLD PLANI NG
Rl VERSI DE CA
SM TH AND SON CONSTRUCTI ON AREA S| GNS
FALLBROOK CA
SUDHAKAR COVPANY STRI PI NG AND NMARKI NG

RIALTO CA



11-237804 Bl D245

11- SD- 8- R61 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/30/ 00 12/ 15/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS AND PLASTI C DRUMS
NI POMO CA

STERNDAHL ENTERPRI SES STRI PI NG AND NMARKI NG

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

ARTS TRENCH PLATE SERVI CE K RAIL AND CRASH CUSHI ON

SAN DI EGO CA

DONS EQUI PVENT RENTAL HAUL ASPHALT CONCRETE

LAKESI DE CA

PACI FI C RESTCRATI ON GROUP LANDSCAPE AND ERCSI ON CONTROL

CORONA CA

PAVEMENT RECYCLI NG SYSTEMS COLD PLANI NG

Rl VERSI DE CA

SM TH AND SON CONSTRUCTI ON AREA S| GNS

FALLBROOK CA

SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



11-237804 Bl D245

11- SD- 8- R61 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 30/ 00 12/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 5, 200. 00* 5, 200. 00
2 070015 OVERHEAD VDAY 80 3, 380. 00 270, 400. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 8, 400. 00* 8, 400. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 56, 000. 00* 56, 000. 00
5 019179 TRAFFI C PLASTI C DRUM EA 25 55. 00 1, 375. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 300. 00 10, 600. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 580 64. 00 37, 120. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 200. 00 11, 200. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 30, 600 .45 13, 770. 00
10 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 81, 800 1.10 89, 980. 00
(45 MM MAXI MUM)
11 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 186, 000 1.33 247, 380. 00
(60 MV MAXI MUM)
12 019180 REPAI R SLOPE VB 5, 200 11. 50 59, 800. 00
13 (S) 200001 HI GHVAY PLANTI NG LS LUMP SUM 5, 700. 00* 5, 700. 00
14 202007 DUFF MR 9, 200 1. 50 13, 800. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 400 .50 700. 00
16 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 1, 400 .78 1, 092. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 24 101. 00 2,424.00
18 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 23 10. 00 230. 00
19 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 140 2.00 280. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 18, 000. 00* 18, 000. 00
21 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 50 450. 00 22, 500. 00
22 390101 ASPHALT CONCRETE TONN 3, 800 35. 00 133, 000. 00
23 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 38, 000 45. 00 1, 710, 000. 00
24 394001 PLACE ASPHALT CONCRETE DI KE M 30, 600 1.70 52, 020. 00
25 394050 RUMBLE STRI P STA 380 27.00 10, 260. 00
26 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 84 370. 00 31, 080. 00
27 (F) 510409 CLASS 1 CONCRETE (M NOR STRUCTURE) VB 0.9 2, 000. 00 1, 800. 00
28 664021 600 MV CORRUGATED STEEL PI PE M 8 520. 00 4,160. 00
(2.77 MM THI CK)
29 690171 600 MV CORRUGATED STEEL Pl PE DOWNDRAI N M 2 600. 00 1, 200. 00
(2.77 MM THI CK)
30 692091 600 MM ENTRANCE TAPER EA 1 1, 800. 00 1, 800. 00
31 705045 600 MM STEEL FLARED END SECTI ON EA 1 360. 00 360. 00
32 721009 ROCK SLOPE PROTECTI ON VB 48 63. 00 3, 024. 00
(FACING METHOD B)
33 729010 ROCK SLOPE PROTECTI ON FABRI C MR 75 9.00 675. 00



11-237804 Bl D245

11- SD- 8- R61 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 30/ 00 12/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
34 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 110 30. 00 3, 300. 00
35 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,100 2.30 4, 830. 00
36 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 440 2.20 968. 00
(BROKEN 3.66 M- 0.92 M
37 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 71, 000 .30 21, 300. 00
38 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 3, 690 6. 80 25, 092. 00
RECESSED)
39 999990 MOBI LI ZATI ON LS LUMP SUM 192, 380. 00* 192, 380. 00

TOTAL 3, 073, 200. 00



11-237804 Bl D245

11- SD- 8- R61 SUMMARY OF REMAINING BIDDERS PAGE 6
11/ 30/ 00 12/ 15/ 00
R LR R R R EEEEEE LR
| TEM SECOND | THI RD
| BI D ANOUNT | Bl D ANOUNT
R R E L L R R L
1] 15, 000. 00* 15000. 00| 1, 600. 00* 1600. 00
2 | 4, 550. 00 364000. 00| 1, 100. 00 88000. 00
3| 9, 000. 00* 9000. 00| 9, 000. 00* 9000. 00
4 | 46, 000. 00* 46000. 00| 75, 000. 00* 75000. 00
5 | 40. 00 1000. 00| 26.00 650. 00
6 | 8, 000. 00 16000. 00| 8, 200. 00 16400. 00
7| 20. 00 11600. 00| 45. 00 26100. 00
8 | 180. 00 10080. 00| 240. 00 13440. 00
9 | 1.00 30600. 00| 40 12240. 00
10 | 95 77710. 00| 90 73620. 00
11 | 1.00 186000. 00| 1.05 195300. 00
12 | 12.00 62400. 00| 20. 00 104000. 00
13 | 6, 000. 00* 6000. 00| 7, 200. 00* 7200. 00
14 | 1.75 16100. 00| 5. 00 46000. 00
15 | 60 840. 00| 1.00 1400. 00
16 | 70 980. 00| 1.00 1400. 00
17 | 105. 00 2520. 00| 85. 00 2040. 00
18 | 10. 00 230. 00| 2.00 46. 00
19 | 4.25 595. 00| 2.50 350. 00
20 | 10, 000. 00* 10000. 00| 3, 500. 00* 3500. 00
21 | 250. 00 12500. 00| 300. 00 15000. 00
22 | 36. 00 136800. 00| 46. 50 176700. 00
23 | 43.25  1643500. 00| 65.00  2470000. 00
24 | 1.70 52020. 00| 2.00 61200. 00
25 | 30. 00 11400. 00| 22.00 8360. 00
26 | 300. 00 25200. 00| 260. 00 21840. 00
27 | 2,500. 00 2250. 00| 3, 700. 00 3330. 00
28 | 325. 00 2600. 00| 220. 00 1760. 00
29 | 160. 00 320. 00| 1, 200. 00 2400. 00
30 | 1, 600. 00 1600. 00| 1, 700. 00 1700. 00
31 | 400. 00 400. 00| 850. 00 850. 00
32 | 100. 00 4800. 00| 85. 00 4080. 00
33 | 8. 00 600. 00| 6. 00 450. 00
34 | 30. 00 3300. 00| 30. 00 3300. 00
35 | 2.30 4830. 00| 2.40 5040. 00
36 | 2.20 968. 00| 2.25 990. 00
37 | .28 19880. 00| .27 19170. 00
38 | 7.00 25830. 00| 7.60 28044. 00
39 | 309, 000. 00* 309000. 00| 350, 000. 00* 350000. 00

ToT 3, 124, 453. 00 3, 851, 500. 00



