STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 15
NUMBER OF BI DDERS 7
PROGRAM ELEMENTS
Bl D RANK

09/ 27/ 01
07-208054
07-LA-22-0.0/1.5

HB1

ENG NEERS EST

RAS

Bl D TOTAL

1, 294, 633. 00

1, 394, 609. 00

1, 487, 850. 00

1, 519, 590. 00

1, 585, 683. 00

BI D

SUMMARY

DEPARTMENT

IN LOS ANGELES COUNTY AT VARI QUS
ROUTES AND LOCATI ONS

UPGRADE CRASH CUSHI ONS

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL 1, 255, 000

1, 084, 510. 00

BI DDER | D

5. 0%

AMOUNT OVER

TOTAL NUMBER OF WORKI NG DAYS

210, 123. 00

OF TRANSPORTATI ON

Bl D245

PAGE 1
10/ 01/ 01

CONTRACT CCDE 'D '
11 CONTRACT | TEMS

FEDERAL AID ACI M X037-(092) E

120

PERCENT OVER EST 19. 37

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

T D S ENG NEERI NG

2899 AGOURA ROAD SU TE 171
VEST LAKE VI LLAGE CA 91361-3200
ALCORN FENCE COVPANY

P O BOX 1249
SUN VALLEY CA 91353
D W PONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406
J MC LOUGHLI N ENG NEERI NG CO

I NC

10722 ARROW RTE SU TE 716
RANCHO CUCAMONGA CA 91730
MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

FAX

FAX

FAX

FAX

FAX

805 371-4639
00667073
805 494-0757

323 875-1342
00122954
818 768-9719

909 356-8880
00532499
909 356-1299

909 944-1037
00676575
909 944-3112

714 893-0551
00652040
714 895-9924



07-208054
07-LA-22-
09/ 27/ 01

0

6

1, 605, 760. 00

1, 642, 432. 00

4

6

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066

949 252-0441
00615876
FAX 949 252-0266

626 301-9897
00412587
FAX 626 301-0811

Bl D245
PAGE 2
10/ 01/ 01



07-208054 Bl D245

07-LA-22-0 PAGE 3
09/ 27/ 01 10/ 01/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BLUE SKY REMEDI ATI ON TRAFFI C CONTROL ( PARTI AL)

14030 EAST VALLEY BOULEVARD

CI TY OF | NDUSTRY CA

PENHALL COVPANY REMOVALS ( PARTI AL)
16401 CONSTRUCTI ON Cl RCLE

I RVINE CA



07-208054
07-LA-22-0
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
10/ 01/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

K R C SAFETY COVPANY
6084 W HURLEY
VI SALI A CA 93277

Bl DDER | D NAME AND ADDRESS

ITEMS 1 AND 2 ( PORTI ONS)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

CUSHI ONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

R D CONSTRUCI TON
CORONA CA

Bl DDER | D NAME AND ADDRESS

CONCRETE ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

K R C SAFETY COVPANY
VI SALI A CA

PENHALL COVPANY

I RVINE CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
REMOVALS ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

NONE

NONE



07-208054 Bl D245

07-LA-22-0 PAGE 5
09/ 27/ 01 10/ 01/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 J J WSTEEL RESTEEL

LA M RADA CA
PENHALL COVPANY CONCRETE DEMOLI TI ON
I RVINE CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROCOK CA
STATEW DE SAFETY AND SI GNS CRASH CUSHI ONS

Pl SMO BEACH CA



07-208054 Bl D245

07-LA-22-0 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
09/ 27/ 01 10/ 01/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 100. 00* 100. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUW SUM 125, 368. 00* 125, 368. 00
3 129000 TEMPORARY RAI LI NG ( TYPE K) M 96 15. 00 1, 440. 00
4 129100 TEMPORARY CRASH CUSHI ON MODULE EA 460 10. 00 4, 600. 00
5 153221 REMOVE CONCRETE BARRI ER M 5 350. 00 1, 750. 00
6 839591 CRASH CUSHI ON, SAND FI LLED EA 6 6, 025. 00 36, 150. 00
7 022290 QUADGUARD SYSTEM EA 10 25, 000. 00 250, 000. 00
8 839604 CRASH CUSHI ON ( REACT 9CBB) EA 20 34, 000. 00 680, 000. 00
9 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 34, 000. 00 34, 000. 00
10 839701 CONCRETE BARRI ER ( TYPE 60) M 85 485. 00 41, 225. 00
11 999990 MOBI LI ZATI ON LS LUW SUM 120, 000. 00* 120, 000. 00

TOTAL 1, 294, 633. 00



| TEM

©CoO~NOUIA WNPE

[Eny
o

ar
g

07- 208054
07- LA-22-0 SUMMARY OF REMA
09/ 27/ 01
_______________________________ |_____________________________
SECOND | THI RD
BI D AMOUNT | BI D AMOUNT
_______________________________ I_____________________________
11, 550. 00* 11550. 00| 15, 000. 00* 15000
73, 700. 00* 73700. 00| 75, 000. 00* 75000
52. 00 4992. 00| 100. 00 9600
123.00 56580. 00| 300. 00 138000
592. 00 2960. 00| 100. 00 500
8, 987. 00 53922. 00| 6, 500. 00 39000
28, 862. 00 288620. 00| 30, 000. 00 300000
38, 526. 00 770520. 00| 36, 000. 00 720000
41, 779. 00 41779. 00| 38, 000. 00 38000
730. 00 62050. 00| 150. 00 12750
27, 936. 00* 27936. 00| 140, 000. 00* 140000
1, 394, 609. 00 1, 487, 850. 00

I NI NG BI DDERS

. 00*
. 00*
.00

1,519, 590. 00

18000
60000
3840

Bl D245

PAGE 7
10/ 01/ 01
FI FTH
BI D AMOUNT
11, 750. 00* 11750
94, 700. 00* 94700
78. 00 7488.
239. 00 109940
256. 00 1280
8, 600. 00 51600
32, 365. 00 323650
42, 000. 00 840000
42, 600. 00 42600
295. 00 25075
77,600. 00* 77600

1, 585, 683. 00



07-208054 Bl D245

07- LA-22-0 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
09/ 27/ 01 10/ 01/ 01
R PO PR PEPEPEPE R R e O EPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R R R R
1] 12, 500. 00* 12500. 00| 15, 000. 00* 15000. 00
2 | 125, 000. 00* 125000. 00| 170, 000. 00* 170000. 00
3 | 60. 00 5760. 00| 70. 00 6720. 00
4 | 200. 00 92000. 00| 260. 00 119600. 00
5 | 300. 00 1500. 00| 300. 00 1500. 00
6 | 5, 000. 00 30000. 00| 7, 000. 00 42000. 00
7| 35, 000. 00 350000. 00| 34, 000. 00 340000. 00
8 | 44, 000. 00 880000. 00| 40, 000. 00 800000. 00
9 | 42, 000. 00 42000. 00| 39, 000. 00 39000. 00
10 | 200. 00 17000. 00| 200. 00 17000. 00
11 | 50, 000. 00* 50000. 00| 91, 612. 00* 91612. 00

0 1, 642, 432. 00
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