STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON
DB GOALS:
PROPOSALS | SSUED 9
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS
Bl D RANK
1
2
3
4
5

10/ 02/ 01
03- 1A1814
03- SAC-5-21.8/23.8

Bl D

I N SACRAMENTO COUNTY | N SACRAMENTO

SUMMARY

AT VAR QUS LOCATI ONS

H G-VWAY PLANTI NG AND | RRI GATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HA25 1, 306, 000
ENG NEERS EST 1, 434, 000. 00
RAS
Bl D TOTAL BI DDER | D
1,107, 932.90 4
1,134, 991. 00 6
1, 206, 921. 50 2
1,389, 991.95 3
1,543, 511. 30 5

8. 0%

TOTAL NUMBER OF WORKI NG DAYS
326, 067. 10

AMOUNT UNDER

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PAGE 1

10/ 17/ 01
CONTRACT CCDE 'D '
56 CONTRACT | TEMS

FEDERAL AID ACI M 3067-(016) E

960

PERCENT UNDER EST 22.74

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TERRA CAL CONSTRUCTI ON | NC

401 C RAI LROAD AVE
SUISUN CI TY CA 94585
WATKI N AND BORTOLUSSI | NC
77 LARKSPUR STREET

SAN RAFAEL CA 94901-4886
AERCO PACI FI C I NC

11370 J AVALGAM VWAY
RANCHO CORDOVA CA 95670
ECOLOGY SPRI NKLER CO

6636 2ND STREET
RI O LI NDA CA 95673
VALLEY CREST LANDSCAPE | NC

7043 COMMERCE Cl RCLE
PLEASANTON CA 94588

FAX

FAX

FAX

FAX

FAX

707 438-7300
00428093
707 438-7400

415 453-4691
00215707
415 453-4129

916 635-5635
00166242
916 635-4906

916 991- 8456
00786499
916 991- 8403

925 463-0700
00133947
925 463-3814



03-1A1814

03- SAC-5-21

10/ 02/ 01

6

1, 736, 818. 20

1

CONTRA COSTA LANDSCAPI NG | NC

P O BOX 2069
MARTI NEZ CA 94553-0303

Bl D245
PAGE 2
10/ 17/ 01
925 229-1060
00263333
FAX 925 229-3152



03-1A1814 Bl D245

03- SAC-5-21 PAGE 3
10/ 02/ 01 10/ 17/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AYALA BORI NG I NC BORI NG

10150 POPLAR AVE
FONTANA CA 92335

CONSTRUCTI ON AREA S| GNS CONSTRUCTI ON AREA SI GNS
P O BOX 606

NEWCASTLE CA 95658

J AND L CONSTRUCTI ON ELECTRI CAL AND FENCI NG

1923 C STREET
RI O LI NDA CA 95673



03-1A1814
03- SAC-5-21
10/ 02/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
10/ 17/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

FORSTER AND KROEGER
SAN ANSELMO CA

M KE BROMWN ELECTRI C
COTATI CA

Bl DDER | D NAME AND ADDRESS

PLANT ESTABLI SHVENT
ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHAVEZ TRUCKI NG
6809 VAUGHN ROAD

DI XON CA 95620

M AND M ELECTRI C
1600 AUBURN BLVD
SACRAMENTO CA 95815

Bl DDER | D NAME AND ADDRESS

FURNI SH BARK MATERI AL

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

J AND L CONSTRUCTI ON
1923 C STREET

RI O LI NDA CA 95673
PACI FI C BORI NG | NC

P O BOX 727

CARUTHERS CA 93609

S| ERRA SAFETY

9093 OLD STATE H GHWAY
NEWCASTLE CA 95658

CHAI'N LI NK FENCE, GATE, BOOSTER PUMPS AND ELECTRI CAL

WELDED STEEL PI PE

CONSTRUCTI ON AREA SI GNS



03-1A1814
03- SAC-5-21
10/ 02/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
10/ 17/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AYALA BORI NG
FONTANA CA

CHAVEZ TRUCKI NG

DI XON CA

M KE BROWN ELECTRI C
COTATI CA

Bl DDER | D NAME AND ADDRESS

STEEL PI PE
MJULCH, MATERI AL AND TRUCKI NG
ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE COVPANY
148 OITO Cl RCLE
SACRAMENTO CA 95822
DI VERSI FI ED LANDSCAPE COVPANY
33801 WASHI NGTON ST
W NCHESTER CA 92526
FARVWEST SAFETY

226 N MAIN ST

LODI CA 95240

M KE BROMWN ELECTRI C
561 A MERCANTI LE DR
COTATI CA

CHAI'N LI NK FENCE AND GATE

MJULCH

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL



03-1A1814 Bl D245

03- SAC-5- 21 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 02/ 01 10/ 17/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 022403 75 MM WATER METER EA 1 5, 382. 00 5,382. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 9, 807. 00* 9, 807. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2, 896. 00* 2, 896. 00
4 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVMP SUM 2, 058. 00* 2, 058. 00
5 150608 REMOVE CHAI N LI NK FENCE M 36 16. 00 576. 00
6 022404 REMOVE EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUMP SUM 5, 230. 00* 5, 230. 00
7 200002 ROADSI DE CLEARI NG LS LUMP SUM 50, 674. 00* 50, 674. 00
8 022405 REMOVE PLANTS LS LUMP SUM 28, 993. 00* 28, 993. 00
9 200121 CULTI VATE (SO L AMENDVENT) MR 8, 160 .76 6, 201. 60
10 202011 MULCH V] 5, 950 24. 00 142, 800. 00
11 204001 PLANT ( GROUP A) EA 3,227 8. 00 25, 816. 00
12 204002 PLANT ( GROUP B) EA 485 31. 00 15, 035. 00
13 204006 PLANT ( GROUP F) EA 77, 950 .30 23, 385. 00
14 204043 TURF ( SEED) Vo 8, 160 2.25 18, 360. 00
15 204098 MAI NTAI N EXI STI NG PLANTS LS LUVP SUM 11, 044. 00* 11, 044. 00
16 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 236, 193. 00* 236, 193. 00
17 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 18, 131. 00* 18, 131. 00
18 022406 FLOW SENSOR EA 1 1, 116. 00 1, 116. 00
19 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 17 134. 00 2,278.00
20 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 16 134. 00 2, 144. 00
21 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 59 134. 00 7, 906. 00
22 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 19 152. 00 2, 888. 00
23 206616 75 MM ELECTRI C REMOTE CONTROL VALVE EA 1 610. 00 610. 00
24 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 1 7,111. 00 7,111. 00
(WALL MOUNTED)
25 022407 40 STATI ON | RRI GATI ON CONTROLLER EA 2 14, 383. 00 28, 766. 00
(WALL MOUNTED)
26 022408 AUXI LI ARY | TEMB LS LUMP SUM 3, 890. 00* 3, 890. 00
27 208249 20 MM PLASTI C PI PE (PR 200) M 14, 420 5. 30 76, 426. 00
(SUPPLY LI NE)
28 208250 25 MM PLASTI C PI PE (PR 200) M 2, 480 8. 40 20, 832. 00
(SUPPLY LI NE)
29 208251 32 MM PLASTI C PI PE (PR 200) M 1, 650 5. 40 8, 910. 00
(SUPPLY LI NE)
30 208252 40 MM PLASTI C Pl PE (PR 200) M 980 5. 60 5, 488. 00
(SUPPLY LI NE)
31 208253 50 MM PLASTI C PI PE (PR 200) M 4,725 6. 30 29, 767. 50

(SUPPLY LI NE)



03-1A1814 Bl D245

03- SAC- 5- 21 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 02/ 01 10/ 17/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

32 208254 65 MM PLASTI C PI PE (PR 200) M 1, 265 6. 20 7,843.00
(SUPPLY LI NE)

33 208255 75 MM PLASTI C PI PE (PR 200) M 2,070 7.20 14, 904. 00
(SUPPLY LI NE)

34 208256 100 MM PLASTI C Pl PE (PR 200) M 460 8. 60 3, 956. 00
(SUPPLY LI NE)

35 208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 1 2, 242.00 2,242.00

36 208465 SPRI NKLER ( TYPE A-5) EA 504 13. 00 6, 552. 00

37 208466 SPRI NKLER ( TYPE A-6) EA 260 42.00 10, 920. 00

38 208467 SPRI NKLER ( TYPE A-7) EA 76 30. 00 2, 280. 00

39 208468 SPRI NKLER ( TYPE A-8) EA 73 26. 00 1, 898. 00

40 208471 SPRI NKLER ( TYPE B- 1) EA 453 5. 00 2, 265. 00

41 208472 SPRI NKLER ( TYPE B- 2) EA 399 28. 00 11, 172. 00

42 208482 SPRI NKLER ( TYPE C- 2) EA 1, 457 7.00 10, 199. 00

43 208490 40 MV GATE VALVE EA 2 116. 00 232.00

44 208491 50 MM GATE VALVE EA 10 112. 00 1, 120. 00

45 208492 65 MM GATE VALVE EA 10 135. 00 1, 350. 00

46 208493 75 MM GATE VALVE EA 2 303. 00 606. 00

47 208796 100 MM WELDED STEEL PI PE CONDUI T M 40 317. 15 12, 686. 00
(6.02 MM THI CK)

48 208798 200 MM WELDED STEEL Pl PE CONDUI T M 10 259. 00 2, 590. 00
(6.35 MM THI CK)

49 209503 BOOSTER PUMP SYSTEM EA 1 4, 008. 00 4, 008. 00

50 022409 BOOSTER PUMP ELECTRI CAL SYSTEM LS LUMP SUM 11, 550. 00* 11, 550. 00

51 731521 M NOR CONCRETE ( S| DEVALK) VB 13.8 471.00 6, 499. 80

52 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 11 171. 00 1, 881. 00

53 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 199. 00 1, 199. 00

54 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 3 2, 005. 00 6, 015. 00

55 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 30, 338. 00* 30, 338. 00

56 999990 MOBI LI ZATI ON LS LUMP SUM 152, 913. 00* 152, 913. 00

TOTAL 1,107, 932. 90



| TEM

©CoO~NOUIA WNPE

03-1A1814
03- SAC-5-21
10/ 02/ 01

15, 000.
310, 000.
60, 075.

10584.

1971

SUMMARY OF
| THI RD
| BI D
00| 5, 000. 00
00| 10, 000. 00*
00| 47, 500. 00*
00| 6, 000. 00*
00| 15. 00
00| 4, 400. 00*
00| 60, 000. 00*
00| 19, 800. 00*
00| 5.25
00| 33.00
00| 6. 00
00| 19. 00
00| .45
00| 2.50
00| 30, 000. 00*
00| 211, 586. 00*
00| 10, 050. 00*
00| 800. 00
00| 300. 00
00| 300. 00
00| 350. 00
00| 350. 00
00| 600. 00
00| 5, 600. 00
00| 7, 700. 00
00| 2, 505. 00*
00| 6. 20
00| 6. 50
00| 6. 50
00| 6. 50
00| 8. 00
00| 8. 00
00| 12. 00
00| 15. 00
00| 2, 500. 00
00| 80. 00
00| 80. 00
00| 80. 00
00| 80. 00

REMA/I

NI NG BI DDERS

Bl D245
PAGE 8
10/ 17/ 01
FI FTH
BI D AMOUNT
7, 000. 00 7000
18, 000. 00* 18000
50, 000. 00* 50000
42, 000. 00* 42000
41. 00 1476
15, 000. 00* 15000
4, 700. 00* 4700
25, 000. 00* 25000
1.25 10200
32.00 190400
40. 00 129080
50. 00 24250
.75 58462
.80 6528
27, 000. 00* 27000
150, 000. 00* 150000
40, 000. 00* 40000
900. 00 900
300. 00 5100
315. 00 5040
350. 00 20650
400. 00 7600
600. 00 600
7,600. 00 7600
9, 000. 00 18000
10, 000. 00* 10000
11.00 158620
11.25 27900
11. 50 18975
12. 50 12250
13.00 61425
14. 25 18026
19. 00 39330
21.00 9660
3, 000. 00 3000
47.00 23688
39. 00 10140
19. 00 1444
33.00 2409



03-1A1814

SUMMARY

03- SAC- 5- 21
10/ 02/ 01
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ I
12.00 5436. 00|
18. 00 7182. 00|
7.00 10199. 00|
110. 00 220. 00|
125. 00 1250. 00|
150. 00 1500. 00|
350. 00 700. 00|
200. 00 8000. 00|
200. 00 2000. 00|
9, 900. 00 9900. 00|
5, 000. 00* 5000. 00|
360. 00 4968. 00|
125. 00 1375. 00|
750. 00 750. 00|
2, 000. 00 6000. 00|
20, 000. 00* 20000. 00|
113, 000. 00* 113000. 00|
1,134, 991. 00

OF REMA

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

8.50 3850
36. 75 14663
5.75 8377
130. 00 260
145. 00 1450
195. 00 1950
250. 00 500
240. 00 9600
250. 00 2500
17, 000. 00 17000
11, 500. 00* 11500
500. 00 6900
170. 00 1870
1, 100. 00 1100
4, 000. 00 12000
34, 000. 00* 34000
96, 760. 00* 96760

TH RD
BI D AMOUNT
_______________________________ |
18. 00 8154
18. 00 7182
18. 00 26226
100. 00 200
120. 00 1200
300. 00 3000
500. 00 1000
165. 00 6600
265. 00 2650
13, 000. 00 13000
3, 000. 00* 3000
100. 00 1380
185. 00 2035
750. 00 750
2,500. 00 7500
35, 000. 00* 35000
20, 000. 00* 20000
1, 206, 921. 50

1, 389, 991. 95

Bl D245
PAGE 9
10/ 17/ 01
FI FTH
BI D AMOUNT
10. 00 4530
16. 70 6663
11. 25 16391
21.00 42
40. 00 400
50. 00 500
125. 00 250
260. 00 10400
300. 00 3000
16, 500. 00 16500
17, 500. 00* 17500
250. 00 3450
221.00 2431.
1, 000. 00 1000
3, 000. 00 9000
40, 000. 00* 40000
150, 000. 00* 150000

1, 543, 511. 30



03-1A1814 Bl D245

03- SAC- 5- 21 SUMMARY OF REMAINING BIDDERS PAGE 10
10/ 02/ 01 10/ 17/ 01
| TEM SI XTH
| BI D AMOUNT

I _______________________________
1] 5,591. 91 5591. 91
2 | 8, 658. 79* 8658. 79
3| 68, 226. 11* 68226. 11
4 | 17, 894. 84* 17894. 84
5| 23.72 853. 92
6 | 29, 643, 71* 29643. 71
7 28, 650. 91* 28650. 91
8 | 39, 216. 63* 39216. 63
9 | 2.79 22766. 40
10 | 31.59 187960. 50
11 | 7.96 25686. 92
12 | 41. 24 20001. 40
13 | 92 71714. 00
14 | 3.06 24969. 60
15 | 69, 328. 02* 69328. 02
16 | 300, 976. 01* 300976. 01
17 | 6, 786. 33* 6786. 33
18 | 1, 385. 96 1385. 96
19 | 271.65 4618. 05
20 | 313. 44 5015. 04
21 | 345, 42 20379. 78
22 | 390. 81 7425. 39
23 | 618. 93 618. 93
24 | 9, 202. 51 9202. 51
25 | 11, 400. 98 22801. 96
26 | 2, 327. 34* 2327. 34
27 | 12. 60 181692. 00
28 | 12.73 31570. 40
29 | 13.79 22753. 50
30 | 13. 62 13347. 60
31 | 14. 69 69410. 25
32 | 15. 39 19468. 35
33 | 16. 53 34217. 10
34 | 19. 26 8859. 60
35 | 3, 394. 69 3394. 69
36 | 27.87 14046. 48
37 | 40. 85 10621. 00
38 | 30. 81 2341. 56
39 | 39. 49 2882. 77



03-1A1814
03- SAC-5-21
10/ 02/ 01

787. 95

5, 364.53
32,512. 86*
154, 305. 50*

1628.
21963.
5095.
28686.
2241.
787.
16093.
32512.

154305

1,736, 818. 20

SUMMARY

OF

REMA/I

N |

N G

B I

DDERS

Bl D245
PAGE 11
10/ 17/ 01



