STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 10/ 02/ 01
CONTRACT NUMBER 06- 336604

D SUMMARY

I'N FRESNO COUNTY | N FRESNO FROM
1.0 KM SOUTH OF JENSEN AVENUE

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 17/ 01
CONTRACT CODE ' C '
93 CONTRACT | TEMS

FEDERAL Al D ACNH- P099- (427)E

180
PERCENT UNDER EST 23. 48

925 279-2234
00766205
FAX 925 279-1219

925 838-5685
00595036
FAX 925 838-5996

LOCATI ON 06- FRE-99- 18. 0/ 20. 2 UNDERCRGOSSI NG TO 0.2 KM SOUTH CF
VETURA STREET OVERCROSSI NG
CONSTRUCT AUXI LI ARY LANE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPCSALS | SSUED 18 FUND TOTAL HB4N 2, 869, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 3 ENG NEERS EST 3, 038, 663. 00 AMOUNT UNDER 713, 434. 00
PROGRAM ELEMENTS OoHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,325,229.00 3 MAGNUM PACI FI C | NC
1571 OAK PARK BLVD
PLEASANT HI LL CA 94523
2 2,791, 553. 00 1 CONE ENG NEERI NG CONTRACTORS
2092 OMEGA ROAD STE F
SAN RAMON CA 94583
3 2,958, 676. 00 2 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

831 724-1011
00000089
FAX 831 768-4021



06- 336604 Bl D245

06- FRE-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 02/ 01 10/ 17/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BENCO BRI DCES STRUCTURE AND RELATED ( PARTI AL)

ELK GROVE CA
ENVI RONMVENTAL CONSTRUCTI ON AND EROSI ON CONTROL LANDSCAPI NG ( PARTI AL)
SANTA MARI A CA
M BUMGARNER | NC GUARD RAIL (PARTI AL)
LI VERMORE CA
R E SERRANO | NC ASPHALT AND K RAIL ( PARTIAL)
SAN FRANCI SCO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS ( PARTI AL)
NI POMO CA
STERNDAHL ENTERPRI SES | NC MARKI NG AND STRI PI NG ( PARTI AL)
SUN VALLEY CA
SUMW T ELECTRI CAL ELECTRI CAL ( PARTI AL)

CLOvIS CA



06- 336604 Bl D245

06- FRE-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 02/ 01 10/ 17/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CONFAB PRECAST BEAMS
LATHROP CA
ENVI RONMVENTAL CONSTRUCTI ON | TEM5 38 THRU 42
SANTA MARI A CA
FRANKLI N REI NFORCI NG STEEL REI NFORCI NG STEEL
FRESNO CA
FRESNO CONCRETE CONSTRUCTI ON M NOR CONCRETE
FRESNO CA
HI LLSI DE DRI LLI NG CAST IN DRI LLED HOLE PILE
PO NT RI CHMOND CA
MB I GUARD RAIL AND CONCRETE BARRI ER
LI VERVORE CA
M C K SERVI CES ASPHALT CONCRETE PAVI NG ( PARTI AL)
CONCORD CA
STERNDAHL ENTERPRI SES STRI Pl NG
SUN VALLEY CA
SUM T ELECTRIC ELECTRI CAL

CLOVIS CA



06- 336604
06- FRE-99-1
10/ 02/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 17/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BENCO BRI DCES

ELK GROVE CA

JEZOWSKI AND MARKEL
MERCED CA

KRC

VI SALI A CA

MODERN ALLOYS

STANTON CA

PENHALL COVPANY

I RVINE CA

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

SUW T ELECTRI C
FRESNO CA

TRUXELL AND VALENTI NO
FRESNO CA

BRI DGE WORK

M NOR CONCRETE AND TEXTURED CONCRETE
CONSTRUCTI ON AREA SI GNS

BARRI ERS AND METAL BEAM GUARD RAI L

GRI ND PORTLAND CEMENT CONCRETE PAVEMENT
CONCRETE PAVI NG

STRI PI NG

ELECTRI CAL

LANDSCAPI NG AND | RRI GATI ON



06- 336604 Bl D245

06- FRE- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 02/ 01 10/ 17/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 9, 000. 00* 9, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 21, 000. 00* 21, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00

5 (S) 120110 FLASH NG ARROW SI GN EA 3 450. 00 1, 350. 00

6 (S) 120120 TYPE |11 BARRI CADE EA 14 70. 00 980. 00

7 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 35 50. 00 1, 750. 00

8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 6, 590 1.30 8, 567. 00

9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 390 30. 00 11, 700. 00
10 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1, 140 3.00 3, 420. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 27, 000. 00* 27, 000. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 4, 640 50. 00 232, 000. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 64 200. 00 12, 800. 00
14 150206 ABANDON CULVERT M 22 62. 00 1, 364. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 31 50. 00 1, 550. 00
16 150711 REMOVE PAI NTED TRAFFI C STRI PE M 6, 590 2.50 16, 475. 00
17 150712 REMOVE PAI NTED PAVEMENT MARKI NG MR 35 23.00 805. 00
18 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 6, 090 5. 00 30, 450. 00
19 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 200 30. 00 6, 000. 00
20 150722 REMOVE PAVEMENT MARKER EA 2,290 1. 00 2, 290. 00
21 150745 REMOVE ROADSI DE SI GN ( METAL PCST) EA 1 200. 00 200. 00
22 150771 REMOVE ASPHALT CONCRETE DI KE M 150 17.50 2, 625. 00
23 150820 REMOVE | NLET EA 10 300. 00 3, 000. 00
24 151265 SALVAGE SI NGLE THRI E BEAM BARRI ER M 970 40. 00 38, 800. 00
25 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 68 75. 00 5, 100. 00
26 152320 RESET ROADSI DE SI GN EA 2 350. 00 700. 00
27 152422 ADJUST MONUMENT COVER EA 1 250. 00 250. 00
28 152430 ADJUST | NLET EA 1 1, 350. 00 1, 350. 00
29 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT V2 3,910 3.00 11, 730. 00

(45 MM MAXI MUM)

30 153214 REMOVE CONCRETE CURB M 100 26. 50 2, 650. 00
31 155003 CAP | NLET EA 1 800. 00 800. 00
32 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 15, 000. 00* 15, 000. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 5, 600 7.50 42, 000. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 115 140. 00 16, 100. 00
36 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 62 100. 00 6, 200. 00



06- 336604 Bl D245

06- FRE- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 02/ 01 10/ 17/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 193114 SAND BACKFI LL V] 7 100. 00 700. 00
38 (S) 200001 HI GHVAY PLANTI NG LS LUMP SUM 22, 000. 00* 22, 000. 00
39 (S) 022294 EROSI ON CONTROL ( MULCH) LS LUMP SUM 1, 000. 00* 1, 000. 00
40 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUVMP SUM 20, 000. 00* 20, 000. 00
41 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4, 000. 00* 4,000. 00
42 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
43 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 90 180. 00 16, 200. 00
44 208909 EXTEND 200 MV CONDUI T M 3 1, 500. 00 4,500. 00
45 260201 CLASS 2 AGGREGATE BASE V] 1, 230 72.00 88, 560. 00
46 280000 LEAN CONCRETE BASE VB 1, 460 129. 00 188, 340. 00
47 390155 ASPHALT CONCRETE ( TYPE A) TONN 2, 240 68. 00 152, 320. 00
48 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 23 12. 00 276. 00
49 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 180 12. 00 2, 160. 00
50 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 140 12. 00 1, 680. 00
51 401000 CONCRETE  PAVEMENT V] 2, 580 146. 00 376, 680. 00
52 (S) 420201 GRI ND EXI STI NG CONCRETE Vi 2,810 4.50 12, 645. 00
PAVEMVENT
53 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 223 200. 00 44, 600. 00
PI LI NG
54 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG V] 40 650. 00 26, 000. 00
55 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 160 650. 00 104, 000. 00
56 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 20 1, 200. 00 24, 000. 00
(TYPE N)
57 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) V] 2 1, 800. 00 3, 600. 00
58 511106 DRI LL AND BOND DOWEL M 54 125. 00 6, 750. 00
59 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 4,500. 00 18, 000. 00
G RDER (10 M- 15 M
60 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 6, 000. 00 24, 000. 00
G RDER (15 M- 20 M
61 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 8 2, 500. 00 20, 000. 00
G RDER
62 (F) 513501 CONCRETE CLOSURE WALL MR 68 350. 00 23, 800. 00
63 515020 REFI NI SH BRI DGE DECK MR 19 330. 00 6, 270. 00
64 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 35, 900 1.35 48, 465. 00
65 562002 METAL ( BARRI ER MOUNTED SI GN) KG 120 9. 00 1, 080. 00
66 (S) 597601 PREPARE AND STAI N CONCRETE MR 1, 050 4.50 4,725.00
67 650365 450 MM REI NFORCED CONCRETE Pl PE M 24 160. 00 3, 840. 00

(CLASS 111)



06- 336604 Bl D245

06- FRE- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 02/ 01 10/ 17/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

68 664016 450 MM CORRUGATED STEEL Pl PE M 24 145. 00 3, 480. 00
(2.77 MM THI CK)

69 664022 600 MM CORRUGATED STEEL Pl PE M 6 250. 00 1, 500. 00
(3.51 MM THI CK)

70 690160 300 MM CORRUGATED STEEL Pl PE DOWNDRAI N M 8 260. 00 2, 080. 00
(2.01 MV THI CK)

71 692088 300 MM ENTRANCE TAPER EA 1 440. 00 440. 00

72 705044 450 MM STEEL FLARED END SECTI ON EA 1 345. 00 345. 00

73 720000 ROCK SLOPE PROTECTI ON VB 2.3 850. 00 1, 955. 00

74 729010 ROCK SLOPE PROTECTI ON FABRI C Vi 10 30. 00 300. 00

75 731501 M NOR CONCRETE ( CURB) VB 3.2 2,100. 00 6, 720. 00

76 731502 M NOR CONCRETE (M SCELLANEOUS Vel 1.5 1, 000. 00 1, 500. 00
CONSTRUCTI ON)

77 731530 M NOR CONCRETE ( TEXTURED PAVI NG) VB 40 625. 00 25, 000. 00

78 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 216 2.00 432.00

79 820134 OBJECT MARKER ( TYPE P) EA 6 150. 00 900. 00

80 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 140 88. 00 12, 320. 00

81 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 66 115. 00 7,590. 00

82 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARR! ER) EA 1 250. 00 250. 00

83 (S) 839553 END SECTI ON EA 1 150. 00 150. 00

84 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00

85 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 700. 00 700. 00

86 839701 CONCRETE BARRI ER ( TYPE 60) M 490 93. 00 45,570. 00

87 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG (Vi 45 20. 00 900. 00

88 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 17, 200 1.00 17, 200. 00
( SPRAYABLE)

89 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 380 3.00 7, 140. 00

90 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 140 4.00 4,560. 00

91 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 11, 000. 00* 11, 000. 00

92 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 81, 000. 00* 81, 000. 00

93 999990 MOBI LI ZATI ON LS LUMP SUM 115, 000. 00* 115, 000. 00

TOTAL 2,325, 229. 00



06- 336604 Bl D245

06- FRE- 99- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
10/ 02/ 01 10/ 17/ 01
R RO PEPEPERERE EREEE R TP e P e T EE PO PEPEPEPEPEE
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
R L R L
1] 5, 000. 00* 5000. 00| 2, 500. 00* 2500. 00
2 | 15, 000. 00* 15000. 00| 4, 500. 00* 4500. 00
3 | 25, 000. 00* 25000. 00| 2, 500. 00* 2500. 00
4 | 40, 000. 00* 40000. 00| 30, 000. 00* 30000. 00
5 | 1, 000. 00 3000. 00| 7, 500. 00 22500. 00
6 | 100. 00 1400. 00| 55. 00 770. 00
7| 30. 00 1050. 00| 32.00 1120. 00
8 | 2.00 13180. 00| 2.00 13180. 00
9 | 35. 00 13650. 00| 55. 00 21450. 00
10 | 5. 00 5700. 00| 6. 00 6840. 00
11 | 25, 000. 00* 25000. 00| 4,500. 00* 4500. 00
12 | 45.00 208800. 00| 40. 00 185600. 00
13 | 250. 00 16000. 00| 370. 00 23680. 00
14 | 25.00 550. 00| 75.00 1650. 00
15 | 30. 00 930. 00| 50. 00 1550. 00
16 | 2.00 13180. 00| 2.00 13180. 00
17 | 20. 00 700. 00| 32.00 1120. 00
18 | 3.00 18270. 00| 2.00 12180. 00
19 | 25. 00 5000. 00| 38. 00 7600. 00
20 | 1.00 2290. 00| 1.50 3435. 00
21 | 250. 00 250. 00| 250. 00 250. 00
22 | 3.00 450. 00| 1.00 150. 00
23 | 750. 00 7500. 00| 1, 750. 00 17500. 00
24 | 25. 00 24250. 00| 38. 00 36860. 00
25 | 100. 00 6800. 00| 70. 00 4760. 00
26 | 150. 00 300. 00| 200. 00 400. 00
27 | 400. 00 400. 00| 800. 00 800. 00
28 | 2, 000. 00 2000. 00| 1, 600. 00 1600. 00
29 | 2.00 7820. 00| 5. 00 19550. 00
30 | 15. 00 1500. 00| 30. 00 3000. 00
31 | 1, 200. 00 1200. 00| 1, 600. 00 1600. 00
32 | 25, 000. 00* 25000. 00| 15, 000. 00* 15000. 00
33 | 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00
34 | 40. 00 224000. 00| 40. 00 224000. 00
35 | 85. 00 9775. 00| 86. 00 9890. 00
36 | 70. 00 4340. 00| 86. 00 5332. 00
37 | 250. 00 1750. 00| 140. 00 980. 00
38 | 15, 000. 00* 15000. 00| 4,500. 00* 4500. 00
39 | 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00



06- 336604

06- FRE- 99- 1 SUMMARY OF REMA
10/ 02/ 01

_______________________________ |_______________________________

SECOND | THI RD
BI D AMOUNT | BI D AMOUNT

_______________________________ I_______________________________

5, 000. 00* 5000. 00| 7, 500. 00* 7500. 00

5, 000. 00* 5000. 00| 4, 000. 00* 4000. 00

50, 000. 00* 50000. 00| 35, 000. 00* 35000. 00

70. 00 6300. 00| 195. 00 17550. 00

500. 00 1500. 00| 500. 00 1500. 00

50. 00 61500. 00| 63. 00 77490. 00

150. 00 219000. 00| 240. 00 350400. 00

80. 00 179200. 00| 70. 00 156800. 00

10. 00 230. 00| 28. 00 644. 00

10. 00 1800. 00| 28. 00 5040. 00

10. 00 1400. 00| 28. 00 3920. 00

215. 00 554700. 00| 230. 00 593400. 00

8. 00 22480. 00| 11. 00 30910. 00

300. 00 66900. 00| 250. 00 55750. 00

350. 00 14000. 00| 425.00 17000. 00

700. 00 112000. 00| 600. 00 96000. 00

750. 00 15000. 00| 1, 300. 00 26000. 00

1, 500. 00 3000. 00| 1, 300. 00 2600. 00

100. 00 5400. 00| 133.00 7182.00

5, 000. 00 20000. 00| 4, 800. 00 19200. 00

7, 000. 00 28000. 00| 6, 200. 00 24800. 00

1, 500. 00 12000. 00| 2, 500. 00 20000. 00

150. 00 10200. 00| 375. 00 25500. 00

250. 00 4750. 00| 350. 00 6650. 00

1.20 43080. 00| 1. 60 57440. 00

20. 00 2400. 00| 65. 00 7800. 00

15. 00 15750. 00| 11. 00 11550. 00

700. 00 16800. 00| 750. 00 18000. 00

300. 00 7200. 00| 620. 00 14880. 00

500. 00 3000. 00| 1, 800. 00 10800. 00

200. 00 1600. 00| 625. 00 5000. 00

250. 00 250. 00| 200. 00 200. 00

250. 00 250. 00| 120. 00 120. 00

400. 00 920. 00| 450. 00 1035. 00

5. 00 50. 00| 77.00 770. 00

1, 000. 00 3200. 00| 350. 00 1120. 00

1, 000. 00 1500. 00| 650. 00 975. 00

750. 00 30000. 00| 700. 00 28000. 00

3.00 648. 00| 4.50 972.00

N |

N G

B I

DDERS

Bl D245
PAGE 9
10/ 17/ 01



06- 336604 Bl D245

06- FRE- 99- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
10/ 02/ 01 10/ 17/ 01

_______________________________ |_______________________________

SECOND | THI RD
BI D AMOUNT | BI D AMOUNT

_______________________________ I_______________________________

50. 00 300. 00| 107. 00 642. 00

70. 00 9800. 00| 86. 00 12040. 00

250. 00 16500. 00| 215. 00 14190. 00

200. 00 200. 00| 160. 00 160. 00

100. 00 100. 00| 107. 00 107. 00

2, 000. 00 2000. 00| 2,100. 00 2100. 00

750. 00 750. 00| 650. 00 650. 00

200. 00 98000. 00| 220. 00 107800. 00

40. 00 1800. 00| 55. 00 2475. 00

. 40 6880. 00| . 80 13760. 00

2.00 4760. 00| 1.90 4522.00

3.00 3420. 00| 3.25 3705. 00

15, 000. 00* 15000. 00| 30, 000. 00* 30000. 00

75, 000. 00* 75000. 00| 55, 000. 00* 55000. 00

250, 000. 00* 250000. 00| 222, 000. 00* 222000. 00

2,791, 553. 00 2, 958, 676. 00



