STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

vVBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

°ROPCSALS | SSUED
WUMBER OF BI DDERS 7
>ROGRAM ELEMENTS

Bl D RANK

26

10/ 30/ 01
05-473904
05- MON- 1-28. 3

FUND TOTAL
ENG NEERS EST

RAS
BI D TOTAL

BI D

SUMMARY

I'N MONTEREY COUNTY NEAR LUCI A AT
0.2 KM NORTH OF BI G CREEK BRI DGE

ROCKFALL M TI GATI ON

HA42 498, 000
439, 505. 00
Bl DDER | D

296, 384. 00 4

363, 363. 00 1

387,515.00 6

419, 327. 00 3

427, 600. 00 5

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT UNDER 143, 121.00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

10/ 31/01
CONTRACT CODE 'B '
10 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
30

PERCENT UNDER EST 32. 56

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

H TECH ROCKFALL CONSTRUCTI ON
INC

P O BOX 674

FOREST GROVE OR 97116

CORAL CORPORATI ON OF OREGON

P O BOX 347
W LSONVI LLE OR 97070
BUGLAR CONSTRUCTI ON

47000 WARM SPRI NGS BLVD
FREMONT CA 94539
Cl MARRON CONSTRUCTI ON

679 A HEDBURG WAY
OAKDALE CA 95361
JOHNSON WESTERN GUNI TE COVPANY

940 DOOLI TTLE DRI VE
SAN LEANDRO CA 94577-1021

FAX

FAX

FAX

FAX

FAX

503 357-6508
00723147
503 357-7323

503 682-2252
00332441
503 682-0110

510 623-0881
00740863
510 252-9389

209 848-1655
00706382
209 848-1656

510 568-8112
00370035
510 568-1601

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LI M TS
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS
CC PREF CLAI MED



05- 473904

05- MON- 1- 28

10/ 30/ 01

6

456, 650. 00

464, 449. 62

2

7

JENSEN DRI LLI NG COVPANY

1775 HENDERSON AVENUE
EUGENE OR 97403

GEORGE Bl ANCHI CONSTRUCTI ON
I NC

775 A MABURY ROAD

SAN JOSE CA 95133

541 726-7435
00340115
FAX 541 726-6140

408 453-3037
00168950
FAX 408 452-1366

Bl D245
PAGE 2
10/ 31/ 01
CC PREF CLAI MED

CC PREF CLAI MED



05-473904 Bl D245

05- MON- 1- 28 PAGE 3
10/ 30/ 01 10/ 31/01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NI TTA CONSTRUCTI ON | NC

3778 DEL MAR AVENUE

LOOM S CA 95650

TAKAKO TRAFFI C CONTROL FLAG NG
P O BOX 800

MOUNTAI N RANCH CA 95246



05-473904 Bl D245

05- MON- 1- 28 PAGE 4
10/ 30/ 01 10/ 31/01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 TAKAKO TRAFFI C CONTROL FLAGGE NG
P O BOX 800
MOUNTAI N RANCH CA 95246
3l DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 SUPERI OR HYDROSEEDI NG ITEM5 5 THRU 9
WATSONVI LLE CA
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL ( PARTI AL)
MOUNTAI N RANCH CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUPERI OR HYDROSEEDI NG ERCSI ON CONTROL

250 W RI VERSI DE DRI VE
WATSONVI LLE CA 95076

TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL
P O BOX 800
MOUNTAI N RANCH CA 95246
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL SYSTEM
P O BOX 800

MOUNTAI N RANCH CA 95246



05- 473904
05- MON- 1- 28
10/ 30/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
10/ 31/01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MORNI NG STAR CONSULTI NG
1564 A FI TZGERALD DRI VE
PINOLE CA 94564

3l DDER | D NAVE AND ADDRESS

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A F A CONSTRUCTI ON GROUP
5220 S PEACH AVENUE
FRESNO CA

NEI LS CONTROLLED BLASTI NG
P O BOX 749

NEWCASTLE CA

SUPERI OR HYDROSEEDI NG

250 WRI VERSI DE DRI VE
WATSONVI LLE CA

EQUI PMENT RENTAL

ROCK NET SYSTEM

ERCSI ON CONTROL



05-473904 Bl D245

05- MON- 1- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 30/ 01 10/ 31/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 250. 00* 1, 250. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 000. 00* 14, 000. 00
3 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 98 60. 00 5, 880. 00
4 (S) 202007 DUFF M2 1, 000 6. 00 6, 000. 00
5 (S) 203014 FI BER ( EROSI ON CONTRQL) KG 60 3.00 180. 00
6 (S) 203024 COVPOST ( ERCSI ON' CONTROL) KG 150 1.70 255. 00
7 (S) 203040 SEED ( EROSI ON CONTROL) KG 2 1, 350. 00 2, 700. 00
8 (S) 203056 COMMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 20 2.20 44.00
9 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 15 5. 00 75.00
10 022675 ROCK NET SYSTEM M 190 1, 400. 00 266, 000. 00

TOTAL 296, 384. 00



-

TEM

=
9|O§OCD\I®U1-I>WI\)I—‘

05- 473904
05- MON- 1- 28
10/ 30/ 01

SUMMARY OF
THI RD
AMOUNT | BI D
1463. 00| 3, 000. 00*
25200. 00| 20, 000. 00*
4900. 00| 100. 00
3000. 00| 20. 00
1200. 00| 4.00
2250. 00| 7.00
600. 00| 300. 00
1000. 00| 5. 00
750. 00| 15. 00
323000. 00| 1, 750. 00
363, 363. 00

REMA

332500.
387, 515. 00

I NI NG BI DDERS

FOURTH
BI D AMOUNT
_______________________________ |

1, 500. 00* 1500
5, 000. 00* 5000
45. 00 4410
6. 00 6000
3.15 189
5.90 885
283. 50 567
3.35 67
12. 60 189.
2,108. 00 400520
419, 327. 00

Bl D245
PAGE 7
10/ 31/01
FI FTH
BI D AMOUNT
5, 000. 00* 5000
37, 000. 00* 37000
100. 00 9800
4.00 4000
35.00 2100
35.00 5250
150. 00 300
150. 00 3000
200. 00 3000.
1, 885.00 358150
427, 600. 00



05-473904 Bl D245

05- MON- 1- 28 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
10/ 30/ 01 10/ 31/ 01
e TP PERRERE R e PR EETPEPEERER
TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
[ em e [ em
1] 17, 000. 00* 17000. 00| 1, 727. 00* 1727.00
2| 36, 000. 00* 36000. 00| 40, 826. 00* 40826. 00
3| 200. 00 19600. 00| 53. 64 5256. 72
4 | 12.00 12000. 00| 20. 25 20250. 00
5| 110. 00 6600. 00| 3.47 208. 20
6 | 120. 00 18000. 00| 6. 49 973. 50
7 100. 00 200. 00| 312. 00 624. 00
8 | 10. 00 200. 00| 3.75 75.00
9 | 20. 00 300. 00| 13. 86 207. 90
10 | 1, 825. 00 346750. 00| 2,075. 27 394301. 30
or 456, 650. 00 464, 449. 62

-



