STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
>ROPCSALS | SSUED 34
WUMBER CF BI DDERS 9
°ROGRAM ELEMENTS
Bl D RANK

11/01/01
07-201304
07-LA-710-9.7/11.0

ENG NEERS EST

RAS

Bl D TOTAL

4, 851, 555. 00

4,862, 183. 50

4,928, 737. 00

4,979, 363. 00

4, 996, 943. 60

HA22

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

Bl DDER | D

D SUMMARY

DEPARTMENT

I'N LOS ANGELES COUNTY | N LONG BEACH
AND CARSON FROM COVPTON CREEK
BRIDGE TO 0.2 KM NORTH OF DEL AMO

BOULEVARD UNDERCRGCSSI NG

BRI DGE AND FREEWAY W DENI NG

19. 0%

6,570, 000
5, 265, 388. 00

AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS
413, 833. 00

OF TRANSPORTATI ON

Bl D245

PAGE 1

11/ 05/ 01
CONTRACT CODE 'B '
132 CONTRACT | TEMS

FEDERAL Al D ACNH P710-(004)E

470

PERCENT UNDER EST 7. 86

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ORTI Z ENTERPRI SES
| NCORPCRATED

6 CUSHI NG STE 200
IRVINE CA 92618

D WPONELL CONSTRUCTI ON | NC

P O BOX 1406

FONTANA CA 92334-1406

PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066
LAPCO | NC

1381 WARNER AVENUE STE F

TUSTIN CA 92780
STEVE P RADCS | NC

P O BOX 15128

SANTA ANA CA 92735-0128

FAX

FAX

FAX

FAX

FAX

949 753-1414
00467088
949 753- 1477

909 356-8880
00532499
909 356-1299

626 301-9897
00412587
626 301-0811

714 259-7904
00603052
714 259-7952

714 835-4612
00484452
714 835-2186



07-201304
07-LA-710-9
11/01/01

6

5,454, 097. 50

5, 946, 332. 50

6, 092, 305. 63

6, 095, 436. 00

K E C ENG NEERI NG

P O BOX 909
CORONA CA 92878-0909
REYES CONSTRUCTI ON | NC

1295 SQUTH EAST END AVENUE
POMONA CA 91766
GRI FFI TH COMPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670
MACRO Z TECHNOLOGY COVPANY

1616 EAST 17TH STREET
SANTA ANA CA 92705

FAX

FAX

FAX

FAX

909 734-3010
00701834
909 735-2041

909 622- 2259
00507561
909 622- 3053

562 929-1128
00000088
562 929-3799

714 564-1130
00561313
714 564-1144

Bl D245
PAGE 2
11/ 05/ 01



07-201304
07-LA-710-9
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
11/ 05/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALMEX ENG NEERI NG
RI VERSI DE CA
CONRAD

RI ALTO CA

FOUNDATI ON PI LE
FONTANA CA

FRANKLI N STEEL
SANTE FE SPRI NGS CA
J FL ELECTRIC
LOS ANGELES CA
MARI NA LANDSCAPE
ANAHEI M CA

MODERN ALLOYS
STANTON CA

P CI

LONG BEACH CA
PENHALL COVPANY
ANAHEI M CA

ASPHALT CONCRETE PAVI NG

PRECAST BEAMS

PI LI NG

REBAR

ELECTRI CAL

LANDSCAPE AND | RRI GATI ON

METAL BEAM GUARD RAI L AND SI GN STRUCTURES
STRI PI NG

BRI DGE DEMOLI TI ON



07-201304
07-LA-710-9
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 4
11/ 05/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE COVPANY
LI NCOLN CA

A C L CONSTRUCTI ON
ONTARI O CA

AVAR CONSTRUCTI ON
CAVPBELL CA
CONRAD

RI ALTO CA

FOUNDATI ON PI LE
FONTANA CA

G L M CONSTRUCTI ON
REDLANDS CA

J F L ELECTRIC
LOS ANGELES CA
MARI NA LANDSCAPE
ANAHEI M CA

MODERN ALLOYS
STANTON CA

P CI

PAVECO

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE
CONCRETE BARRI ER
PRESTRESSI NG

PRECAST G RDERS

PI LI NG

RESTEEL

ELECTRI CAL

I RRI GATI ON

METAL BEAM GUARD RAI L
STRI PI NG

ASPHALT



07-201304
07-LA-710-9
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
11/ 05/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

PENHALL COVPANY
ANAHEI M CA

3l DDER | D NAME AND ADDRESS

GRI NDI NG
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE

SUN VALLEY CA

AVAR CONSTRUCTI ON
CAMVPBELL CA

CTM

RANCHO CORDOVA CA
CONRAD CONSTRUCTORS
RI ALTO CA

DECO ASPHALT

ENCI NO CA

FOUNDATI ON PI LE
FONTANA CA

G L M CONTRACTORS
REDLANDS CA

MAVERI CK ELECTRI C
DOWNEY CA

PACI FI C RESTORATI ON GROUP
CORONA CA

JONTI NUED ON NEXT PAGE

FENCI NG
PRESTRESSI NG
BARRI ER RAI'L
PRECAST G RDERS
TEXTURED PAVI NG
PI LI NG

RESTEEL

ELECTRI CAL

LANDSCAPI NG



07-201304
07-LA-710-9
11/01/01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
11/ 05/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PENHALL COVPANY

I RVINE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

UGALDE TRUCKI NG
ANAHEI M CA

3l DDER | D NAVE AND ADDRESS

DEMCLI TI ON
STRI PI NG
| MPORTED BORROW

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ACL

ONTARI O CA

ALCORN FENCE

SUN VALLEY CA
CONRAD

RIALTO CA

DS

LONG BEACH CA

DECO ASPHALT

ENCI NO CA

FOUNDATI ON PI LE
FONTANA CA

FRANKLI N REI NFORCI NG
SANTA FE SPRINGS CA

JONTI NUED ON NEXT PAGE

BARRI ER ( PARTI AL)

FENCE, METAL BEAM GUARD RAIL AND S| GN STRUCTURES ( PARTI AL)
PRECAST BEAMS ( PARTI AL)

PRESTRESSI NG ( PARTI AL)

TEXTURED PAVI NG ( PARTI AL)

PI LE ( PARTI AL)

REBAR ( PARTI AL)



07-201304 Bl D245
07-LA-710-9 PAGE 7
11/01/01 11/ 05/ 01

LI ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 HI GH LI GHT ELECTRIC

RI VERSI DE CA
J V LAND CLEARI NG
SAN DI MAS CA
MARI NA LANDSCAPE
ANAHEI M CA
PENHALL COVPANY
I RVINE CA
SAPPER CONSTRUCTI ON COVMPANY
SPRI NG VALLEY CA
STATEW DE SAFETY AND S| GNS
NI POMO CA
SUDHAKAR
RIALTO CA

3l DDER | D NAMVE AND ADDRESS

ELECTRI CAL ( PARTI AL)

CLEARI NG AND GRUBI NG ( PARTI AL)
LANDSCAPI NG ( PARTI AL)

DEMOLI TI ON AND JO NT SEAL ( PARTI AL)
CONCRETE PAVI NG ( PARTI AL)
CONSTRUCTI ON AREA SI GNS ( PARTI AL)
STRI PI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 ACL
FONTANA CA
ALCORN FENCE
SUN VALLEY CA
AVAR CONSTRUCTI ON
CAMPBELL CA
JONTI NUED ON NEXT PAGE

BARRI ER RAI L
FENCE, GUARD RAIL AND SI GNS

PRESTRESSI NG



07-201304 Bl D245
07-LA-710-9 PAGE 8
11/01/01 11/ 05/ 01

LI ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

DYNALECTRI C

LCS ALAM TGS CA

E C CONSTRUCTI ON
SOQUTH EL MONTE CA
FRANKLI N STEEL

SANTA FE SPRINGS CA

I AFD

HI GHLAND CA

| NDUSTRI AL PAVI NG | NC
| RW NDALE CA

PACI FI C RESTORATI ON GROUP
CORONA CA

PENHALL COVPANY
ANAHEI M CA

SUDHAKAR

RI ALTO CA

3l DDER | D NAVE AND ADDRESS

ELECTRI CAL

TEXTURED ASPHALT CONCRETE PAVI NG
REBAR

PI LI NG

ASPHALT CONCRETE PAVI NG
LANDSCAPI NG

BRI DGE REMOVAL AND JO NT SEAL
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA
ALERT BARRI CADES

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PORTI ON)

TRAFFI C CONTROL ( PORTI ON)



07-201304
07-LA-710-9
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 9
11/ 05/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AVAR CONSTRUCTI ON
CAVPBELL CA
CONRAD
RI ALTO CA
DECO ASPHALT
ENCI NO CA
DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FRANKLI N STEEL
SANTA FE SPRI NGS CA
HI GH LI GHT ELECTRIC
RI VERSI DE CA
I AFD
H GHLAND CA
MODERN ALLOYS
STANTON CA
PENHALL COVPANY
ANAHEI M CA
SUDHAKAR
RI ALTO CA
WESTERN WATERPROOFI NG
ANAHEI M CA

POST TENSI ONI NG ( PORTI ON)

G RDERS ( PORTI ON)

TEXTURED ASPHALT ( PORTI ON)
LANDSCAPE ( PORTI ON)

REBAR ( PORTI ON)

ELECTRI CAL ( PORTI ON)

Pl LI NG ( PORTI ON)

METAL BEAM GUARD RAI L ( PORTI ON)
BRI DGE REMOVAL ( PORTI ON)

STRI PI NG AND MARKI NG ( PORTI ON)

JO NT SEAL ( PORTI ON)



07-201304
07-LA-710-9
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 10
11/ 05/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AVAR CONSTRUCTI ON

CAVPBELL CA
CTM
RANCHO CORDOVA CA
CROWN FENCE
SANTE FE SPRINGS CA
DECO ASPHALT
ENCI NO CA
DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FOUNDATI ON PI LE
FONTANA CA
FRANKLI N STEEL
SANTA FE SPRINGS CA
HI GH LI GHT ELECTRIC
RI VERSI DE CA
PENHALL COVPANY
I RVINE CA
QUALI TY LANDSCAPE
RAMONA CA
SM TH AND SONS
FALLBROOK CA

JONTI NUED ON NEXT PAGE

POST TENSI ONI NG
CONCRETE BARRI ER
FENCI NG

DECORATI VE ASPHALT
LANDSCAPI NG

PI LE DRI VI NG
REBAR

ELECTRI CAL

DEMOLI TI ON

EROSI ON CONTROL

TRAFFI C CONTROL AND SI GNS



07-201304
07-LA-710-9
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 11
11/ 05/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SUDHAKAR
RI ALTO CA

3l DDER | D NAME AND ADDRESS

STRI PI NG
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL

POVONA CA

ALCORN FENCE

SUN VALLEY CA
CONRAD

RI ALTO CA

DS

LONG BEACH CA
DECO ASPHALT

| RW NDALE CA
FOUNDATI ON PI LE
FONTANA CA

GL M

REDLANDS CA

GO0SS CONSTRUCTI ON
COVI NA CA

HI GH LI GHT ELECTRIC
RI VERSI DE CA

JONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

FENCE, METAL BEAM GUARD RAI L AND SI GNS
PRECAST G RDERS

PRESTRESSI NG

TEXTURE PAVI NG

PI LI NG

REBAR

PAVEMENT JO NT SEAL

ELECTRI CAL



07-201304 Bl D245
07-LA-710-9 PAGE 12
11/01/01 11/ 05/ 01

LI ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

L D E RESCURCE I NC
DEVORE CA

PACI FI C RESTORATI ON
CORONA CA

PENHALL COVPANY
ANAHEI M CA

SUDHAKAR

RI ALTO CA

UGALDE TRUCKI NG
ANAHEI M CA

3 DDER | D NAME AND ADDRESS

HAZARDOUS MATERI AL HAULI NGUCKI NG
EROSI ON CONTROL AND LANDSCAPI NG
DEMOLI TI ON AND JO NT SEAL

STRI PI NG

| MPORT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE

9901 GLEN QAKS BOULEVARD
SUN VALLEY CA 91353
CONRAD CONSTRUCTI ON

2584 NORTH LOWST AVENUE
RIALTO CA 92377

DECO ASPHALT

ENCI NO CA

DYW DAG SYSTEMS | NTERNATI ONAL
2154 SOUTH STREET

LONG BEACH CA 90805

JONTI NUED ON NEXT PAGE

FENCI NG

PRECAST

ASPHALT TEXTURE

PRESTRESSI NG



07-201304
07-LA-710-9
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 13
11/ 05/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

FOUNDATI ON PI LE

FONTANA CA 92334

FRANKLI N STEEL

SANTA FE SPRI NGS CA

| NDUSTRI AL PAVI NG

| RW NDALE CA

J V LAND CLEARI NG COVPANY
207 EAST ARROW HI GHWAY
SAN DI MAS CA 91773

MARI NA LANDSCAPE

ANAHEI M CA

MAVERI CK ELECTRI C

DOWNEY CA

PENHALL COVPANY

16401 CONSTRUCTI ON Cl RCLE
IRVINE CA 92606

STATEW DE SAFETY AND SI GNS
P O BOX 1440

Pl SMO BEACH CA 93448
STERNDAHL ENTERPRI SES
SUN VALLEY CA

PILE P O BOX 1167
REI NFORCI NG
ASPHALT

CLEARI NG AND GRUBI NG

LANDSCAPE

ELECTRI CAL

DEMOLI TI ON

CONSTRUCTI ON AREA Sl GNS

STRI PI NG



07-201304 Bl D245

07- LA-710-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
11/ 01/ 01 11/ 05/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 8, 000. 00* 8, 000. 00
2 070018 Tl ME- RELATED OVERHEAD VDAY 220 2, 000. 00 440, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 18, 480. 00* 18, 480. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 95, 000. 00* 95, 000. 00
5 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3,180 .80 2, 544. 00
6 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 13 35. 00 455. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2,050 4.00 8, 200. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,030 50. 00 101, 500. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 78 390. 00 30, 420. 00
10 150608 REMOVE CHAI N LI NK FENCE M 140 10. 00 1, 400. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 850 20. 00 17, 000. 00
12 022126 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 2,020 3.00 6, 060. 00
13 150711 REMOVE PAI NTED TRAFFI C STRI PE M 850 1.50 1, 275. 00
14 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 410 2.00 820. 00
15 150722 REMOVE PAVEMENT MARKER EA 2,120 1. 00 2, 120. 00
16 022127 REMOVE SI GN MOUNTED ON STRUCTURE EA 2 500. 00 1, 000. 00
17 150742 REMOVE ROADSI DE SI GN EA 3 100. 00 300. 00
18 150760 REMOVE S| GN STRUCTURE EA 4 2, 500. 00 10, 000. 00
19 150771 REMOVE ASPHALT CONCRETE DI KE M 130 8. 00 1, 040. 00
20 150806 REMOVE Pl PE M 77 65. 00 5, 005. 00
21 150820 REMOVE | NLET EA 5 1, 000. 00 5, 000. 00
22 150821 REMOVE HEADWALL EA 1 700. 00 700. 00
23 150823 REMOVE DOANDRAI N M 48 24.00 1, 152. 00
24 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 4 150. 00 600. 00
25 152387 RELOCATE ROADSI DE SI G\ TWD POST EA 2 350. 00 700. 00
26 153214 REMOVE CONCRETE CURB M 860 13. 00 11, 180. 00
27 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 20, 000. 00* 20, 000. 00
28 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 18, 000. 00* 18, 000. 00
29 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
30 048669 REMOVE CONCRETED - ROCK SLOPE PROTECTI ON VB 4 81.00 324.00
( PORTI ON)
31 190101 ROADWAY EXCAVATI ON VB 4,070 38. 00 154, 660. 00
32 190103 ROADWAY EXCAVATI ON ( TYPE ) MB 560 17. 00 9, 520. 00
(AERIALLY DEPCSI TED LEAD)
33 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1, 180 130. 00 153, 400. 00
(AERI ALLY DEPCSI TED LEAD)
34 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) MB 258 21.00 5, 418. 00



07-201304 Bl D245

07-LA-710-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
11/ 01/ 01 11/ 05/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 130 450. 00 58, 500. 00
37 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 845 24.00 44, 280. 00
38 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) Vel 228 92. 00 20, 976. 00
39 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 2,503 19. 00 47,557.00
40 198001 | MPORTED BORROW VB 15, 100 5.00 75, 500. 00
41 (S) 200001 HI GHWAY PLANTI NG LS LUMP SUM 68, 000. 00* 68, 000. 00
42 (S) 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 11, 000. 00* 11, 000. 00
43 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 800 1.00 1, 800. 00
44 (S) 203024 COVPOST ( ERCSI ON' CONTROL) KG 4, 800 1.00 4, 800. 00
45 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 70 70. 00 4, 900. 00
46 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 16, 000. 00* 16, 000. 00
47 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 68, 000. 00* 68, 000. 00
48 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 230 100. 00 23, 000. 00
49 (S) 208797 150 MM WELDED STEEL PI PE CONDUI T M 120 220. 00 26, 400. 00
(6.35 MM THI CK)
50 (S) 208798 200 MM WELDED STEEL PI PE CONDUI T M 9 250. 00 2, 250. 00
(6.35 MM THI CK)
51 (S) 208799 250 MM WELDED STEEL PI PE CONDUI T M 20 300. 00 6, 000. 00
(6.35 MM THI CK)
52 260301 CLASS 3 AGGREGATE BASE VB 770 52. 00 40, 040. 00
53 280000 LEAN CONCRETE BASE VB 810 96. 00 77, 760. 00
54 022128 ASPHALT CONCRETE (TYPE B) TEXTURE PAVI NG v 2,930 50. 00 146, 500. 00
55 390160 ASPHALT CONCRETE ( TYPE B) TONN 1, 890 56. 00 105, 840. 00
56 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 170 10. 00 1, 700. 00
57 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 72 10. 00 720. 00
58 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 150 10. 00 1, 500. 00
59 394048 PLACE ASPHALT CONCRETE DI KE (TYPE E) M 25 10. 00 250. 00
60 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 180 10. 00 1, 800. 00
61 401000 CONCRETE  PAVEMENT VB 1, 540 170. 00 261, 800. 00
62 404092 SEAL PAVEMENT JO NT M 790 33.00 26, 070. 00
63 (S) 420201 GRI ND EXI STI NG CONCRETE MR 790 11. 00 8, 690. 00
PAVEMENT
64 490757 FURNI SH PI LI NG ( CLASS 6250C) M 333 50. 00 16, 650. 00
65 (S) 490758 DRI VE PI LE (CLASS 625C) EA 49 1, 300. 00 63, 700. 00
66 490759 FURNI SH PI LI NG ( CLASS 4000C) M 1,052 40. 00 42, 080. 00
67 (S) 490760 DRI VE PILE (CLASS 400C) EA 124 1, 300. 00 161, 200. 00
68 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 32, 200. 00* 32, 200. 00
69 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 65 480. 00 31, 200. 00



07-201304 Bl D245

07-LA-710-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
11/ 01/ 01 11/ 05/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

70 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 625 620. 00 387, 500. 00

71 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 776 430. 00 333, 680. 00

72 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB Vel 91 600. 00 54, 600. 00
(TYPE N)

73 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 40 1, 500. 00 60, 000. 00

74 (F) 048670 ARCHI TECTURAL TEXTURE v 8 25.00 200. 00

75 511106 DRI LL AND BOND DOWEL M 150 67.00 10, 050. 00

76 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 12 50. 00 600. 00

77 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 5 11, 700. 00 58, 500. 00
G RDER (25 M- 30 M

78 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 5 2, 400. 00 12, 000. 00
G RDER

79 515020 REFI NI SH BRI DGE DECK v 63 75. 00 4,725.00

80 (S) 519120 JONT SEAL (MR 15 MV) M 20 133. 00 2, 660. 00

81 (S) 519144 JONT SEAL (MR 50 MV) M 15 265. 00 3, 975. 00

82 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 95, 900 1.25 119, 875. 00

83 (SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 64, 850 1.30 84, 305. 00

84 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 10, 610 5. 00 53, 050. 00

85 (SF)560219 INSTALL SI GN STRUCTURE ( TRUSS) KG 10, 610 1.00 10, 610. 00

86 560223 FURNI SH S| GN STRUCTURE ( BRI DGE MOUNTED KG 130 11. 00 1, 430. 00
W THOUT VALKWAY)

87 560224 INSTALL S| GN STRUCTURE (BRI DGE MOUNTED KG 130 2.00 260. 00
W THOUT WALKWAY)

88 (S) 561008 760 MV CAST- | N- DRI LLED- HOLE M 8 2, 200. 00 17, 600. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

89 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 5.5 1, 400. 00 7, 700. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

90 566011 ROADSI DE SI GN - ONE POST EA 3 220. 00 660. 00

91 566012 ROADSI DE SI GN - TWO PCST EA 6 500. 00 3, 000. 00

92 650069 450 MM REI NFORCED CONCRETE Pl PE M 96 200. 00 19, 200. 00

93 650075 600 MV REI NFORCED CONCRETE Pl PE M 180 200. 00 36, 000. 00

94 669034 450 MM CORRUGATED STEEL PI PE CONDUI T M 27 150. 00 4, 050. 00
(2.01 MM THI CK)

95 680466 200 MV PERFORATED STEEL Pl PE UNDERDRAI N M 3 150. 00 450. 00
(2.01 MM THI CK)

96 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 780 24.00 18, 720. 00

97 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N OUTLET) M 62 60. 00 3, 720. 00

98 705044 450 MM STEEL FLARED END SECTI ON EA 4 250. 00 1, 000. 00



07-201304 Bl D245

07-LA-710-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
11/ 01/ 01 11/ 05/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
99 707244 900 MV PRECAST CONCRETE Pl PE MANHOLE M 1.1 600. 00 660. 00
100 721009 ROCK SLOPE PROTECTI ON VB 12 110. 00 1, 320. 00
(FACI NG, METHOD B)
101 022129 GROUTED- ROCK SLOPE PROTECTI ON VB 10 170. 00 1, 700. 00
102 731510 M NOR CONCRETE (CURB, GUTTER, S| DEWALK VB 36 320. 00 11, 520. 00
AND DRI VEWAY)
103 731517 M NOR CONCRETE ( GUTTER) VB 20 440. 00 8, 800. 00
104 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 5, 363 2.00 10, 726. 00
105 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 28 10. 00 280. 00
106 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 51 30. 00 1, 530. 00
107 (S) 802592 2.4 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 800. 00 1, 600. 00
108 (S) 832003 METAL BEAM GUARD RAI LI NG (\WOOD POST) M 240 70. 00 16, 800. 00
109 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 144 135. 00 19, 440. 00
110 (F) 833126 CONCRETE BARRI ER ( TYPE 25A) M 21 310. 00 6, 510. 00
111 (F) 048671 CONCRETE BARRI ER ( TYPE 27B TRANSI TI ON) M 14 430. 00 6, 020. 00
112 (F) 833129 CONCRETE BARRI ER ( TYPE 25A MODI FI ED) M 50 165. 00 8, 250. 00
113 (F) 833161 CONCRETE BARRI ER ( TYPE 27A) M 45 140. 00 6, 300. 00
114 833162 CONCRETE BARRI ER ( TYPE 27B) M 570 215. 00 122, 550. 00
115 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 3, 200. 00 9, 600. 00
116 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 200. 00 4, 400. 00
117 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 2 700. 00 1, 400. 00
118 (S) 839603 CRASH CUSHI ON ( ADI EM EA 1 22, 000. 00 22, 000. 00
119 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 35 40. 00 1, 400. 00
120 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,510 1.00 4,510. 00
121 (S) 840563 200 MV THERVOPLASTI C TRAFFI C STRI PE M 480 3.00 1, 440. 00
122 (S) 840564 200 MV THERVOPLASTI C TRAFFI C STRI PE M 520 3.00 1, 560. 00
(BROKEN 3.66 M- 0.92 M)
123 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 660 1.00 5, 660. 00
(BROKEN 10.98 M- 3.66 M
124 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 520 2.00 3, 040. 00
125 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 800 4.00 3, 200. 00
126 (S) 022130 COVMUNI CATI ON' CONDUI T M 410 98. 00 40, 180. 00
(TWO - 103 C I N TRENCH | N PAVEMENT)
127 (S) 860792 COMVUNI CATI ON' CONDUI T ( BRI DGE) M 370 190. 00 70, 300. 00
128 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 170 150. 00 25, 500. 00
129 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
130 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 95, 200. 00* 95, 200. 00
131 (S) 869039 COVMUNI CATI ON PULL BOX EA 8 2,100. 00 16, 800. 00



07-201304

07-LA-710-9 CONTRACT PROPOSAL

11/01/01
| TEM | TEM
NO. CODE | TEM DESCRI PTI ON
132 999990 MOBI LI ZATI ON

Bl D245
OF LOW BI DDER PACGE 18
11/ 05/ 01
UNIT OF ESTI MATED
MEASURE QUANTI TY BI D AMOUNT
LS LUMP SUM 351, 303. 00* 351, 303. 00

TOTAL 4, 851, 555. 00



TEM

©CoOoO~NOUODWNE

07-201304

07-LA-710-9

11/01/01

. 00*
.00
. 00*

600.
24080.
12000.
10000.

8000
2000.
44770
11200.
118000
25000.
5160
20800.
92250.
18240.
200240

SUMMARY

OF

REMA

N

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

8, 000. 00* 8000
1, 000. 00 220000
20, 000. 00* 20000
40, 000. 00* 40000
1.50 4770
25.00 325
3.00 6150
40. 00 81200
250. 00 19500
15. 00 2100
12.50 10625
3.00 6060
2.50 2125
2.50 1025
1.00 2120
1, 000. 00 2000
250. 00 750
2,500. 00 10000
10. 00 1300
30. 00 2310
750. 00 3750
750. 00 750
60. 00 2880
250. 00 1000
250. 00 500
10. 00 8600
20, 000. 00* 20000
20, 000. 00* 20000
8, 000. 00* 8000
350. 00 1400
50. 00 203500
7.00 3920
165. 00 194700
5, 000. 00* 5000
100. 00 25800
350. 00 45500
15. 00 27675
100. 00 22800.
45. 00 112635.

Bl D245
PACGE 19
11/ 05/ 01
FI FTH
BI D AMOUNT
8, 000. 00* 8000
1, 850. 00 407000
2, 500. 00* 2500
184, 000. 00* 184000
. 60 1908
30. 00 390
3.00 6150
47.00 95410
300. 00 23400
10. 00 1400
20.00 17000
1.25 2525
1.50 1275
1.50 615
1.00 2120
1, 000. 00 2000
125.00 375
2, 000. 00 8000
7.00 910
78. 00 6006
1, 000. 00 5000
1, 300. 00 1300
110. 00 5280
300. 00 1200
500. 00 1000
2.00 1720
40, 000. 00* 40000
25, 000. 00* 25000
8, 000. 00* 8000
320. 00 1280
5.00 20350
5.25 2940
113.00 133340
8, 000. 00* 8000
35.00 9030
1, 365. 00 177450
12. 00 22140
235.00 53580.
50. 00 125150.



07-201304

07-LA-710-9

11/01/01

SUMMARY

OF

REMAI

226500.
75000.
13000.

1224.
3120.
7000.
12000.
65000.
34960.

N |

Bl D245
PAGE 20
11/ 05/ 01
FI FTH
BI D AMOUNT
12.50 188750.
50, 000. 00* 50000.
5, 000. 00* 5000.
1.50 2700.
1.00 4800.
150. 00 10500.
10, 000. 00* 10000.
20, 000. 00* 20000.
54. 00 12420.
20.00 2400.
150. 00 1350.
140. 00 2800.
79. 00 60830.
116. 00 93960.
90. 00 263700.
80. 00 151200.
30. 00 5100.
30. 00 2160.
30. 00 4500.
30. 00 750.
30. 00 5400.
135.00 207900
15. 00 11850.
25.00 19750.
70. 00 23310.
1,575.00 77175
25.00 26300.
1,075.00 133300
17, 500. 00* 17500.
500. 00 32500.
550. 00 343750.
380. 00 294880.
745. 00 67795.
1, 500. 00 60000.
200. 00 1600.
53. 00 7950.
25.00 300.
10, 000. 00 50000.
1, 500. 00 7500.



07-201304

07-LA-710-9 SUMMARY OF REMAI NI NG BIDDERS
11/ 01/ 01

------------------------------- Ry R L LR PR PP EPEY

SECOND | THI RD | FOURTH |

BI D AMOUNT | BI D AMOUNT | Bl D AMOUNT |

------------------------------- R T e e e e e P erel

100. 00 6300. 00| 230. 00 14490. 00| 100. 00 6300. 00|

70.00 1400. 00| 95. 00 1900. 00| 75.00 1500. 00|

100. 00 1500. 00| 190. 00 2850. 00| 300. 00 4500. 00|

1.20 115080. 00| 1.30 124670. 00| 1.50 143850. 00|

1.30 84305. 00| 1.30 84305. 00| 1.50 97275. 00|

5. 00 53050. 00| 5. 00 53050. 00| 5. 00 53050. 00|

70 7427. 00| 70 7427. 00| 1.00 10610. 00|

12.00 1560. 00| 7.00 910. 00| 10. 00 1300. 00|

12.00 1560. 00| 20. 00 2600. 00| 25.00 3250. 00|

950. 00 7600. 00| 800. 00 6400. 00| 1, 000. 00 8000. 00|

1, 000. 00 5500. 00| 900. 00 4950. 00| 1, 250. 00 6875. 00|

150. 00 450. 00| 650. 00 1950. 00| 250. 00 750. 00|

400. 00 2400. 00| 1, 150. 00 6900. 00| 250. 00 1500. 00|

240. 00 23040. 00| 250. 00 24000. 00| 175. 00 16800. 00|

240. 00 43200. 00| 270. 00 48600. 00| 200. 00 36000. 00|

260. 00 7020. 00| 300. 00 8100. 00| 150. 00 4050. 00|

150. 00 450. 00| 120. 00 360. 00| 500. 00 1500. 00|

30. 00 23400. 00| 26.00 20280. 00| 25.00 19500. 00|

60. 00 3720. 00| 45.00 2790. 00| 25.00 1550. 00|

200. 00 800. 00| 250. 00 1000. 00| 750. 00 3000. 00|

500. 00 550. 00| 1, 700. 00 1870. 00| 750. 00 825. 00|

250. 00 3000. 00| 140. 00 1680. 00| 500. 00 6000. 00|

600. 00 6000. 00| 270. 00 2700. 00| 750. 00 7500. 00|

450. 00 16200. 00| 600. 00 21600. 00| 500. 00 18000. 00|

500. 00 10000. 00| 320. 00 6400. 00| 500. 00 10000. 00|

1.50 8044. 50| 2.00 10726. 00| 2.00 10726. 00|

15. 00 420. 00| 50. 00 1400. 00| 1.50 42. 00|

60. 00 3060. 00| 60. 00 3060. 00| 60. 00 3060. 00|

850. 00 1700. 00| 1, 300. 00 2600. 00| 1, 250. 00 2500. 00|

80. 00 19200. 00| 65. 00 15600. 00| 85. 00 20400. 00|

150. 00 21600. 00| 122. 00 17568. 00| 125. 00 18000. 00|

150. 00 3150. 00| 125. 00 2625. 00| 125. 00 2625. 00|

260. 00 3640. 00| 300. 00 4200. 00| 125. 00 1750. 00|

150. 00 7500. 00| 130. 00 6500. 00| 125. 00 6250. 00|

180. 00 8100. 00| 130. 00 5850. 00| 125. 00 5625. 00|

240. 00 136800. 00| 200. 00 114000. 00| 185. 00 105450. 00|

2, 700. 00 8100. 00| 3, 300. 00 9900. 00| 3, 500. 00 10500. 00|

2, 000. 00 4000. 00| 2, 200. 00 4400. 00| 2, 500. 00 5000. 00|

Bl D245
PAGE 21
11/ 05/ 01
FI FTH
BI D AMOUNT
160. 00 10080. 00
200. 00 4000. 00
400. 00 6000. 00
1.20 115080. 00
1.20 77820. 00
5.00 53050. 00
1.00 10610. 00
10. 00 1300. 00
10. 00 1300. 00
1, 200. 00 9600. 00
1, 200. 00 6600. 00
200. 00 600. 00
600. 00 3600. 00
280. 00 26880. 00
260. 00 46800. 00
400. 00 10800. 00
370. 00 1110. 00
18. 00 14040. 00
82.00 5084. 00
400. 00 1600. 00
300. 00 330. 00
320. 00 3840. 00
1, 200. 00 12000. 00
350. 00 12600. 00
375.00 7500. 00
1.20 6435. 60
65. 00 1820. 00
85. 00 4335. 00
500. 00 1000. 00
100. 00 24000. 00
134.00 19296. 00
154. 00 3234. 00
260. 00 3640. 00
150. 00 7500. 00
285. 00 12825. 00
220. 00 125400. 00
2, 000. 00 6000. 00
2, 000. 00 4000. 00
2, 000. 00 4000. 00



TEM

18
L19
L20
21
122
123
L24
25
26
L27
128
29
L30
131
132
ror

07-201304

I NI NG BI DDERS

_______________________________ |
FOURTH

| BI D AMOUNT
_______________________________ |

00| 20, 000. 00 20000

00| 50. 00 1750

00| 1.00 4510

00| 3. 00 1440

00| 3.00 1560

00| 1.00 5660

00| 2.00 3040

00| 4.00 3200

00| 160. 00 65600

00| 175. 00 64750

00| 150. 00 25500

00| 25, 000. 00* 25000

00| 135, 000. 00* 135000

00| 1, 250. 00 10000

00| 200, 000. 00* 200000

SUMMARY OF REMA
_______________________________ I
THI RD |
| BI D AMOUNT
_______________________________ I
00| 16, 000. 00 16000
00| 45. 00 1575
00| 1.00 4510
00| 3.00 1440
00| 3.00 1560
00| 1.00 5660
00| 2.00 3040
00| 4.00 3200
00| 100. 00 41000
00| 95. 00 35150
00| 32.00 5440
00| 10, 000. 00* 10000
00| 110, 000. 00* 110000
00| 1, 300. 00 10400
00| 250, 792. 00* 250792

07-LA-710-9
11/ 01/ 01
_______________________________ |
SECOND |
BI D AMOUNT

_______________________________ |

20, 000. 00 20000

35.00 1225

1.20 5412

2.00 960

1.80 936

1.00 5660

2.00 3040

3.00 2400

85. 00 34850

80. 00 29600.

60. 00 10200.

10, 000. 00* 10000

110, 000. 00* 110000

1, 500. 00 12000

450, 000. 00* 450000

4,862, 183. 50

4,928, 737. 00

4,979, 363. 00

Bl D245
PAGE 22
11/ 05/ 01
FI FTH
BI D AMOUNT
2, 000. 00 2000
40. 00 1400
1.00 4510
3.00 1440
3.00 1560
1.00 5660
2.00 3040
2.50 2000
90. 00 36900
90. 00 33300
100. 00 17000
10, 000. 00* 10000
15, 000. 00* 15000
750. 00 6000
497, 000. 00* 497000

4,996, 943. 60



TEM

©CoOoO~NOUODWNE

07-201304

07-LA-710-9

11/01/01

. 00*
.00
. 00*
. 00*
.00
.00
.00

175210.

SUMMARY

OF

REMAI

N |

700. 00
19. 50
7.00

152. 5424
5, 400. 00*
33.00
1, 250. 00
19. 00
120. 00
44. 00

13475.
8150.
1000.
3936.

800.
400.

32680.

21000.

19000.
8000.
2800.

79365.
3920.

180000.
5400.
8514.

162500.

35055.

27360.

110132.

Bl D245
PAGE 23
11/ 05/ 01
NI NTH
BI D AMOUNT
8, 000. 00* 8000
1, 500. 00 330000
25, 000. 00* 25000.
120, 000. 00* 120000.
3.00 9540.
25.00 325.
3.00 6150.
60. 00 121800.
325.00 25350.
15. 00 2100.
15.00 12750.
3.00 6060.
2.50 2125.
2.50 1025.
1.00 2120.
1, 000. 00 2000.
450. 00 1350.
2, 500. 00 10000.
15.00 1950.
70. 00 5390.
500. 00 2500.
750. 00 750.
100. 00 4800.
300. 00 1200.
2, 000. 00 4000.
15. 00 12900.
20, 000. 00* 20000.
17, 500. 00* 17500.
8, 000. 00* 8000.
175.00 700.
50. 00 203500.
20.00 11200.
200. 00 236000.
25, 000. 00~ 25000.
45. 00 11610.
325. 00 42250.
50. 00 92250.
80. 00 18240.
45. 00 112635.



07-201304

07-LA-710-9

11/01/01

286900.
85000.
1200.
3600.
4800.
9100.
20000.
75000.
11500.
2400.
1350.
1300.
77000.
153900.
322300.
151200.
2550.
1080.
2250.
375.
2700.
300300.
15800.
11850.
28305.
58800.
84160.
148800.
25000.
26000.
406250.
194000.
64610.
52000.
5760.
11250.
660.
60000.
25000.

SUMMARY

OF

REMAI

271800.
100000.
6000.
2250.
4800.
8400.
15000.
75000.
32890.

N |

NG BI DDERS
_______________________________ |
El GHTH
BI D AMOUNT
_______________________________ |

20. 00 302000.
78, 000. 00* 78000.
13, 750. 00* 13750.
1.20 2160.
.90 4320.
113.00 7910.
13, 200. 00* 13200.
66, 100. 00* 66100.
125.00 28750.
52.00 6240.
175.00 1575.
102. 00 2040.
71.00 54670.
166. 00 134460.
99. 00 290070.
88. 00 166320.
6. 00 1020.
6. 00 432.
6. 00 900.
6. 00 150.
6. 00 1080.
300. 00 462000.
21.00 16590.
12. 00 9480.
50. 00 16650.
1, 500. 00 73500.
40. 00 42080.
1, 500. 00 186000.
36, 000. 00* 36000.
500. 00 32500.
650. 00 406250.
351. 00 272376.
555. 00 50505.
2,310. 00 92400.
450. 00 3600.
84. 00 12600.
130. 00 1560.
12, 500. 00 62500.
2, 750. 00 13750.

Bl D245
PACGE 24
11/ 05/ 01
NI NTH
BI D AMOUNT
17.50 264250.
70, 000. 00* 70000.
12, 500. 00* 12500.
1.25 2250.
.01 48.
60. 00 4200.
15, 775. 00* 15775.
70, 000. 00* 70000.
140. 00 32200.
110. 00 13200.
250. 00 2250.
160. 00 3200.
60. 00 46200.
160. 00 129600.
105. 00 307650.
95. 00 179550.
12.00 2040.
12. 00 864.
12.00 1800.
12.00 300.
12. 00 2160.
215.00 331100.
17.00 13430.
12.50 9875.
55. 00 18315.
1, 250. 00 61250.
45. 00 47340.
1, 250. 00 155000.
35, 000. 00* 35000.
550. 00 35750.
1, 200. 00 750000.
525. 00 407400.
1, 000. 00 91000.
1, 000. 00 40000.
325.00 2600.
75. 00 11250.
50. 00 600.
10, 500. 00 52500.
3, 500. 00 17500.



07-201304
07-LA-710-9
11/01/01

SUMMARY OF
SEVENTH
| BI D
00| 160. 00
00| 170. 00
00| 220. 00
00| 1.25
00| 1.25
00| 5. 00
00| 1.00
00| 9. 00
00| 24.00
00| 2, 500. 00
00| 1, 200. 00
00| 700. 00
00| 1, 200. 00
00| 300. 00
00| 180. 00
00| 200. 00
00| 400. 00
00| 23.00
00| 80. 00
00| 456. 00
00| 1, 700. 00
00| 500. 00
00| 500. 00
00| 460. 00
00| 570. 00
50| 4.00
00| 40. 00
00| 68. 00
00| 1, 300. 00
00| 96. 00
00| 220. 00
00| 220. 00
00| 340. 00
00| 171. 00
00| 285. 00
00| 130. 00
00| 3, 500. 00
00| 2,337.00
00| 750. 00

REMA

NI NG BI DDERS

Bl D245
PAGE 25
11/ 05/ 01
NI NTH
BI D AMOUNT
150. 00 9450
70. 00 1400
275.00 4125
1.50 143850
1.50 97275
6. 00 63660
1.00 10610
10. 00 1300
25.00 3250
2,500. 00 20000
1, 500. 00 8250
650. 00 1950
1,125.00 6750
200. 00 19200
200. 00 36000
150. 00 4050
200. 00 600
30. 00 23400
55. 00 3410
575. 00 2300
2, 000. 00 2200
200. 00 2400
300. 00 3000
750. 00 27000
750. 00 15000
3.00 16089
175.00 4900
60. 00 3060
1, 150. 00 2300
85. 00 20400
170. 00 24480
300. 00 6300
300. 00 4200
300. 00 15000
300. 00 13500
275.00 156750
3, 000. 00 9000
2, 000. 00 4000
650. 00 1300



TEM

18
L19
L20
21
122
123
L24
25
26
L27
128
29
L30
131
132
ror

07-201304
07-LA-710-9
11/01/01

200, 000. 00*

5, 454, 097. 50

SUMMARY OF REMA]I
| _______________________________
| SEVENTH

| BI D AMOUNT

| _______________________________

23, 000. 00 23000. 00

40. 00 1400. 00

1.00 4510. 00

3.00 1440. 00

3.00 1560. 00

1.00 5660. 00|

1.75 2660. 00|

3.50 2800. 00

110. 00 45100. 00

200. 00 74000. 00

170. 00 28900. 00

22, 800. 00* 22800. 00

100, 000. 00* 100000. 00

2, 000. 00 16000. 00

500, 000. 00* 500000. 00

5,946, 332. 50

6,092, 305. 63

NI NG BI DDERS
_______________________________ |
El GHTH
BI D AMOUNT
_______________________________ |

21, 700. 00 21700

52.00 1820
1.30 5863

3.90 1872

3.90 2028

1.30 7358

2.75 4180

5.25 4200

103. 00 42230
200. 00 74000
156. 00 26520
21, 000. 00* 21000
99, 900. 00* 99900
2,310. 00 18480
600, 000. 00* 600000

6, 095, 436. 00

Bl D245
PACGE 26
11/ 05/ 01
NI NTH
BI D AMOUNT
20, 000. 00 20000
40. 00 1400
1.00 4510
3.00 1440
3.00 1560
1.00 5660
2.00 3040
4.00 3200
90. 00 36900
90. 00 33300
30. 00 5100
10, 000. 00* 10000
110, 000. 00~ 110000
1, 200. 00 9600
300, 000. 00* 300000



