STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

vVBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

°ROPCSALS | SSUED
WUMBER OF BI DDERS 9

21

SROGRAM ELEMENTS
Bl D RANK
1
2
3
4
5

11/ 15/ 01
07-4H2604
07-LA-10-17.2/17.5

RAS

BI D

SUMMARY

I'N LOS ANGELES COUNTY I N
LOS ANGELES AT MATEO STREET

REPAI R NG DAMAGED HI NGES

FUND TOTAL HA21 348, 000
ENG NEERS EST 395, 200. 00
BI D TOTAL Bl DDER | D
307, 737. 00 7
338, 300. 00 1
396, 880. 00 6
473, 825. 00 2
480, 557. 00 9

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT  UNDER 87, 463. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

11/ 29/ 01
CONTRACT CODE 'C '
22 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
150

PERCENT UNDER EST 22.13

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

PKB CONSTRUCTI ON | NC

P O BOX 661717

ARCADI A CA 91066

BEADOR CONSTRUCTI ON COVPANY
I NC

P OBOX 1

CORONA DEL MAR CA 92625

S 2 ENG NEERI NG

9500 7TH STREET SUITE L
RANCHO CUCAMONGA CA 91730
R J BULLARD CONSTRUCTI ON I NC

980 PARK CENTER DRI VE STE J
VI STA CA 92083

WLLI AM P YOUNG CONSTRUCTI ON
INC

151 A OLD COUNTY ROAD

SAN CARLOS CA 94070

FAX

FAX

FAX

FAX

FAX

626 301-9897
00412587
626 301-0811

949 724-0264
00720483
949 724-0267

909 941-9697
00767962
909 941-3538

760 597-8736
00749529
760 597-8739

650 620- 0900
00732490
650 620- 9484

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS
SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LI M TS
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS
CC PREF CLAI MED



07-4H2604
07-LA-10-17
11/ 15/ 01

6

489, 995. 00

512, 215. 00

594, 130. 00

274, 069. 00

5

MVENDEZ CONCRETE | NC

1210 E SANTA PAULA ST FAX
SANTA PAULA CA 93060
WEST COAST BRI DGE | NC

3701 MALLARD DRI VE FAX
BENI CI A CA 94510

M AHVADI CONSTRUCTI ON AND

ENG NEERI NG | NC

133 NORTH PI XLEY STREET FAX
ORANGE CA 92868

J MC LOUGHLI N ENG NEERI NG

OTHER REASON NT AWDCOMPANY | NC

10722 ARROW RTE STE 716 FAX
RANCHO CUCAMONGA CA 91730

805 525-8043
00497452
805 525-8057

707 746-8028
00526319
707 746-0936

714 538-5156
00743775
714 538-5157

909 944-1037
00676575
909 944-3112

Bl D245
PAGE 2
11/ 29/ 01
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS
CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS
CC PREF CLAI MED



07-4H2604
07-LA-10-17
11/ 15/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
11/ 29/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 J J WSTEEL
LA M RADA CA
MOORE ELECTRI C
CORONA CA

REI NFORCI NG STEEL

ELECTRI CAL



07- 4H2604 Bl D245
07-LA-10-17 PAGE 4
11/15/01 11/29/01

LI ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

D AND N CONCRETE PUMPI NG
GARDENA CA

G L M CONTRACTORS
REDLANDS CA

MOORE ELECTRI CAL

CORONA CA

TECHNO COATI NGS

ANAHEI M CA

3l DDER | D NAME AND ADDRESS

FURNI SH AND PUMP CONCRETE

REBAR

LI GHTI NG

CLEAN AND PAI NT STRUCTURAL STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

FRANKLI N REI NFORCI NG
SANTA FE SPRI NGS CA
MORNI NG STAR CONSULTI NG
PI NOLE CA

3l DDER | D NAMVE AND ADDRESS

REBAR
TRAFFI C CONTROL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

G L M CONTRACTORS
REDLANDS CA
MOORE ELECTRI C
CORONA CA

PENHALL COVPANY
ANAHEI M CA

JONTI NUED ON NEXT PAGE

SUPPLY AND | NSTALL REI NFORCI NG STEEL
ELECTRI CAL

BRI DGE REMOVAL ( PORTI ON)



07- 4H2604 Bl D245

07-LA-10-17 PAGE 5
11/ 15/ 01 11/ 29/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA

TECHNO COATI NGS CLEAR AND PAI NT STRUCTURAL STEEL

ANAHEI M CA

3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 CALI FORNI A TRAFFI C VAl NTENANCE STRI PI NG

BURBANK CA

G L M CONTRACTORS | NC REBAR

REDLANDS CA

PENHALL COVPANY CLEAN HI NGES AND | NSTALL EXPOSED JO NTS

I RVINE CA

SM TH AND SON TRAFFI C CONTROL

FALLBROOK CA

TECHNO COATI NGS PAI NTI NG STEEL ( PORTI ON)

ANAHEI M CA

UNI TED RENTALS HI WAY TECHNOLOG ES CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS, K RAIL
VENTURA CA

UNI TED RENTALS H WAY TECHNOLOG ES CRASH CUSHI ONS

VENTURA CA

UNLI M TED W RI NG MODI FY LI GHTI NG

RESEDA CA



07- 4H2604 Bl D245

07-LA-10-17 PAGE 6

11/ 15/ 01 11/ 29/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 FOOTHI LL ELECTRI C COVPANY ELECTRI CAL AND LI GHTI NG

P O BOX 1030
SANTA PAULA CA 93060
G L M CONTRACTORS | NC REBAR
P O BOX 7129
REDLANDS CA 92373
PENHALL COVPANY DEMCLI TI ON

255 S FLOAER ST

BURBANK CA 91504

TECHNO COATI NGS PAI NTI NG

1391 ALLEC ST

ANAHEI M CA 92805

UNI TED RENTALS H GHWAY TECHNOLOG ES TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS
10999 NARDO STREET

VENTURA CA 93004

3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 G L M CONTRACTORS REBAR
REDLANDS CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
TECHNO COATI NGS PAI NTI NG

ANAHEI M CA



07-4H2604
07-LA-10-17
11/ 15/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
11/ 29/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

[ TEM 18 ( PARTI AL)
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 G L M CONTRACTORS
REDLANDS CA
3l DDER | D NAME AND ADDRESS
05 G L M CONTRACTORS
REDLANDS CA

MOORE ELECTRI C
CORONA CA

RESTEEL

ELECTRI CAL



07- 4H2604 Bl D245

07- LA- 10- 17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 15/ 01 11/ 29/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 072006 TEMPORARY SUPPORT LS LUMP SUM 100, 000. 00* 100, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
4 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 5 40. 00 200. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) M 12 60. 00 720. 00
6 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 220. 00 2,420. 00
7 150711 REMOVE PAI NTED TRAFFI C STRI PE M 190 2.00 380. 00
8 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 42 28.00 1,176.00
9 048804 SALVAGE STEEL SUPPORTS LS LUMP SUM 1, 100. 00* 1, 100. 00
10 153530 ACCESS OPENI NG DECK EA 6 300. 00 1, 800. 00
11 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 81, 935. 00* 81, 935. 00
12 158101 SALVAGE CRASH CUSHI ON MODULES EA 1 100. 00 100. 00
13 (F) 510053 STRUCTURAL CONCRETE, BRI DGE Vel 15 2,100. 00 31, 500. 00
14 511118 CLEAN EXPANSI ON JO NT M 30 60. 00 1, 800. 00
15 511125 CLOSE ACCESS, DECK EA 6 400. 00 2, 400. 00
16 515074 CORE CONCRETE (101 MM - 150 M) M 7 80. 00 560. 00
17 (S) 519117 JONT SEAL (MR 30 MV) M 30 100. 00 3, 000. 00
18 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 2, 600 4.00 10, 400. 00
19 ( SF) 750498 M SCELLANEQUS NMETAL KG 288 22.00 6, 336. 00
(RESTRAI NER - CABLE TYPE)
20 (SF) 750501 M SCELLANEQUS METAL (BRI DGE) KG 1,302 15. 00 19, 530. 00
21 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 190 2.00 380. 00
22 (S) 022698 LI GHTI NG (CI TY STREET) (MODI FY) LS LUMP SUM 16, 000. 00* 16, 000. 00

TOTAL 307, 737.00



TEM

©CoOoO~NOUODWNE

07-4H2604

07-LA-10-17

11/ 15/ 01

SUMMARY

23436. 00|

950. 00|

15500. 00|
338, 300. 00

OF

REMA

19530.
1900.

9000.

396, 880. 00

I NI

FOURTH
BI D AMOUNT
_______________________________ |

150, 000. 00* 150000.
6, 500. 00* 6500.
20, 000. 00* 20000.
45. 00 225.
500. 00 6000.
350. 00 3850.
6. 00 1140.
100. 00 4200.
4, 000. 00* 4000.
750. 00 4500.
130, 000. 00* 130000.
300. 00 300.
4, 500. 00 67500.
90. 00 2700.
1, 100. 00 6600.
200. 00 1400.
175.00 5250.
6. 00 15600.
25.00 7200.
15. 00 19530.
7.00 1330.
16, 000. 00* 16000.
473, 825. 00

Bl D245
PAGE 9
11/ 29/ 01
FI FTH
BI D AMOUNT
247, 679. 00* 247679.
9, 000. 00* 9000.
8, 400. 00* 8400.
45. 00 225.
120. 00 1440.
250. 00 2750.
7.00 1330.
60. 00 2520.
6, 000. 00* 6000.
990. 00 5940.
60, 000. 00* 60000.
750. 00 750.
3, 000. 00 45000.
120. 00 3600.
1, 345.00 8070.
1.00 7.
130. 00 3900.
5.20 13520.
47.00 13536.
30. 00 39060.
7.00 1330.
6, 500. 00* 6500.
480, 557. 00



TEM

©CoOoO~NOUODWNE

07-4H2604

07-LA-10-17

11/ 15/ 01

SUMMARY

192098. 00
7401. 00
47281. 00
370. 00|
1884. 00
2959. 00
1140. 00
1554. 00
1261. 00
8820. 00
106199. 00
1569. 00
43335. 00
2160. 00
4086. 00
2016. 00
4830. 00
13910. 00
11520. 00
26040. 00
1710. 00
7852. 00
489, 995. 00

OF

REMA

112500.
7000.
30000.
225.
3600.
4400.
1520.
840.
25000.
15000.
60000.
1000.
141000.
6000.
9000.
5250.
7500.
15600.
21600.
26040.
1140.
18000.
512, 215. 00

I NI

NG BIDDERS
_______________________________ |
El GHTH |
Bl D AMOUNT

_______________________________ |

205, 000. 00* 205000.

10, 750. 00* 10750.

45, 000. 00* 45000.

40. 00 200.

250. 00 3000.

550. 00 6050.

8. 00 1520.

85. 00 3570.

15, 000. 00* 15000.

1, 000. 00 6000

60, 000. 00* 60000

300. 00 300

9, 500. 00 142500

100. 00 3000

200. 00 1200

350. 00 2450

275. 00 8250

6. 25 16250

50. 00 14400

25.00 32550

6. 00 1140

16, 000. 00* 16000.

594, 130. 00

Bl D245

PAGE 10
11/ 29/ 01
NI NTH
BI D AMOUNT
40, 000. 00* 40000
5, 000. 00* 5000
40, 000. 00* 40000
25.00 125
100. 00 1200
350. 00 3850
6. 00 1140
40. 00 1680
4, 000. 00* 4000
1, 000. 00 6000
60, 000. 00* 60000
100. 00 100
3, 300. 00 49500
40. 00 1200
1, 200. 00 7200
300. 00 2100
60. 00 1800
4.00 10400
25.00 7200
12.00 15624.
5. 00 950.
15, 000. 00* 15000.
274, 069. 00



