STATE OF CALI FORNI A

Bl D OPENI NG DATE 11/ 20/ 01

CONTRACT NUMBER 10- 1A5404

LOCATI ON 10-SJ-5-27.9/28. 2
DB GOALS:

°ROPCSALS | SSUED 28

WUMBER OF BI DDERS 9

>ROGRAM ELEMENTS SND
Bl D RANK

BI D TOTAL

1, 803, 481. 00

1, 845, 409. 00

1, 862, 043. 25

1, 955, 007. 00

2,068, 800. 00

HB311

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N SAN JOAQUI N COUNTY I N STOCKTON

FROM MONTE DI ABLO AVENUE

UNDERCROSSI NG TO SM TH CANAL BRI DGE

RETROFI T SCUNDWALL

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL
ENG NEERS EST

3, 600, 000

2,892, 750. 00

Bl DDER | D

12. 0%

Bl D245

PAGE 1

11/ 26/ 01
CONTRACT CODE 'D '
53 CONTRACT | TEMS

FEDERAL AID ACI M 005- 6( 308) 470
ACI M PPT- 6( 308) E

TOTAL NUMBER OF WORKI NG DAYS 370

AMOUNT UNDER 1, 089, 269. 00

PERCENT UNDER EST 37. 66

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

CONE ENG NEERI NG CONTRACTORS

2092 OVEGA RD STE F
SAN RAMON CA 94583

FAX

VI KI NG CONSTRUCT! ON' COVPANY

I NC

11050 D FOLSOM BOULEVARD FAX
RANCHO CORDOVA CA 95670

BENCO BRI DGES

9888 KENT STREET
ELK GROVE CA 95624

FAX

R G W CONSTRUCTI ON | NC

P O BOX 2910

LI VERMORE CA 94551

FAX

WVEST COAST BRI DGE | NC

3701 MALLARD DRI VE
BENI CI A CA 94510

FAX

925 838-5685
00595036
925 838-5996

916 852-5530
00745029
916 852-5533

916 686-5030
00439713
916 685-1459

925 606- 2400
00591940
925 961-1925

707 746-8028
00526319
707 746-0936



10- 1A5404
10-SJ-5-2
11/ 20/ 01

7

6

2,087,607. 00

2,290, 259. 00

2,694, 491. 49

2,858, 795. 00

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049- 1539
MAGNUM PACI FI C | NC

1571 OAK PARK BLVD
PLEASANT HI LL CA 94523
DI EDE CONSTRUCTI ON | NC

P O BOX 1007
WOCODBRI DGE CA  95258- 1007
N A DEGERSTROM | NC

P O BOX 425
SPOKANE WA  99210- 0425

FAX

FAX

FAX

FAX

530 365-3930
00494255
530 365- 5465

925 279-2234
00766205
925 279-1219

209 369-8255
00632667
209 368-0600

509 928-3333
00480649
509 927-2010

Bl D245
PAGE 2
11/ 26/ 01



10- 1A5404
10- SJ-5-27
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
11/ 26/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

C T M CONSTRUCTI ON
RANCHO CORDOVA CA
CAL SAFETY

FREMONT CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
MBI

LI VERMORE CA

M C K SERVI CES
CONCORD CA

MORI SOLI CONSTUCTI ON
LI VERMORE CA

PACI FI C COAST STEEL
FAI RFI ELD CA

SO L ENTERPRI SES
BRENTWOCOD CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

CONCRETE BARRI ER

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
STRI PI NG

METAL BEAM GUARD RAI L

ASPHALT PAVI NG

ELECTRI CAL

REI NFORCI NG STEEL

CLEARI NG AND GRUBI NG

PLANTI NG AND | RRI GATI ON



10- 1A5404
10- SJ-5-27
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
11/ 26/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C L CONSTRUCTI ON
SONOVA CA

A M STEPHENS CONSTRUCTI ON
LODI CA

APEX ENVI ROTECH
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

EMERT CONSTRUCTI ON
STOCKTON CA

MORI SOLI  CONSTRUCTI ON

LI VERMORE CA

PACI FI C COAST STEEL

FAI RFI ELD CA

S W MERTZ MASONRY

DI XON CA

W C MALONEY

STOCKTON CA

BARRI ER RAIL
EARTHWORK
EXCAVATI ON
STRI PI NG
LANDSCAPI NG
LI GHTI NG
REBAR
MASONRY

CLEARI NG



10- 1A5404
10- SJ-5-27
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
11/ 26/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AERCO PACI FIC

RANCHO CORDOVA CA

CAL SAFETY

FREMONT CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
MBI

LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PACI FI C COAST STEEL
FAI RFI ELD CA

REMCON

OAKDALE CA

S W MERTZ MASONRY

DI XON CA

3l DDER | D NAVE AND ADDRESS

LANDSCAPE

CONSTRUCTI ON AREA SI GNS
STRI PI NG

METAL BEAM GUARD RAI L

LI GHTI NG

REBAR

ROADWORK AND UNDERGROUND
MASONRY BLOCK

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE COVPANY

LI NCOLN CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

STRI PI NG



10- 1A5404
10- SJ-5-27
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
11/ 26/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

DEMBESTE

W NDSOR CA

E L WLLS

FRESNO CA

EMERT CONSTRUCTI ON
STOCKTON CA

JOHN WAI TE

LODI CA

M BUMGARNER

LI VERMORE CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

PACI FI C BORI NG
CARUTHERS CA

SO L ENTERPRI SES
BRENTWOCOD CA

3l DDER | D NAVE AND ADDRESS

HAZARDQUS MATERI ALS
REBAR

LANDSCAPI NG

MASONRY

METAL BEAM GAURD RAI L
ELECTRI CAL

BORI NG

CLEARI NG AND GRUBI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

E L WLLS

FRESNO CA

JONTI NUED ON NEXT PAGE

STRI PI NG

REBAR



10- 1A5404
10- SJ-5-27
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 7
11/ 26/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

EMERT CONSTRUCTI ON

STOCKTON CA

FARWEST SAFETY

LODI CA

GRANI TE CONSTRUCTI ON  COMPANY
STOCKTON CA

M BUMGARNER

LI VERMORE CA

MORI SOLI CONSTRUCTI ON

LI VERMORE CA

3 DDER | D NAME AND ADDRESS

LANDSCAPI NG

CONSTRUCTI ON AREA SI GNS
ASPHALT CONCRETE

METAL BEAM GUARD RAI L
ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BLACKBEAR CONSTRUCTI ON

CORNI NG CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

EMERT CONSTRUCTI ON

STOCKTON CA

GRANI TE CONSTRUCTI ON  COMPANY
STOCKTON CA

MBI

LI VERMORE CA

JONTI NUED ON NEXT PAGE

CONCRETE BARRI ER
STRI PI NG
HI GHWAY PLANTI NG
ROADWORK

METAL BEAM GUARD RAI L



10- 1A5404
10- SJ-5-27
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 8
11/ 26/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PACI FI C BORI NG
CARUTHERS CA

PACI FI C COAST STEEL
FAI RFI ELD CA

PENG LLY MASONRY
STOCKTON CA

SO L ENTERPRI SES
BRENTWOOD CA

3 DDER | D NAME AND ADDRESS

ELECTRI CAL

BORI NG

REBAR

MASONRY

CLEARI NG AND GRUBI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

A C CURBS

SUI SUN CA

CENTRAL FENCE

TURLOCK CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

E L WLLS

FRESNO CA

EMERT CONSTRUCTI ON
STOCKTON CA

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PARTI AL)
METAL BEAM GUARD RAI L ( PARTI AL)
STRI PI NG ( PARTI AL)

REI NFORCI NG STEEL ( PARTI AL)

LANDSCAPI NG AND | RRI GATI ON ( PARTI AL)



10- 1A5404
10- SJ-5-27
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
11/ 26/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

FARVWEST SAFETY

LODI CA
MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

R S SERRANO I NC
SAN FRANCI SCO CA
S W MERTZ MASONRY
DI XON CA

SO L ENTERPRI SES
BRENTWOOD CA

3 DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND MARKERS ( PARTI AL)
ELECTRI CAL ( PARTI AL)

STRUCTURE CONCRETE ( PARTI AL)

SOUNDVALL ( PARTI AL)

CLEARI NG AND GRUBI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A M STEPHENS

LODI CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

E L WLLS

FRESNO CA

EMERT CONSTRUCTI ON
STOCKTON CA

FARWEST SAFETY

LODI CA

JONTI NUED ON NEXT PAGE

S| TEWORK

STRI PI NG

REBAR

LANDSCAPE AND | RRI GATI ON

TRAFFI C CONTROL



10- 1A5404
10- SJ-5-27
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 10
11/ 26/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 MORI SOLI CONSTRUCTI ON
LI VERMORE CA
S W MERTZ MASONRY
DI XON CA
3l DDER | D NAME AND ADDRESS

MODI FI ED LI GHTI NG
MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 NONE

NONE



10- 1A5404 Bl D245

10- SJ- 5- 27 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
11/ 20/ 01 11/ 26/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 580 5. 00 7, 900. 00
4 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 17 40. 00 680. 00
5 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,120 5.00 5, 600. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 610 60. 00 36, 600. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 25 300. 00 7,500. 00
9 150229 ABANDON WATER WELL EA 1 5, 000. 00 5, 000. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 490 30. 00 14, 700. 00
11 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2, 500 3.00 7,500. 00
12 (S) 022684 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 250 5. 00 1, 250. 00
STRI PE
13 150722 REMOVE PAVEMENT MARKER EA 1,120 1.00 1,120. 00
14 150742 REMOVE ROADSI DE SI GN EA 1 200. 00 200. 00
15 150805 REMOVE CULVERT EA 2 1, 000. 00 2, 000. 00
16 150820 REMOVE | NLET EA 2 750. 00 1, 500. 00
17 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 69 70. 00 4, 830. 00
18 022685 RELOCATE M LE POST MARKER EA 1 150. 00 150. 00
19 152390 RELOCATE ROADSI DE SI GN EA 1 250. 00 250. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 000. 00* 4,000. 00
21 160120 REMOVE TREE EA 25 250. 00 6, 250. 00
22 190101 ROADWAY EXCAVATI ON VB 760 10. 00 7, 600. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
24 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 3,152 50. 00 157, 600. 00
25 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z- 2) VB 637 100. 00 63, 700. 00
(AERI ALLY DEPCSI TED LEAD)
26 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 5, 080 40. 00 203, 200. 00
27 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 35, 000. 00* 35, 000. 00
28 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 5, 000. 00* 5, 000. 00
29 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
30 206401 MAI NTAI N EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUMP SUM 5, 000. 00* 5, 000. 00
31 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
32 (SF) 208799 250 MM WELDED STEEL PI PE CONDUI T M 80 250. 00 20, 000. 00
(6.35 MM THI CK)
33 260201 CLASS 2 AGGREGATE BASE VB 360 75.00 27, 000. 00
34 390103 ASPHALT CONCRETE ( TYPE B) TONN 270 85. 00 22, 950. 00
35 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 15 50. 00 750. 00

AREA)



10- 1A5404 Bl D245

10- SJ- 5- 27 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 20/ 01 11/ 26/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 394048 PLACE ASPHALT CONCRETE DI KE (TYPE E) M 610 8. 00 4, 880. 00

37 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1, 300 450. 00 585, 000. 00

38 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) Vel 2.2 2, 000. 00 4, 400. 00

39 (SF)517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) M2 1,581 100. 00 158, 100. 00

40 (SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 101, 000 1. 00 101, 000. 00

a1 650273 450 MM REI NFORCED CONCRETE PI PE M 49 300. 00 14, 700. 00
(CLASS 11)

42 690159 300 MV CORRUGATED STEEL Pl PE DOMKDRAI N M 16 250. 00 4,000. 00
(1.63 MM THI CK)

43 692088 300 MM ENTRANCE TAPER EA 1 250. 00 250. 00

a4 721010 ROCK SLOPE PROTECTI ON VB 7 150. 00 1, 050. 00
(BACKING NO. 1, METHOD B)

45 729010 ROCK SLOPE PROTECTI ON FABRI C MR 20 2.00 40. 00

46 (S) 750001 M SCELLANEQUS | RON AND STEEL KG 357 3.00 1,071.00

47 833159 CONCRETE BARRI ER ( TYPE 27A MODI FI ED) M 530 160. 00 84, 800. 00

48 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 250. 00 500. 00

49 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 6, 500. 00 6, 500. 00

50 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 4,620 2.00 9, 240. 00
( SPRAYABLE)

51 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 870 2.50 2,175. 00

52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 270 3.50 945. 00

53 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 15, 000. 00* 15, 000. 00

TOTAL 1, 803, 481. 00



TEM

©CoOoO~NOUODWNE

10- 1A5404
10- SJ-5-27
11/ 20/ 01

. 00*
. 00*
.00
.00

00
00~

.00

230826.

SUMMARY

OF

REMAI

252960.

NI NG BIDDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 4, 700. 00* 4700
00| 25, 000. 00* 25000
00| 1.75 2765
00| 20. 00 340
00| 4.00 4480
00| 7, 000. 00* 7000
00| 67.00 40870
00| 350. 00 8750
00| 7, 000. 00 7000
00| 15. 00 7350
00| 2.00 5000
50| 3.30 825.
00| 1.00 1120.
00| 80. 00 80.
00| 1, 100. 00 2200.
00| 500. 00 1000.
00| 67.00 4623.
00| 115. 00 115.
00| 225. 00 225.
00| 4, 000. 00* 4000.
00| 250. 00 6250.
00| 10 76.
00| 8, 850. 00* 8850.
00| 90. 00 283680.
00| 350. 00 222950.
00| 41.00 208280.
00| 45, 000. 00* 45000.
00| 12, 000. 00* 12000.
00| 14, 000. 00* 14000.
00| 8, 000. 00* 8000.
00| 80, 000. 00* 80000.
00| 310. 00 24800.
00| 65. 00 23400.
00| 70. 00 18900.
50]| 100. 00 1500.
00| 8. 30 5063.
00| 290. 00 377000.
00| 950. 00 2090.
00| 171. 00 270351.

Bl D245
PAGE 13
11/ 26/ 01
FI FTH
BI D AMOUNT
5, 000. 00* 5000
10, 000. 00* 10000
3.00 4740
100. 00 1700
3.00 3360
20, 000. 00* 20000
60. 00 36600
300. 00 7500
5, 000. 00 5000
25.00 12250
2.00 5000
4.00 1000
2.00 2240
500. 00 500
1, 000. 00 2000
1, 000. 00 2000
70. 00 4830
1, 000. 00 1000
1, 000. 00 1000.
4, 000. 00* 4000.
300. 00 7500.
50. 00 38000.
1, 000. 00* 1000.
40. 00 126080.
70. 00 44590.
20. 00 101600.
50, 000. 00* 50000.
12, 000. 00* 12000.
15, 000. 00* 15000.
8, 000. 00* 8000.
80, 000. 00* 80000.
100. 00 8000.
60. 00 21600.
100. 00 27000.
100. 00 1500.
30. 00 18300.
680. 00 884000.
1, 000. 00 2200.
100. 00 158100.



10- 1A5404

SUMMARY

10- SJ- 5- 27
11/ 20/ 01
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
1.00 101000. 00|
230. 00 11270. 00|
300. 00 4800. 00|
250. 00 250. 00|
250. 00 1750. 00|
10. 00 200. 00|
4.00 1428. 00|
140. 00 74200. 00|
100. 00 200. 00|
4,500. 00 4500. 00|
1.50 6930. 00|
3.00 2610. 00|
5. 00 1350. 00|
25, 000. 00* 25000. 00|
1, 845, 409. 00

OF REMA

RD
AMOUNT

.00 101000.
.00 9800.
.00 4400.
.00 835.
.00 1750.
.00 260.
.25 803.
.00 79500.
.00 230.
.00 6200.
.45 6699.
.50 2175.
50 1485.
00* 22000.
1,862, 043. 25

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

91 91910
225.00 11025
210. 00 3360
190. 00 190
150. 00 1050

5.00 100

4.00 1428

136. 00 72080
100. 00 200

4, 500. 00 4500.
1.30 6006.

2.50 2175.

5.00 1350.

20, 000. 00* 20000.
1, 955, 007. 00

Bl D245
PACGE 14
11/ 26/ 01
FI FTH
BI D AMOUNT
1.60 161600.
200. 00 9800.
200. 00 3200.
1, 000. 00 1000.
1, 000. 00 7000.
100. 00 2000.
10. 00 3570.
200. 00 106000.
250. 00 500.
5, 000. 00 5000.
2.00 9240.
5.00 4350.
5. 00 1350.
20, 000. 00* 20000.
2,068, 800. 00



TEM

©CoOoO~NOUODWNE

10- 1A5404

REMA

10- SJ-5-27 SUMMARY OF
11/ 20/ 01
------------------------------- R S e E LR CREERLREER
S| XTH SEVENTH
Bl D AMOUNT | Bl D
------------------------------- |- r e
7, 200. 00* 7200. 00| 3, 000. 00*
40, 000. 00* 40000. 00| 60, 000. 00*
1.75 2765. 00| 2.30
20. 00 340. 00| 53. 00
4.00 4480. 00| 6. 00
13, 500. 00* 13500. 00| 9, 500. 00*
50. 00 30500. 00| 50. 00
250. 00 6250. 00| 400. 00
5, 000. 00 5000. 00| 4, 400. 00
15. 00 7350. 00| 30. 00
2.00 5000. 00| 4.00
3.30 825. 00| 5.00
1.00 1120. 00| 1.50
200. 00 200. 00| 265. 00
1, 000. 00 2000. 00| 700. 00
1, 000. 00 2000. 00| 400. 00
67.00 4623. 00| 100. 00
50. 00 50. 00| 65. 00
180. 00 180. 00| 240. 00
4, 000. 00* 4000. 00| 4, 000. 00*
250. 00 6250. 00| 1, 000. 00
25.00 19000. 00| 35. 00
5, 000. 00* 5000. 00| 10, 000. 00*
89. 00 280528. 00| 62. 00
212.00 135044. 00| 280. 00
50. 00 254000. 00| 47.00
45, 000. 00* 45000. 00| 60, 000. 00*
12, 000. 00* 12000. 00| 16, 000. 00*
15, 000. 00~ 15000. 00| 19, 000. 00*
8, 000. 00* 8000. 00| 11, 000. 00*
80, 000. 00* 80000. 00| 106, 000. 00*
250. 00 20000. 00| 265. 00
60. 00 21600. 00| 60. 00
110. 00 29700. 00| 132.00
100. 00 1500. 00| 5.50
3.00 1830. 00| 7.00
420. 00 546000. 00| 450. 00
2, 000. 00 4400. 00| 1, 800. 00
150. 00 237150. 00| 165. 00

260865.

NI NG BI DDERS

232754,

Bl D245
PAGE 15
11/ 26/ 01
NI NTH
BI D AMOUNT
5, 000. 00* 5000
50, 000. 00* 50000
1.75 2765
25.00 425
5. 00 5600
50, 000. 00* 50000
30. 00 18300
400. 00 10000
25, 000. 00 25000
20.00 9800
2.00 5000
3.50 875
1.50 1680
125.00 125
400. 00 800
800. 00 1600
200. 00 13800
100. 00 100
300. 00 300
25, 000. 00* 25000
150. 00 3750
30. 00 22800
35, 000. 00* 35000
30. 00 94560
175.00 111475
50. 00 254000
50, 000. 00* 50000
12, 000. 00* 12000
15, 000. 00* 15000
8, 000. 00* 8000
100, 000. 00* 100000
175.00 14000
40. 00 14400
75. 00 20250
30. 00 450.
27.00 16470.
875. 00 1137500.
1, 500. 00 3300.
125. 00 197625



10- 1A5404

10- SJ- 5- 27
11/ 20/ 01
_______________________________ |
SI XTH |
BI D AMOUNT |
_______________________________ |
1.00 101000. 00|
370. 00 18130. 00|
202. 00 3232. 00|
450. 00 450. 00|
200. 00 1400. 00|
2.00 40. 00|
2.00 714. 00|
132. 00 69960. 00|
100. 00 200. 00|
4, 000. 00 4000. 00|
1.30 6006. 00|
2.00 1740. 00|
5. 00 1350. 00|
20, 000. 00* 20000. 00|
2,087, 607. 00

SUMMARY

OF REMA

I NI NG BI DDERS
_______________________________ |
El GHTH
BI D AMOUNT
_______________________________ |

1.11 112110.

1, 003. 33 49163.
1,027.82 16445.
683. 88 683.
123. 00 861.
30. 75 615.
3.55 1267.

160. 79 85218.
4, 920. 00 9840.
5, 043. 00 5043.
1.60 7392.
2.77 24009.
6.15 1660.

32, 813. 94* 32813.
2,694, 491. 49

SEVENTH
BI D AMOUNT
_______________________________ |

1.35 136350.
150. 00 7350.
180. 00 2880.
770. 00 770.
200. 00 1400.
30. 00 600.
1.50 535.
220. 00 116600.
100. 00 200.
5, 500. 00 5500.
1.30 6006.
2.30 2001.
5.00 1350.
20, 000. 00* 20000.
2, 290, 259. 00

Bl D245
PACGE 16
11/ 26/ 01
NI NTH
BI D AMOUNT
2.50 252500.
200. 00 9800.
120. 00 1920.
225.00 225.
150. 00 1050.
2.00 40.
5.00 1785.
300. 00 159000.
2,500. 00 5000.
30, 000. 00 30000.
1.50 6930.
2.50 2175.
6. 00 1620.
50, 000. 00* 50000.
2,858, 795. 00



