
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    03/19/02                    IN SANTA BARBARA COUNTY IN SANTA                                   03/20/02
     CONTRACT NUMBER     05-469204                   MARIA FROM 0.3 KM WEST OF BLOSSER                        CONTRACT CODE 'B '
     LOCATION            05-SB-166-6.6/8.9           ROAD TO BRADLEY ROAD                                      50 CONTRACT ITEMS

                                                     PAVEMENT REHABILITATION                   FEDERAL AID  ACST-P166-(022)E
                                                                                                            P-P166-(022)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 14.0%
 PROPOSALS ISSUED     9   FUND TOTAL   HA22      8,280,000                         TOTAL NUMBER OF WORKING DAYS    320
 NUMBER OF BIDDERS  5    ENGINEERS EST      6,963,000.00  AMOUNT UNDER   1,542,652.00        PERCENT UNDER EST 22.15
 PROGRAM ELEMENTS      RAS
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------
                   1         5,420,348.00    2              A J DIANI CONSTRUCTION CO INC         805 925-9533
                                                                                                  00178450
                                                            P O BOX 636                       FAX 805 922-9983
                                                            SANTA MARIA CA  93456-0636
                   2         5,891,891.00    4              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077-5085
                   3         5,948,575.30    5              JOHN MADONNA CONSTRUCTION             805 543-7751
                                                            COMPANY                               00358030
                                                            P O BOX 5310                      FAX 805 543-7754
                                                            SAN LUIS OBISPO CA  93403
                   4         6,300,270.04    1              UNION ASPHALT INC                     805 922-9858
                                                                                                  00523019
                                                            P O BOX 1280                      FAX 805 349-8301
                                                            SANTA MARIA CA  93456
                   5         6,668,479.00    3              MADONNA CONSTRUCTION COMPANY          805 543-0300
                                                                                                  00065547
                                                            P O BOX 3910                      FAX 805 541-3067
                                                            SAN LUIS OBISPO CA  93403
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          03/19/02                                                                                                 03/20/02
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    02     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA
           LEE WILSON ELECTRIC                                          COMMUNICATION CONDUIT, MODIFY SIGNAL AND LIGHTING
           ARROYO GRANDE CA
           PAVEMENT RECYCLING INC                                       COLD PLANE ASPHALT CONCRETE PAVEMENT
           RIVERSIDE CA
           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS, BARRICADES AND ROADSIDE SIGNS
           NIPOMO CA
           WORKS STRIPING AND MARKING                                   STRIPING AND MARKING
           WEST COVINA CA
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          03/19/02                                                                                                 03/20/02
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    04     LEE WILSON ELECTRIC                                          ELECTRICAL
           ARROYO GRANDE CA
           PAVEMENT RECYCLING SYSTEM                                    GRINDING
           RIVERSIDE CA
           SOLCON                                                       PULVERIZE
           SAN MARCOS CA
           STATEWIDE SAFETY AND SIGNS                                   SIGNS
           NIPOMO CA
           WORKS STRIPING AND MARKING                                   STRIPING
           WEST COVINA CA
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    05     A A AND P CONTRACTORS                                        CONCRETE
           SATICOY CA
           A C DIKE COMPANY                                             ASPHALT CONCRETE DIKES
           LINCOLN CA
           LEE WILSON ELECTRIC                                          ELECTRICAL
           ARROYO GRANDE CA
           LEES PAVING                                                  ASPHALT
           VISALIA CA
           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           NIPOMO CA
 CONTINUED ON NEXT PAGE
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          03/19/02                                                                                                 03/20/02
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    05     WORKS STRIPING AND MARKING                                   ROADWAY STRIPING AND REMOVAL
           WEST COVINA CA
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    01     A A AND P CONTRACTORS                                        ITEMS 32 THRU 34 (PORTION)
           SATICOY CA
           APCO                                                         ITEM 30
           GOSHEN CA
           LEE WILSON ELECTRIC                                          ITEMS 39 THRU 49
           ARROYO GRANDE CA
           S V S CONTRACTORS                                            ITEMS 17, 18 AND 20
           LOS ALAMOS CA
           STATEWIDE SAFETY AND SIGNS                                   ITEMS 5, 7, 10, 19 AND 21
           NIPOMO CA
           WORKS STRIPING AND MARKING SERVICE                           ITEMS 8, 9, 11, 13 THRU 16 AND 27 AND 35 THRU 38
           WEST COVINA CA
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    03     A A AND P CONTRACTORS                                        ITEMS 32 THRU 34
           SATICOY CA
           A C DIKE COMPANY                                             ITEM 30
           LINCOLN CA
 CONTINUED ON NEXT PAGE
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          03/19/02                                                                                                 03/20/02
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    03     LEE WILSON ELECTRIC                                          ITEMS 39 THRU 49
           ARROYO GRANDE CA
           STATEWIDE SAFETY AND SIGNS                                   ITEMS 5 THRU 7, 10 AND 12 THRU 21 (PARTIAL)
           PISMO BEACH CA
           WORKS STRIPING AND MARKING                                   ITEMS 8, 9, 11, 13 THRU 16, 27 AND 35 THRU 38
           WEST COVINA CA
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          03/19/02                                                                                                 03/20/02
 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00*          5,000.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        320              975.00         312,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            5,000.00*          5,000.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           10,000.00*         10,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           65,000.00*         65,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          130,000.00*        130,000.00
       7 (S) 120120      TYPE III BARRICADE                             EA          140              110.00          15,400.00
       8 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M         4,460                8.00          35,680.00
       9 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M           630               50.00          31,500.00
      10 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA        2,550               12.00          30,600.00
      11 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        1,170                4.50           5,265.00
      12 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           10,000.00*         10,000.00
      13 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M            75               20.00           1,500.00
                         STRIPE
      14 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M            43               35.00           1,505.00
      15 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2            3              500.00           1,500.00
      16 (S) 150722      REMOVE PAVEMENT MARKER                         EA           32               22.00             704.00
      17     150806      REMOVE PIPE                                    M            90               90.00           8,100.00
      18     150820      REMOVE INLET                                   EA            2              500.00           1,000.00
      19     152320      RESET ROADSIDE SIGN                            EA           14              222.00           3,108.00
      20     023572      RELOCATE FIRE HYDRANT                          EA            2            3,000.00           6,000.00
      21     152390      RELOCATE ROADSIDE SIGN                         EA           15              225.00           3,375.00
      22     152440      ADJUST MANHOLE TO GRADE                        EA            2              500.00           1,000.00
      23 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        7,040                7.00          49,280.00
      24     153210      REMOVE CONCRETE                                M3          730              125.00          91,250.00
      25     153214      REMOVE CONCRETE CURB                           M         6,740                9.50          64,030.00
      26     190101      ROADWAY EXCAVATION                             M3       39,200               13.10         513,520.00
      27     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00*          5,000.00
      28     260201      CLASS 2 AGGREGATE BASE                         M3       24,300               24.60         597,780.00
      29     390155      ASPHALT CONCRETE (TYPE A)                      TONN     33,400               57.00       1,903,800.00
      30     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M           130               25.00           3,250.00
      31     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         60              700.00          42,000.00
      32     731501      MINOR CONCRETE (CURB)                          M         6,740               43.00         289,820.00
      33     731502      MINOR CONCRETE (MISCELLANEOUS                  M3          730              390.00         284,700.00
                         CONSTRUCTION)
      34     731530      MINOR CONCRETE (TEXTURED PAVING)               M2          500               65.00          32,500.00
      35 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          850               28.00          23,800.00
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          03/19/02                                                                                                 03/20/02
 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
      36 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M         7,300                 .70           5,110.00
                         (SPRAYABLE)
      37 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        3,870                1.30           5,031.00
      38 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,810                4.00           7,240.00
      39 (S) 860791      COMMUNICATION CONDUIT                          LS     LUMP SUM          112,000.00*        112,000.00
      40 (S) 861497      MODIFY SIGNAL AND LIGHTING (LOCATION 1)        LS     LUMP SUM           75,000.00*         75,000.00
      41 (S) 861498      MODIFY SIGNAL AND LIGHTING (LOCATION 2)        LS     LUMP SUM           85,000.00*         85,000.00
      42 (S) 861499      MODIFY SIGNAL AND LIGHTING (LOCATION 3)        LS     LUMP SUM           70,000.00*         70,000.00
      43 (S) 861500      MODIFY SIGNAL AND LIGHTING (LOCATION 4)        LS     LUMP SUM           90,000.00*         90,000.00
      44 (S) 023230      MODIFY LIGHTING (CITY)                         LS     LUMP SUM           30,000.00*         30,000.00
      45 (S) 861505      MODIFY SIGNAL AND LIGHTING (LOCATION 5)        LS     LUMP SUM           75,000.00*         75,000.00
      46 (S) 861506      MODIFY SIGNAL AND LIGHTING (LOCATION 6)        LS     LUMP SUM           40,000.00*         40,000.00
      47 (S) 861507      MODIFY SIGNAL AND LIGHTING (LOCATION 7)        LS     LUMP SUM           70,000.00*         70,000.00
      48 (S) 861508      MODIFY SIGNAL AND LIGHTING (LOCATION 8)        LS     LUMP SUM           80,000.00*         80,000.00
      49 (S) 861509      MODIFY SIGNAL AND LIGHTING (LOCATION 9)        LS     LUMP SUM           30,000.00*         30,000.00
      50     999990      MOBILIZATION                                   LS     LUMP SUM           62,000.00*         62,000.00
                                                                                                  TOTAL           5,420,348.00
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          03/19/02                                                                                                 03/20/02
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |         5,000.00*      5000.00|         5,000.00*      5000.00|         5,000.00*      5000.00|         5,000.00*      5000.00
   2 |         1,975.00     632000.00|           730.00     233600.00|           195.00      62400.00|           500.00     160000.00
   3 |         1,500.00*      1500.00|         4,400.00*      4400.00|         2,800.00*      2800.00|        10,000.00*     10000.00
   4 |        45,350.00*     45350.00|        16,000.00*     16000.00|        25,000.00*     25000.00|        15,000.00*     15000.00
   5 |        60,000.00*     60000.00|        64,000.00*     64000.00|        66,000.00*     66000.00|        50,000.00*     50000.00
   6 |        75,000.00*     75000.00|        90,000.00*     90000.00|       225,000.00*    225000.00|       200,000.00*    200000.00
   7 |           110.00      15400.00|           120.00      16800.00|           110.00      15400.00|            60.00       8400.00
   8 |             8.50      37910.00|             8.65      38579.00|             8.50      37910.00|             9.00      40140.00
   9 |            73.00      45990.00|            70.20      44226.00|            70.00      44100.00|            70.00      44100.00
  10 |            20.00      51000.00|            16.20      41310.00|            16.00      40800.00|            25.00      63750.00
  11 |             5.35       6259.50|             5.40       6318.00|             5.30       6201.00|             5.50       6435.00
  12 |         7,570.00*      7570.00|        34,000.00*     34000.00|        63,909.00*     63909.00|        40,000.00*     40000.00
  13 |           160.00      12000.00|           200.00      15000.00|           160.00      12000.00|           170.00      12750.00
  14 |            80.00       3440.00|            81.00       3483.00|            79.50       3418.50|            90.00       3870.00
  15 |           214.00        642.00|           215.00        645.00|           225.00        675.00|           300.00        900.00
  16 |             2.00         64.00|             2.15         68.80|             2.12         67.84|             3.00         96.00
  17 |            85.00       7650.00|           195.00      17550.00|           255.00      22950.00|           100.00       9000.00
  18 |           360.00        720.00|           250.00        500.00|         2,100.00       4200.00|         1,200.00       2400.00
  19 |           215.00       3010.00|           215.00       3010.00|           215.00       3010.00|           150.00       2100.00
  20 |         2,400.00       4800.00|         1,900.00       3800.00|         2,650.00       5300.00|         1,500.00       3000.00
  21 |           215.00       3225.00|           215.00       3225.00|           215.00       3225.00|           200.00       3000.00
  22 |           650.00       1300.00|         1,000.00       2000.00|           700.00       1400.00|           600.00       1200.00
  23 |             1.35       9504.00|             4.75      33440.00|            10.38      73075.20|             7.00      49280.00
  24 |            57.00      41610.00|            33.35      24345.50|           475.00     346750.00|           130.00      94900.00
  25 |             6.80      45832.00|             7.25      48865.00|            30.75     207255.00|            14.00      94360.00
  26 |            22.00     862400.00|            19.95     782040.00|            19.85     778120.00|            19.00     744800.00
  27 |         5,000.00*      5000.00|         5,000.00*      5000.00|         5,000.00*      5000.00|         5,000.00*      5000.00
  28 |            22.00     534600.00|            30.40     738720.00|            27.50     668250.00|            37.00     899100.00
  29 |            45.00    1503000.00|            63.12    2108208.00|            57.50    1920500.00|            65.00    2171000.00
  30 |            24.00       3120.00|            24.40       3172.00|            22.00       2860.00|            30.00       3900.00
  31 |           350.00      21000.00|           645.00      38700.00|           300.00      18000.00|         1,000.00      60000.00
  32 |            32.00     215680.00|            51.15     344751.00|            56.00     377440.00|            50.00     337000.00
  33 |           615.00     448950.00|           385.00     281050.00|           425.00     310250.00|           400.00     292000.00
  34 |            53.00      26500.00|            71.60      35800.00|            60.00      30000.00|            70.00      35000.00
  35 |            27.00      22950.00|            27.00      22950.00|            26.50      22525.00|            30.00      25500.00
  36 |              .70       5110.00|              .70       5110.00|              .70       5110.00|              .80       5840.00
  37 |             1.25       4837.50|             1.30       5031.00|             1.30       5031.00|             1.40       5418.00
  38 |             3.75       6787.50|             3.80       6878.00|             3.75       6787.50|             4.00       7240.00
  39 |        91,000.00*     91000.00|       110,000.00*    110000.00|       108,200.00*    108200.00|       115,000.00*    115000.00
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          03/19/02                                                                                                 03/20/02
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |        61,000.00*     61000.00|        75,000.00*     75000.00|        73,200.00*     73200.00|        80,000.00*     80000.00
  41 |        72,000.00*     72000.00|        87,000.00*     87000.00|        86,000.00*     86000.00|        95,000.00*     95000.00
  42 |        55,000.00*     55000.00|        68,000.00*     68000.00|        66,800.00*     66800.00|        70,000.00*     70000.00
  43 |        84,000.00*     84000.00|        90,000.00*     90000.00|        89,100.00*     89100.00|       100,000.00*    100000.00
  44 |        27,000.00*     27000.00|        29,000.00*     29000.00|        28,700.00*     28700.00|        30,000.00*     30000.00
  45 |        71,000.00*     71000.00|        77,000.00*     77000.00|        75,300.00*     75300.00|        80,000.00*     80000.00
  46 |        39,000.00*     39000.00|        42,000.00*     42000.00|        41,350.00*     41350.00|        50,000.00*     50000.00
  47 |        61,700.00*     61700.00|        66,000.00*     66000.00|        65,400.00*     65400.00|        70,000.00*     70000.00
  48 |        73,800.00*     73800.00|        80,000.00*     80000.00|        78,300.00*     78300.00|        85,000.00*     85000.00
  49 |        28,400.00*     28400.00|        30,000.00*     30000.00|        30,200.00*     30200.00|        32,000.00*     32000.00
  50 |       451,279.50*    451279.50|        67,000.00*     67000.00|       130,000.00*    130000.00|       350,000.00*    350000.00
 TOT                    5,891,891.00                   5,948,575.30                   6,300,270.04                   6,668,479.00


