STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 21/ 02 I'N SAN BERNARDI NO COUNTY | N FONTANA 03/ 28/ 02
CONTRACT NUMBER 08- 1A0204 AND RI ALTO FROM SI ERRA AVENUE TO CONTRACT CODE 'E '
LOCATI ON 08- SBD- 66- 15. 3/ 17. 4 LI NDEN AVENUE 16 CONTRACT | TEMS

DENSE GRADED ASPHALT CONCRETE FEDERAL AID NONE

MBE GOALS: M NORITY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 15 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER COF BI DDERS 11 ENG NEERS EST 324, 000. 00 AMOUNT UNDER 44,118. 00 PERCENT UNDER EST 13. 62
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 279, 882. 00 5 MATI CH CORPORATI ON 909 825-9100 CC PREF CLAI MED
00149783
P O BOX 50000 FAX 909 825-1780
SAN BERNARDI NO CA 92412
2 284, 651. 40 11 ALL AMERI CAN ASPHALT 909 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 909 736- 7646
CORONA CA 92878-2229
3 305, 892. 10 1 SI LVI A CONSTRUCTI ON | NC 909 481-8118 CC PREF CLAI MED
00568194
9007 CENTER AVENUE FAX 909 481-8122
RANCHO CUCAMONGA CA 91730-5311
4 307, 994. 00 2 VANCE CORPORATI ON 909 355-4333 CC PREF CLAI MED
00414567
2271 N LOCUST AVENUE FAX 909 355-4339
RIALTO CA 92377
5 308, 853. 00 9 SULLY M LLER CONTRACTI NG 760 241-3185 CC PREF CLAI MED
COVPANY 00747612
17540 TURNER ROAD FAX 760 243-8056
VI CTORVI LLE CA 92392
6 319, 597. 00 10 I NDUSTRI AL PAVI NG | NC 626 338-1444 CC PREF CLAI MED
00794149
15535 EAST ARROW HI GHWAY FAX 626 338-1454

| RWNDALE CA 91706



08- 1A0204
08- SBD- 66- 1
03/ 21/ 02

7

10

11

322, 467.

322, 491.

328, 851.

353, 108.

356, 002.

50

50

00

00

50

R V C ROADWAY CONSTRUCTI ON | NC

2100 WEST KEY STREET
COLTON CA 92324
EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806
R J NOBLE COWPANY

P O BOX 620
ORANGE CA 92865
HOLLAND LONE CONSTRUCTI ON | NC

427 S PERSHI NG AVENUE
SAN BERNARDI NO CA 92408-1320
STANDARD ENG NEERI NG

1401 S G LBERT STREET STE 24
FULLERTON CA 92833

FAX

FAX

FAX

FAX

FAX

909 682-7782
00328464
909 682-2782

562 599-5841
00688659
562 591-7485

714 637-1550
00782908
714 637-6321

909 889-5300
00709051
909 889-5370

714 578-0127
00747190
714 578-0123

Bl D245
PAGE 2
03/ 28/ 02
SB PREF CLAI MED

BID | S OVER SBP

PREFERENCE LIM TS
CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS



08- 1A0204
08- SBD- 66- 1
03/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
03/ 28/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 MODERN ALLOYS
STANTON CA
SUDHAKAR COMPANY
RIALTO CA

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

PAVEMENT NMARKI NG



08- 1A0204
08- SBD- 66- 1
03/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
03/ 28/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CHRI SP COVPANY

FREMONT CA

RI CK FOALER CONSTRUCTI ON

JULI AN CA

S AND L ELECTRIC

Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS | NC
Pl SMO BEACH CA

W C C CONSTRUCTI ON

LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

PAVENENT MARKI NG AND STRI PI NG
PORTABLE MESSAGE S| GNS
DETECTOR LOOPS

CONSTRUCTI ON AREA S| GNS
TRAFFI C CONTROL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY
FREMONT CA

MANHOLE ADJUSTI NG

PI CO Rl VERA CA

PARRI S TRAFFI C CONTROL
MJURRI ETA CA

SM THSON ELECTRI C
ORANGE CA

STRI PI NG

ADJUST UTI LI TI ES

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL



08- 1A0204 Bl D245

08- SBD- 66- 1 PAGE 5
03/ 21/ 02 03/ 28/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG
FREMONT CA
S AND L ELECTRIC ELECTRI CAL
RI VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 CHRI SP COVPANY STRI PI NG
FREMONT CA
MANHOLE ADJUSTI NG ADJUSTI NG UTI LI TI ES
PI CO RI VERA CA
PARRI S TRAFFI C CONTROL CONSTRUCTI ON AREA SI GNS
MJRRI ETA CA
PRECI SI ON COLD PLANI NG COLD PLANI NG
ONTARI O CA
S AND L ELECTRIC LOOPS
Rl VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 CALI FORNI A PROFESSI ONAL  ENGI NEERS LOOPS
SOUTH EL MONTE CA
CHRI SP COVPANY STRI PI NG
FREMONT CA

CONTI NUED ON NEXT PAGE



08- 1A0204
08- SBD- 66- 1
03/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
03/ 28/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

K R C SAFETY

VI SALI A CA
MANHOLE ADJUSTI NG
PI CO RI VERA CA
wcCC

LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS
ADJUSTMENTS
TRAFFI C CONTROL AND PORTABLE MESSAGE SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ABRASI VE BLASTI NG

5465 24TH ST

RI VERSI DE CA 92509

CHRI SP COVPANY

43650 OSGOOD RD

FREMONT CA 94539

LOOP MASTERS I NC

1178 N GROVE STREET STE C
ANAHEI M CA 92802
MANHOLE ADJUSTI NG | NC
9500 BEVERLY ROAD

PI CO RI VERA CA 90660

RI CK FOALER CONSTRUCTI ON
P O BOX 956

JULI AN CA

ITEMS 1, 5, 6 AND 9

I TEMS 12 THRU 15

| TEM 16

I TEM 7

EQUI PMENT RENTAL ( PORTI ON)



08- 1A0204
08- SBD- 66- 1
03/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7

03/ 28/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 PARRI S TRAFFI C CONTROL

MJURRI ETA CA
PRECI SI ON COLD PLANI NG
ONTARI O CA
RAM REZ CONSTRUCTI ON
WALNUT CA
SM THSON ELECTRI C
ORANGE CA
SUDHAKAR COVPANY
RIALTO CA
TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA S| GNS
COLD PLANE

ADJUST DRAI N | NLETS
LOOPS

STRI PI NG AND MARKI NG
TRAFFI C CONTROL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 CHRI SP COVPANY

43650 OSGOOD ROAD
FREMONT CA 94539- 5631
PRECI SI ON COLD PLANI NG
8657 RI VERSI DE DRI VE
ONTARI O CA 91761
RAM REZ CONSTRUCTI ON | NC
20815 CURRI ER ROAD
WALNUT CA 91789

CONTI NUED ON NEXT PAGE

STRI PI NG

COLD PLANE ASPHALT

ADJUST FRAME AND COVER TO GRADE



08- 1A0204
08- SBD- 66- 1
03/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
03/ 28/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

SM THSON ELECTRI C I NC
1938 EAST KATELLA AVENUE
ORANGE CA 92867

W C C CONSTRUCTORS

P O BOX 1480

LUCERNE VALLEY CA 92356

Bl DDER | D NAME AND ADDRESS

TRAFFI C LOOPS

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
FONTANA CA

PRECI SI ON COLD PLANE
ONTARI O CA

RAM REZ CONSTRUCTI ON
WALNUT CA

S AND L ELECTRIC

Rl VERSI DE CA

THOVAS AND PRATT

PI NOLE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG ( PORTI ON)

COLD PLANI NG ( PORTI ON)

ADJUST FRAME AND COVER ( PORTI ON)
LOOPS ( PORTI ON)

LEAD COVPLI ANCE PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PARRI S TRAFFI C CONTROL
MURRI ETA CA

CONTI NUED ON NEXT PAGE

| TEM 2



08- 1A0204
08- SBD- 66- 1
03/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 9
03/ 28/ 02

03 STAR PAVI NG I NC

SUDHAKAR COMPANY | NC
RIALTO CA

I TEM 10 (PORTI ON)

| TEMS 1,

5, 6 AND 12 THRU 15



08- 1A0204 Bl D245

08- SBD- 66- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 21/ 02 03/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 (S) 150705 REMOVE YELLOW THERMOPLASTI C PAVENVENT MR 30 50. 00 1, 500. 00
MARKI NG
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4, 600. 00* 4, 600. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 31, 955. 50* 31, 955. 50
4 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN EA 2 1, 200. 00 2, 400. 00
5 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG Vo 470 15. 50 7,285. 00
6 150722 REMOVE PAVEMENT MARKER EA 1, 200 1.55 1, 860. 00
7 152438 ADJUST FRAVE AND COVER TO GRADE EA 14 375. 00 5, 250. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 190 26.00 4, 940. 00
9 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 500. 00* 500. 00
10 390146 ASPHALT CONCRETE (TYPE A, 12.5-MM TONN 5, 690 33.25 189, 192. 50
MAXI MUM GRADI NG)
11 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 34 238. 00 8, 092. 00
12 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 500 23.00 11, 500. 00
13 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 10, 300 .45 4, 635. 00
( SPRAYABLE)
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 620 2.60 1,612. 00
15 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1, 200 2.05 2, 460. 00
16 (S) 023288 DETECTOR LOOP REPLACENENT EA 7 300. 00 2,100. 00

TOTAL 279, 882. 00



|
I TEM

OCoO~NOODAWNE

08- 1A0204

08- SBD- 66- 1

03/ 21/ 02

SUMMARY

1645. 00
284, 651. 40

OF

REMA

1841.
305, 892. 10

I NI

NG BI DDERS
_______________________________ |
FOURTH |
BI D ANOUNT

_______________________________ |

75.00 2250

20, 000. 00* 20000

16, 600. 00* 16600

1, 420. 00 2840

9.10 4277

.75 900

640. 00 8960

17.30 3287

1, 600. 00* 1600

38.00 216220

290. 00 9860

22.50 11250

.42 4326

1.60 992

2.46 2952.

240. 00 1680.

307, 994. 00

Bl D245

PAGE 11
03/ 28/ 02
FI FTH
BI D AMOUNT
77.00 2310
4, 000. 00* 4000
8, 365. 00* 8365
2, 200. 00 4400
9.50 4465
. 80 960
400. 00 5600
15.00 2850
2, 000. 00* 2000
43. 00 244670
210.00 7140
23.25 11625
.45 4635
1.65 1023
2.55 3060.
250. 00 1750
308, 853. 00



|
I TEM

OCoO~NOODAWNE

08- 1A0204

08- SBD- 66- 1 SUMMARY OF REMAINING BIDDERS
03/ 21/ 02
_______________________________ |_______________________________|_____________________________
SI XTH | SEVENTH [ El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________|_____________________________
131. 00 3930. 00| 132.00 3960. 00| 56. 00 1680
6, 900. 00* 6900. 00| 6, 000. 00* 6000. 00| 10, 000. 00* 10000
16, 000. 00* 16000. 00| 16, 000. 00* 16000. 00| 40, 000. 00* 40000
2,200.00 4400. 00| 1, 600. 00 3200. 00| 3, 000. 00 6000
9.25 4347. 50| 9.35 4394. 50 17.15 8060
.76 912. 00 1.00 1200. 00| 1.20 1440
375. 00 5250. 00| 500. 00 7000. 00| 425. 00 5950
22.00 4180. 00| 12. 00 2280. 00| 12. 50 2375
5, 500. 00* 5500. 00| 4, 000. 00* 4000. 00| 5, 020. 00* 5020
41.55 236419. 50| 44. 00 250360. 00| 38. 00 216220
300. 00 10200. 00| 1.00 34. 00 50. 00 1700
22.00 11000. 00| 23.00 11500. 00| 25. 00 12500
.42 4326. 00| .49 5047. 00| .50 5150
1. 60 992. 00| 1. 60 992. 00| 2.80 1736
2.50 3000. 00| 2.50 3000. 00| 2.25 2700
320. 00 2240. 00| 500. 00 3500. 00| 280. 00 1960
319, 597. 00 322, 467. 50 322, 491. 50

Bl D245
PAGE 12
03/ 28/ 02
NI NTH
BI D AMOUNT
126. 00 3780
6, 300. 00* 6300
18, 000. 00* 18000
2, 200. 00 4400
9. 00 4230
.73 876
395. 00 5530
15.00 2850
3, 700. 00* 3700
43. 00 244670
400. 00 13600
22.00 11000
.41 4223
1.60 992
2. 40 2880.
260. 00 1820
328, 851. 00



08- 1A0204 Bl D245

08- SBD- 66- 1 SUMMARY OF REMAINING BIDDERS PAGE 13
03/ 21/ 02 03/ 28/ 02
R P TSP EPTPEPEERERD R T PEEEER PR
I TEM TENTH | ELEVENTH
| BI D AMOUNT | BI D AMOUNT
| e R R EE e P b
1] 130. 00 3900. 00| 59. 00 1770. 00
2 | 10, 000. 00* 10000. 00| 4, 150. 00* 4150. 00
3 | 34, 000. 00* 34000. 00| 13, 500. 00* 13500. 00
4 | 2,000. 00 4000. 00| 2,500. 00 5000. 00
5 | 9. 00 4230. 00| 17.95 8436. 50
6 | .75 900. 00| 1.76 2112. 00
7 400. 00 5600. 00| 560. 00 7840. 00
8 | 13.00 2470. 00| 20. 00 3800. 00
9 | 13, 000. 00* 13000. 00| 4, 375. 00* 4375. 00
10 | 41.00 233290. 00| 47.00 267430. 00
11 | 600. 00 20400. 00| 315. 00 10710. 00
12 | 22.50 11250. 00| 26. 50 13250. 00
13 | .42 4326. 00| . 60 6180. 00
14 | 1. 60 992. 00| 2.95 1829. 00
15 | 2.50 3000. 00| 2.35 2820. 00
16 | 250. 00 1750. 00| 400. 00 2800. 00

TOT 353, 108. 00 356, 002. 50



