STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 7
NUVBER OF Bl DDERS 4
Bl D RANK
1
2
3
4

03/ 26/ 02
04- 1R4604

B I

04- SCL-680-2.4/8.5

04- ALA- 680- 2. 4/ 20
04- CC-680-1. 1/ 13.

FUND TOTAL
ENG NEERS EST
BI D TOTAL

296, 500. 00

HVB

325, 726. 00

369, 663. 00

473, 365. 50

4
1

428, 000. 00 AMOUNT UNDER

Bl DDER | D

2

3

1

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N SANTA CLARA, ALAMEDA AND CONTRA
COSTA COUNTI ES AT VARI QUS LOCATI ONS

REPAI R JO NTS AND SEAL DECK

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

Bl DDER | NFORVATI ON

TECH HORI ZONTAL

P O BOX 5313
MODESTO CA 95352
PENHALL COVPANY

13750 CATALI NA STREET
SAN LEANDRO CA 94577
AMERI CAN Cl VI L CONSTRUCTORS

VEST COAST I NC
3701 MALLARD DRI VE
BENICIA CA 94510

CONTRACTORS CHEM CAL | NC

3130 DEPOT ROAD
HAYWARD CA 94545

131, 500. 00
( NAVE/ ADDRESS/ LOCATI ON)

Bl D245
PAGE 1
03/ 27/ 02
CONTRACT CCDE 'C '
17 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

209 523-2399
00740194
FAX 209 523-2398

510 357-8810
00568673
FAX 510 357-881

707 746-0828
00526319
FAX 707 746-0936

510 783-5631
00465453
FAX 510 783-3468

TOTAL NUMBER OF WORKI NG DAYS

PERCENT UNDER EST

62
30.72

SB PREF CLAI MED

CC PREF CLAI MED

7

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



04- 1R4604
04- SCL- 680
03/ 26/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 2
03/ 27/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ALL WORLD PROCUREMENT
2555 CLOVI S AVENUE
CLOVIS CA 93612
CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

I TEM 13 ( PORTI ON)

ITEMS 3 THRU 5 AND 14 THRU 16



04- 1R4604
04- SCL- 680
03/ 26/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
03/ 27/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE

RANCHO CORDOVA CA 95942
STATEW DE SAFETY AND SI GNS
1091 NORTH 10TH STREET
SAN JOSE CA 95112
TAKAKO TRAFFI C CONTROL

P O BOX 800

MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

TRAFFI C CONTROL SYSTEM ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

WATER CONSULTANTS CONSTRUCTORS
LUCERNE VALLEY CA 92356

Bl DDER | D NAME AND ADDRESS

STRI PI NG
CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
FARWEST SAFETY | NC

LODI CA

ITEMS 3 THRU 5 AND 14 THRU 16

I TEM5 1 AND 2 (PORTI ON)



04- 1R4604 Bl D245

04- SCL- 680 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 26/ 02 03/ 27/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
3 023318 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 430 9.00 12, 870. 00
( YELLOW
4 023319 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,710 3.50 5, 985. 00
(WH TE)
5 150722 REMOVE PAVEMENT MARKER EA 260 1.60 416. 00
6 153235 CLEAN BRI DGE DECK Ve 7,024 1.00 7,024.00
7 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
8 511118 CLEAN EXPANSI ON JOI NT M 680 35.00 23, 800. 00
9 519050 EXPANSI ON DAM VB 1.8 5, 000. 00 9, 000. 00
10 (S) 519117 JONT SEAL (MR 30 MV) M 310 85. 00 26, 350. 00
11 (S) 519120 JONT SEAL (MR 15 MV M 380 75.00 28, 500. 00
12 (F) 540102 TREAT BRI DGE DECK MR 7,024 2.00 14, 048. 00
13 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 2,810 42.00 118, 020. 00
( LOW ODOR)
14 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 3,130 1.50 4, 695. 00
15 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 200 2.00 400. 00
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 60 4.50 270. 00
17 999990 MOBI LI ZATI ON LS LUMP SUM 17, 122. 00* 17, 122. 00

TOTAL 296, 500. 00



|
I TEM

OCoO~NOODAWNE

04- 1R4604
04- SCL- 680
03/ 26/ 02

13, 980

13980.
325, 726. 0

SUMMARY

0

OF

REMA

5000.
369, 663. 00

I NI

FOURTH

BI D AMOUNT
6, 800. 00* 6800
83, 000. 00* 83000
9.00 12870
3.25 5557
2.00 520
5.00 35120
4, 000. 00* 4000
75.00 51000
23, 000. 00 41400
100. 00 31000
100. 00 38000
4.00 28096
32.00 89920
1.40 4382
2.00 400.
5.00 300.
41, 000. 00* 41000
473, 365. 50

Bl D245
PAGE 5
03/ 27/ 02



