STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 07/ 02 I' N CONTRA COSTA COUNTY | N MARTI NEZ 05/ 16/ 02
CONTRACT NUMBER 04- 263604 FROM 0. 3 KM WEST OF CONTRACT CODE 'C '
LOCATI ON 04-CC-4-R8.4/R8.7 ALHAVBRA AVENUE UNDERCRGCSSI NG TO 49 CONTRACT | TEMS
ALHAMBRA WAY UNDERCROSSI NG
HI GHWAY PLANTI NG AND | RRI GATI ON FEDERAL Al D NH P004-(121)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

POSALS | SSUED 7 FUND TOTAL HA25 990, 000 TOTAL NUMBER OF WORKI NG DAYS 870
BER OF BI DDERS 4 ENG NEERS EST 792, 000. 00 AMOUNT UNDER 140, 620. 00 PERCENT UNDER EST 17.76
GRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 651, 380. 00 3 WATKI N AND BORTOLUSSI | NC 415 453-4691
00215707
77 LARKSPUR STREET FAX 415 453-4129
SAN RAFAEL CA 94901-4886
2 699, 177. 47 1 AMERI CAN CI VI L CONSTRUCTORS 925 229-1060
I NC 00627723
P O BOX 2069 FAX 925 229-3152
MARTI NEZ CA 94553-0303
3 714,479. 00 4 BAUMAN LANDSCAPE | NC 510 236-1212
00431827
115 BROOKSI DE DRI VE FAX 510 236-1680
RI CHVOND CA 94801
4 768, 249. 90 2 ECOLOGY SPRI NKLER CO 916 991- 8456
00786499
6636 SECOND STREET FAX 916 991- 8403

RI O LI NDA CA 95673



04- 263604
04- CC- 4- R8
05/ 07/ 02

DER | D NAME AND ADDRESS

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PACE 2
05/ 16/ 02

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

K M A CONCRETE
FREMONT CA

M KE BROWN ELECTRI C
COTATI CA

NO FAULT ASPHALT
PALO ALTO CA

STEVE M LLER LANDSCAPI NG
SU SUN CA

CONCRETE

ELECTRI CAL

ASPHALT CONCRETE PAVI NG

PLANT ESTABLI SHVENT



04- 263604
04- CC- 4- R8
05/ 07/ 02

DER | D NAME AND ADDRESS

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PACE 3
05/ 16/ 02

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BAI LEY FENCE | NC
3205 BAUMBERG AVE
HAYWARD CA 94545

CABLE RAI LI NG

DI VERSI FI ED LANDSCAPE COVPANY MULCH

33801 WASHI NGTON ST
W NCHESTER CA 92596

M KE BROWN ELECTRI C ELECTRI CAL
561 A MERCANTI LE DR
COTATI CA 94931- 3040

NO FAULT ASPHALT MAI NTENANCE VEHI CLE PULLOUTS, ACCESS ROAD, ASPHALT CONCRETE

P O BOX 50877
PALO ALTO CA 94303

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
1091 N 10TH STREET
SAN JOSE CA 95112

THOVAS AND PRATT LEAD COVPLI ANCE PLAN
1564 A FI TZGERALD DR
PI NOLE CA 94564

DER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 BAI LEY FENCE
HAYWARD CA

FARVEST SAFETY
LODI CA
TI NUED ON NEXT PAGE

CABLE RAI LI NG

SI GNAGE



04- 263604
04- CC- 4- R8
05/ 07/ 02

DER | D NAME AND ADDRESS

Bl D211
PACE 4
05/ 16/ 02

SUMMARY OF REMAI NI NG BI DDERS

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 M KE BROWN ELECTRI C
COTATI CA

PACI FI C BORI NG
CARUTHERS CA

DER | D NAME AND ADDRESS

ELECTRI CAL

HORI ZONTAL BORI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CAL SAFETY INC
P O BOX 1901
FREMONT CA 94538

J AND L CONSTRUCTI ON
1923 C STREET
RI O LINDA CA 95673

M KE BROWN ELECTRI C COVPANY
561 A MERCANTI LE DRI VE

COTATI CA 94931

NO FAULT ASPHALT
P O BOX 50877
PALO ALTO CA 94303

NO FAULT ASPHALT
P O BOX 50877
PALO ALTO CA 94303

PACI FI C BORI NG | NC

P O BOX 727

CARUTHERS CA 93609
TI NUED ON NEXT PAGE

CONSTRTUCTI ON AREA SI GNS

M NOR CONCRETE AND CABLE RAI LI NG

ELECTRI CAL AND | RRI GATI ON

ASPHALT CONCRETE

MAI NTENANCE VEHI CLE PULLOUT AND MAI NTENANCE ACCESS ROAD

WELDED STEEL PI PE CONDUI T



04- 263604 Bl D211

04-CC-4-R8 SUMMARY OF REMAI NI NG BI DDERS PACE 5

05/ 07/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 RELI ABLE TREE EXPERTS ROADSI DE CLEARI NG AND PRUNE EXI STI NG PLANTS ( PARTI AL)
2960 CHAPMAN STREET
OAKLAND CA 94601

SELBYS SO L ERCSI ON CONTROL CO I NC SEEDI NG
P O BOX 2120
LOOM S CA 95650



04- 263604 Bl D211

04- CC- 4- R8 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
05/ 07/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 180 11. 00 1, 980. 00
2 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 700. 00* 2, 700. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 000. 00* 9, 000. 00
5 190101 ROADWAY EXCAVATI ON VB 38 100. 00 3, 800. 00
6 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
7 200002 ROADSI DE CLEAR! NG LS LUVP SUM 50, 000. 00* 50, 000. 00
8 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 3, 000. 00* 3, 000. 00
9 202011 MULCH VB 1, 240 25.00 31, 000. 00
10 203021 FI BER ROLLS M 740 13. 00 9, 620. 00
11 204006 PLANT (GROUP F) EA 820 1.00 820. 00
12 204021 PLANT (GROUP U) EA 150 75.00 11, 250. 00
13 204035 PLANT (GROUP A) EA 3,410 10. 00 34, 100. 00
14 204036 PLANT (GROUP B) EA 430 30. 00 12, 900. 00
15 204051 SEEDI NG Ve 1, 250 1.50 1, 875. 00
16 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 110, 000. 00* 110, 000. 00
17 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 18, 677. 00* 18, 677. 00
18 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 20 240. 00 4, 800. 00
19 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 2 260. 00 520. 00
20 206616 75 MM ELECTRI C REMOTE CONTROL VALVE EA 1 500. 00 500. 00
21 (S) 023542 BASE STATI ON EA 1 12, 000. 00 12, 000. 00
22 (S) 023543 32 STATION FIELD UNIT EA 1 7, 000. 00 7, 000. 00
23 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 3,352 4.50 15, 084. 00
(SUPPLY LI NE)
24 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 474 7.00 3, 318. 00
(SUPPLY LI NE)
25 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 1,048 8. 00 8, 384. 00
(SUPPLY LI NE)
26 (F) 208252 40 MM PLASTI C PI PE (PR 200) M 344 9. 00 3, 096. 00
(SUPPLY LI NE)
27 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 440 10. 00 4, 400. 00
(SUPPLY LI NE)
28 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 520 11. 00 5, 720. 00
(SUPPLY LI NE)
29 208291 75 MM PLASTI C Pl PE (PR 315) M 20 20. 00 400. 00
(SUPPLY LI NE)
30 208465 SPRI NKLER ( TYPE A-5) EA 120 27.00 3, 240. 00
31 208466 SPRI NKLER ( TYPE A-6) EA 55 35.00 1, 925. 00



04- 263604 Bl D211

04- CC- 4- R8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 07/ 02 05/ 16/ 02

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

32 208467 SPRI NKLER ( TYPE A-7) EA 18 27.00 486. 00
33 208468 SPRI NKLER ( TYPE A-8) EA 39 35. 00 1, 365. 00
34 208482 SPRI NKLER ( TYPE C-2) EA 700 10. 00 7, 000. 00
35 208490 40 MV GATE VALVE EA 1 160. 00 160. 00
36 208491 50 MM GATE VALVE EA 170. 00 1, 360. 00
37 208493 75 MM GATE VALVE EA 4 320. 00 1, 280. 00
38 208509 25 MM WE STRAI NER EA 6 150. 00 900. 00
39 208517 20 MM QUI CK COUPLI NG VALVE EA 8 90. 00 720. 00
40 208731 200 MM CORRUGATED HI GH DENSI TY M 15 370. 00 5, 550. 00

POLYETHYLENE PI PE CONDUI T
41 208798 200 MM VELDED STEEL Pl PE CONDUI T M 56 200. 00 11, 200. 00
(6.35 MM THI CK)

42 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT e 270 80. 00 21, 600. 00
43 (S) 023544 MAI NTENANCE ACCESS ROAD MB 63 150. 00 9, 450. 00
44 (S) 390101 ASPHALT CONCRETE MR 160 60. 00 9, 600. 00
45 (S) 023545 M NOR CONCRETE ( BROOM FI NI SH) M2 1,580 80. 00 126, 400. 00
46 (S) 839521 CABLE RAI LI NG M 120 35.00 4,200. 00
47 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 2,500. 00 2, 500. 00
48 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 9, 000. 00* 9, 000. 00
49 999990 MOBI LI ZATI ON LS LUVP SUM 65, 000. 00* 65, 000. 00

TOTAL 651, 380. 00



04- 263604
04- CC- 4- R8
05/ 07/ 02

10, 761
69.
3,130
50, 000
4,296
37.

5

2.

156

8.

23.

86, 678.
4,142.
299.
317.
565.
18, 161.
14, 047.

10.
11.
11.
11.

41
23.
38.
11.

131.
171.
369.
107
131.

. 63*
763
. 06*
. 00*
.61
646
.47
155
.10
249
306
732
88*
13*
05
92
51
27
41
932
046
219
511

. 572
. 289
. 897
. 649

.95
966
151
642
537
876
709
. 67
104

SUMMARY OF
THI RD
| BI D
62| 5.00
78| 1, 000. 00
32| 2, 700. 00*
63| 10, 000. 00*
99| 120. 00
06| 5, 800. 00*
00| 50, 000. 00*
61| 16, 000. 00*
04 25. 00
80| 8. 00
10] .30
00| 80. 00
09| 6.00
58] 12. 00
00| 1.00
88| 60, 000. 00*
13| 115, 600. 00*
00| 250. 00
84| 300. 00
51| 500. 00
27| 18, 089. 00
41] 11, 630. 00
06| 6.00
80| 6.50
51| 7.00
78| 7.50
68| 8.00
28| 10. 00
94 10. 00
88| 35. 00
25] 45. 00
39| 45.00
89| 50. 00
40| 10. 00
54 100. 00
01 150. 00
84| 200. 00
02| 100. 00
83| 100. 00

REMA |

115600.
5000.
600.
500.
18089.
11630.
20112.
3081.
7336.
2580.
3520.
5200.
200.
4200.
2475.
810.
1950.
7000.
100.
1200.
800.
600.
800.

NI NG BI DDERS

. 00*
. 00*
.00
.00
.00
.00
.00
.90

.00
.90
.20
.00
.00
.00
.00
.00
.00
.00
125.
140.
375.
145.
120.

00
00
00
00
00

Bl D211
PACE 8
05/ 16/ 02



04- 263604

04-CC-4-R8
05/ 07/ 02
SECOND
BI D AMOUNT
34. 496 517. 44|
307. 62 17226.72
114.399 30887.73
115. 373 7268. 50
91. 052 14568. 32
101. 534 160423. 72|
34.02 4082. 40
2,372. 44 2372. 44
12, 747.97* 12747. 97
29, 125. 47* 29125. 47

699, 177. 47

N

N G

Bl DDERS
I ...............................
| FOURTH
BI D AMOUNT
| _______________________________
440. 00 6600
235. 00 13160
125. 00 33750
135. 00 8505
95. 00 15200
59. 50 94010
118. 00 14160
2, 400. 00 2400
13, 200. 00* 13200
65, 000. 00* 65000
768, 249. 90

SUMMARY OF REMAI
I ...............................
| THI RD
| BI D ANMOUNT
| _______________________________
300. 00 4500. 00
160. 00 8960. 00
100. 00 27000. 00
120. 00 7560. 00|
100. 00 16000. 00
80. 00 126400. 00|
35. 00 4200. 00
2, 580. 00 2580. 00|
12, 000. 00* 12000. 00
64, 900. 00* 64900. 00
714, 479. 00

Bl D211
PACE 9
05/ 16/ 02



