STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 08/ 02 I'N NEVADA COUNTY NEAR GRASS VALLEY 05/ 16/ 02
CONTRACT NUMBER 03-0C2704 AT BRUNSW CK ROAD CONTRACT CODE ' G’
LOCATI ON 03- NEV-20-14.7/14.8 57 CONTRACT | TEMS

MODI FY TRAFFI C SI GNAL FEDERAL Al D NONE

GOALS: M NORITY BUSI NESS ENTERPRI SES - 0. 0% WOMVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

POSALS | SSUED 17 FUND TOTAL HB4N 494, 000 TOTAL NUMBER OF WORKI NG DAYS 40
BER OF BIDDERS 2 ENG NEERS EST 367,000. 00 AMOUNT OVER 42, 898. 55 PERCENT OVER EST 11.69
GRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 409, 898. 55 1 BALDW N CONTRACTI NG COVPANY 530 742-5141 CC PREF CLAlI MED
I NC 00091712
P O BOX 311 FAX 530 742-3916
MARYSVI LLE CA 95901
2 464, 265. 00 2 STEWART ENG NEERI NG | NC 530 244-8464 SB PREF CLAI MED
00796880
P O BOX 990010 FAX 530 244-8462 BID IS OVER SBP

REDDI NG CA 96099 PREFERENCE LIM TS



03-0C2704 Bl D211

03- NEV-20-1 SUMMARY OF REMAI NI NG BI DDERS PACE 2

05/ 08/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C CURBS ASPHALT CONCRETE DI KE
4160 SUI SUN VALLEY RD
SUI SUN CA

A J VASCONI GENERAL ENG NEERI NG RETAI NI NG WALL
1820 GALI ADO ST
CONCORD CA

C T M CONSTRUCTI ON | NC CONCRETE BARRI ER
P O BOX 2948
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUGUNG DR
RANCHO CORDOVA CA

EMPI RE FENCE FENCI NG
P O BOX 3027
GRASS VALLEY CA

FARVEST SAFETY | NC CONSTRUCTI ON AREA SI GNS AND K RAIL
226 N MAIN ST
LODI CA

MURELCO ELECTRI C ELECTRI CAL
PO NT RI CHVOND CA

NI TTA CONSTRUCTI ON | NC EROSI ON' CONTROL
3778 DEL MAR AVE
LOOM S CA



03-0C2704 Bl D211

03- NEV-20-1 SUMMARY OF REMAI NI NG BI DDERS PACE 3

05/ 08/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 C T M CONSTRUCTI ON | NC BARRI ER
RANCHO CORDOVA CA
CALI FORNI A REBAR REI NFORCI NG STEEL
VACAVI LLE CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
G AND L TRAFFI C SERVI CE TRAFFI C CONTROL
REDDI NG CA
HANSEN BROS PAVI NG
GRASS VALLEY CA
NI TTA CONSTRUCTI ON | NC ERCSI ON CONTRCL
LOOM S CA
Rl CHARD A HEAPS ELECTRI CAL S| GNAL AND LI GHTI NG

SACRAMENTO CA



03-0C2704 Bl D211

03- NEV- 20- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 08/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074029 TEMPORARY SI LT FENCE M 30 20. 50 615. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 1, 800. 00* 1, 800. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 16, 500. 00* 16, 500. 00
4 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 3.1 27.00 83. 70
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 89 1.50 133.50
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 7 40. 00 280. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVMP SUM 10, 000. 00* 10, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 74 85. 00 6, 290. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 350. 00 3, 850. 00
10 150206 ABANDON CULVERT EA 1 875. 00 875. 00
11 150608 REMOVE CHAI N LI NK FENCE M 94 15. 95 1, 499. 30
12 023609 REMOVE WHI TE TRAFFI C STRI PE M 83 2.60 215. 80
13 023610 REMOVE YELLOW TRAFFI C STRI PE M 18 30. 00 540. 00
14 023611 REMOVE WHI TE PAVEMENT MARKI NG M2 13 22. 00 286. 00
15 150742 REMOVE ROADSI DE SI GN EA 3 100. 00 300. 00
16 150748 REMOVE ROADSI DE S| GN PANEL EA 1 60. 00 60. 00
17 150820 REMOVE | NLET EA 1 1, 550. 00 1, 550. 00
18 152390 RELOCATE ROADSI DE SI GN EA 3 200. 00 600. 00
19 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 580 7.60 12, 008. 00
(45 MM MAXI MUM)
20 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 6, 250. 00* 6, 250. 00
21 190101 ROADVAY EXCAVATI ON VB 200 175. 00 35, 000. 00
22 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 1, 500. 00* 1, 500. 00
23 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 77 94. 00 7,238.00
24 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 95 160. 00 15, 200. 00
25 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 3 820. 00 2, 460. 00
WALL)
26 193114 SAND BACKFI LL VB 6 218. 00 1, 308. 00
27 198001 | MPORTED BORROW VB 80 140. 00 11, 200. 00
28 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 2.6 1, 860. 00 4,836.00
29 (S) 203003 STRAW ( EROSI ON' CONTROL) KG 250 .90 225.00
30 (S) 203014 FI BER ( EROSI ON CONTROL) KG 56 2.34 131. 04
31 (S) 203024 COVPOST ( ERCS| ON CONTROL) KG 170 1.34 227.80
32 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 2.8 254. 43 712. 40
33 (S) 203056 COWMERCI AL FERTI LI ZER ( EROS| ON CONTROL) KG 11 2.34 25.74
34 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 8 6. 09 48.72
35 260201 CLASS 2 AGGREGATE BASE VB 250 79. 50 19, 875. 00

36 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 60 355. 00 21, 300. 00



03-0C2704 Bl D211

03- NEV- 20- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 08/ 02 05/ 16/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 390102 ASPHALT CONCRETE (TYPE A) TONN 360 118. 25 42, 570. 00

38 393001 PAVEMENT REI NFORCI NG FABRI C M2 150 8. 00 1, 200. 00

39 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 24 197. 00 4,728.00
AREA)

40 394048 PLACE ASPHALT CONCRETE DI KE (TYPE E) M 15 160. 00 2, 400. 00

41 (F) 510408 CLASS 1 CONCRETE ( RETAI NI NG VALL) VB 47 1,162. 00 54, 614. 00

42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.6 2,100. 00 7,560. 00

43 519001 WATERSTOP M 2.8 140. 00 392. 00

44 (SF) 023612 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 1, 280 5.30 6, 784. 00
(RETAI NI NG WALL)

45 566011 ROADSI DE SI GN - ONE POST EA 1 300. 00 300. 00

46 568001 INSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 75.00 150. 00
METHOD)

47 650365 450 MM REI NFORCED CONCRETE Pl PE M 74 216. 50 16, 021. 00
(CLASS I11)

48 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 2,770. 00 2,770. 00

49 721012 ROCK SLOPE PROTECTI ON VB 1.5 2, 965. 00 4,447.50
(BACKING NO 3, METHOD B)

50 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 220 5.01 1,102. 20

51 (S) 800300 CHAI'N LI NK FENCE M 45 38. 63 1,738.35

52 820108 DEL| NEATOR ( CLASS 2) EA 6 60. 00 360. 00

53 (S) 023613 CHAI'N LI NK RAI LI NG (MODI FI ED) M 46 54. 75 2,518. 50

54 833126 CONCRETE BARRI ER ( TYPE 25A) M 46 155. 00 7,130. 00

55 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 76 54. 00 4,104. 00

56 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 660 2.25 1, 485. 00
( SPRAYABLE)

57 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 62, 500. 00* 62, 500. 00

TOTAL 409, 898. 55



03-0C2704 Bl D211

03- NEV-20-1 SUMMARY OF REMAI NI NG BI DDERS PACE 6
05/ 08/ 02 05/ 16/ 02
SECOND
BI D AMOUNT
15. 00 450. 00
2, 500. 00* 2500. 00
18, 000. 00* 18000. 00
40. 00 124.00
2.00 178. 00
60. 00 420. 00
9, 000. 00* 9000. 00
94. 00 6956. 00
200. 00 2200. 00
1, 200. 00 1200. 00
23.00 2162. 00
4.00 332. 00
41.00 738. 00
30. 00 390. 00
140. 00 420. 00
200. 00 200. 00
1, 100. 00 1100. 00
270. 00 810. 00
5. 00 7900. 00
4, 500. 00* 4500. 00
42.50 8500. 00
500. 00* 500. 00
132. 00 10164. 00
73.00 6935. 00
640. 00 1920. 00
204. 00 1224. 00
79.00 6320. 00
260. 00 676. 00
1.00 250. 00
3.00 168. 00
2.00 340. 00
350. 00 980. 00
3.00 33.00
8. 00 64. 00
85. 00 21250. 00
635. 00 38100. 00
165. 00 59400. 00
15. 00 2250. 00



03-0C2704 Bl D211

03- NEV-20-1 SUMMARY OF REMAI NI NG BI DDERS PACE 7
05/ 08/ 02 05/ 16/ 02
SECOND
BI D AMOUNT

190. 00 2850. 00

1,825.00 85775. 00

1, 600. 00 5760. 00

240. 00 672.00

6. 00 7680. 00

400. 00 400. 00

200. 00 400. 00

230. 00 17020. 00

990. 00 990. 00

320. 00 480. 00

3.00 660. 00

54. 00 2430. 00

80. 00 480. 00

76. 00 3496. 00

345. 00 15870. 00

73.00 5548. 00

3.00 1980. 00

90, 000. 00* 90000. 00

464, 265. 00



