STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 22/ 02 I N SANTA CRUZ COUNTY NEAR APTOS 05/ 23/ 02
CONTRACT NUMBER 05- 0E3404 FROM 0.1 KM SOUTH OF LARKIN VALLEY CONTRACT CODE 'D '
LOCATI ON 05- SCR-1-R7.6/8. 4 ROAD UNDERCROSSI NG TO ROB ROY 28 CONTRACT | TEMS
JUNCTI ON OVERCRGOSSI NG
CONSTRUCT MEDI AN BARRI ER FEDERAL AlID STPH P001-(481)E

G P001- (481) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 596, 000 TOTAL NUMBER OF WORKI NG DAYS 175
NUMBER OF Bl DDERS 2 ENG NEERS EST 488, 000. 00 AMOUNT UNDER 40, 226. 00 PERCENT UNDER EST 8. 24
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 447,774. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000
00000022
330 BLOMQUI ST STREET FAX 650 482-4136
REDWOCD CI TY CA 94063
2 537, 537. 00 1 CORAL CORPORATI ON OF OREGON 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110

W LSONVI LLE OR 97070



05- 0E3404 Bl D245

05- SCR-1-R7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 22/ 02 05/ 23/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA
KARLESKI NT CRUM LANDSCAPI NG
SAN LU S OBl SPO CA
LOUI' S TREE SERVI CE CLEARI NG
SOQUEL CA
MBI METAL BEAM GUARD RAI L ( PARTI AL)
LI VERMORE CA
UNI TED RENTALS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



05- 0E3404
05- SCR-1-R7
05/ 22/ 02

SUMMARY OF

LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMA/I

NI NG BI DDERS

Bl D245
PAGE 3

05/ 23/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

FRANK MEDI NA
10096 AHART ROAD
CROVI LLE CA 95966- 9861

K R C SAFETY COVPANY
6084 WEST HURLEY AVENUE
VI SALI A CA 93291

KARLESKI NT CRUM | NC
P O BOX 5358
SAN LU S OBl SPO CA 93403

LEW S TREE SERVI CE | NC
3135 PORTER STREET
SOQUEL CA 95073

I TEMS 31 THRU 33 (PARTI AL)

ITEMS 1 AND 4 THRU 8 ( PARTI AL)

ITEMS 1 THRU 3 AND 7 ( PARTI AL)

I TEMS 10 THRU 13 (PARTI AL)

| TEM 10 ( PARTI AL)



05- 0E3404 Bl D245

05- SCR- 1- R7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 22/ 02 05/ 23/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 200. 00* 1, 200. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 13, 574. 00* 13, 574. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 980 17. 00 16, 660. 00
5 (S) 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 440 9.50 13, 680. 00
6 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 1 1, 000. 00 1, 000. 00
7 153210 REMOVE CONCRETE VB 6 1, 800. 00 10, 800. 00
8 (F) 156576 REMOVE METAL RAI LI NG M 60 100. 00 6, 000. 00
9 (S) 190134 ROADWAY EXCAVATI ON ( GORE REMOVAL) VB 150 40. 00 6, 000. 00
10 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
11 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 150 19. 00 2, 850. 00
12 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 100. 00* 3, 100. 00
13 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 5, 100. 00* 5, 100. 00
14 (S) 390101 ASPHALT CONCRETE TONN 170 110. 00 18, 700. 00
15 (S) 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 310 24. 00 7, 440. 00
AREA)
16 (S) 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 90 5. 00 450. 00
17 (S) 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 150 5. 00 750. 00
18 (S) 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 790 5. 00 3, 950. 00
19 ( SF) 510409 CLASS 1 CONCRETE (M NOR STRUCTURE) VB 3.2 7, 000. 00 22, 400. 00
20 (S) 820132 OBJECT MARKER (TYPE L) EA 2 100. 00 200. 00
21 832001 METAL BEAM GUARD RAI LI NG M 400 100. 00 40, 000. 00
22 832062 METAL BEAM GUARD RAI LI NG (2.1 M PCST) M 620 93. 00 57, 660. 00
23 839301 SINGLE THRI E BEAM BARRI ER M 110 80. 00 8, 800. 00
24 839310 DOUBLE THRI E BEAM BARRI ER M 1,520 98. 00 148, 960. 00
25 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 5, 000. 00 10, 000. 00
26 839566 TERM NAL SYSTEM ( TYPE CAT) EA 1 6, 000. 00 6, 000. 00
27 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 1 500. 00 500. 00
28 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 000. 00 2, 000. 00

TOTAL 447, 774. 00



05- 0E3404 Bl D245

05- SCR-1-R7 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 22/ 02 05/ 23/ 02
| TEM SECOND
Bl D AMOUNT

1 2,450. 00* 2450. 00
2 100, 000. 00* 100000. 00
3 7,500. 00* 7500. 00
4 25.00 24500. 00
5 11.00 15840. 00
6 275. 00 275. 00
7 400. 00 2400. 00
8 50. 00 3000. 00
9 75. 00 11250. 00
10 45, 000. 00* 45000. 00
11 21.50 3225. 00
12 4, 250. 00* 4250. 00
13 6, 500. 00* 6500. 00
14 200. 00 34000. 00
15 30. 00 9300. 00
16 5.50 495. 00
17 5.50 825. 00
18 5.50 4345. 00
19 3, 000. 00 9600. 00
20 66. 00 132. 00
21 80. 00 32000. 00
22 85. 00 52700. 00
23 95. 00 10450. 00
24 95. 00 144400. 00
25 2, 600. 00 5200. 00
26 6, 000. 00 6000. 00
27 700. 00 700. 00
28 600. 00 1200. 00
TOT 537, 537. 00



