STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 22/ 02
05-0G3704

B I

05- SB-1-0.0/0. 6
05- SB-101-48.5/49. 1

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

HA22

646, 000. 00 AMOUNT UNDER

Bl DDER | D

548, 845. 00 2

598, 573. 75 4

611, 790.

622, 518.

00 1

00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
750, 000

D SUMMARY

I N SANTA BARBARA COUNTY NEAR
LAS CRUCES AT VARI QUS LOCATI ONS

ASPHALT CONCRETE OVERLAY

97, 155. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 23/ 02
CONTRACT CODE 'F '
29 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 35

PERCENT UNDER EST 15. 04

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA  95077- 5085

UNI ON ASPHALT | NC

P O BOX 1280
SANTA MARI A CA 93456

MADONNA CONSTRUCTI ON COVPANY

P O BOX 3910

SAN LU S OBl SPO CA 93403

R BURKE CCORPORATI ON
P O BOX 957

SAN LU S OBI SPO CA 93406- 0957

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

805 922-9858
00523019
805 349-8301

805 543-0300
00065547
805 541-3067

805 543-8568
00264193
805 543-2521

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



05-0G3704 Bl D245

05-SB-1-0.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 22/ 02 05/ 23/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
C AND W CONSTRUCTI ON SPECI ALTI ES METAL BEAM GUARD RAI L
VENTURA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
VEST COAST M LLI NG GRI NDI NG
LANCASTER CA
WORKS STRI PI NG AND NMARKI NG STRI PI NG

VEST COVI NA CA



05-0G3704 Bl D245

05-SB-1-0.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 22/ 02 05/ 23/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO | TEM5 13 THRU 16
GOSHEN CA
C AND W CONSTRUCTI ON SPECI ALTI ES ITEMS 4, 7 AND 19 THRU 24
VENTURA CA
STATEW DE SAFETY AND SI GNS ITEM5S 1, 18 AND 19
NI POMO CA
WORKS STRI PI NG AND MARKI NG ITEMS 5 AND 25 THRU 29

WEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEM5 13 THRU 16
LI NCOLN CA
C AND W CONSTRUCTI ON SPECI ALTI ES ITEMS 4, 7, 20 THRU 24
VENTURA CA
STATEW DE SAFETY AND SI GNS ITEMS 1 THRU 3, 18 AND 19 (PARTI AL)

Pl SMO BEACH CA

WORKS STRI PI NG AND MARKI NG ITEMS 5 AND 25 THRU 29
WEST COVI NA CA



05-0G3704 Bl D245

05-SB-1-0.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 22/ 02 05/ 23/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KES
LI NCOLN CA
C AND W CONSTRUCTI ON SPECI ALTI ES GUARD RAI LI NG AND CRASH CUSHI ONS
VENTURA CA
WORKS STRI PI NG AND MARKI NG PAVEMENT MARKI NG

VEST COVI NA CA



05-0G3704 Bl D245

05- SB- 1- 0. 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 22/ 02 05/ 23/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 340. 00* 1, 340. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 46, 078. 35* 46, 078. 35

3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 25, 000. 00* 25, 000. 00

4 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 36 105. 00 3, 780. 00

5 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 25 53. 00 1, 325. 00

6 150771 REMOVE ASPHALT CONCRETE DI KE M 2, 660 3. 50 9, 310. 00

7 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 550 92. 00 50, 600. 00

(WOOD POST)

8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 810 5. 40 20, 574. 00

9 190185 SHOULDER BACKI NG STA 71 233. 00 16, 543. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2, 030 14. 00 28, 420. 00
11 390103 ASPHALT CONCRETE ( TYPE B) TONN 6, 240 43.00 268, 320. 00
12 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 770 9. 00 6, 930. 00

AREA)

13 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 610 2.05 3, 300. 50
14 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 34 2.05 69. 70
15 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 940 2.05 1, 927. 00
16 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 79 2.05 161. 95
17 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 27 400. 00 10, 800. 00
18 820107 DELI NEATOR ( CLASS 1) EA 70 30. 00 2. 100. 00
19 820118 GUARD RAI LI NG DELI NEATOR EA 41 16. 00 656. 00
20 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 54 82. 00 4, 428. 00
21 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 1, 850. 00 9, 250. 00
22 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 555. 00 2, 220. 00
23 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 3 5, 500. 00 16, 500. 00
24 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 3 450. 00 1, 350. 00
25 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 200 37. 00 7, 400. 00
26 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 7,040 . 85 5, 984. 00
27 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 640 1. 70 1, 088. 00
28 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 420 2.10 882. 00
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 590 4.25 2,507. 50

TOTAL 548, 845. 00



05-0G3704 Bl D245

05-SB-1-0.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 22/ 02 05/ 23/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 400. 00* 1400. 00 9, 000. 00* 9000. 00 1, 500. 00* 1500. 00
2 46, 000. 00* 46000. 00 30, 000. 00* 30000. 00 20, 000. 00* 20000. 00
3 15, 000. 00* 15000. 00 7, 000. 00* 7000. 00 14, 000. 00* 14000. 00
4 109. 00 3924. 00 40. 00 1440. 00 70. 00 2520. 00
5 175. 00 4375. 00 55. 00 1375. 00 90. 00 2250. 00
6 2.60 6916. 00 4.00 10640. 00 5.00 13300. 00
7 100. 00 55000. 00 100. 00 55000. 00 110. 00 60500. 00
8 5.25 20002. 50 5.00 19050. 00 4.60 17526. 00
9 150. 00 10650. 00 230. 00 16330. 00 170. 00 12070. 00
10 16. 00 32480. 00 18. 00 36540. 00 16. 00 32480. 00
11 50. 00 312000. 00 53. 00 330720. 00 54. 00 336960. 00
12 8. 00 6160. 00 20. 00 15400. 00 28. 00 21560. 00
13 3. 20 5152. 00 2.20 3542. 00 4.20 6762. 00
14 2.25 76. 50 2.50 85. 00 3. 00 102. 00
15 2.25 2115. 00 2.20 2068. 00 4.20 3948. 00
16 2.25 177.75 3. 00 237.00 3. 00 237.00
17 700. 00 18900. 00 470. 00 12690. 00 540. 00 14580. 00
18 31. 00 2170. 00 30. 00 2100. 00 33. 00 2310. 00
19 17.00 697. 00 17.00 697. 00 18. 00 738. 00
20 85. 00 4590. 00 90. 00 4860. 00 100. 00 5400. 00
21 2, 000. 00 10000. 00 2, 000. 00 10000. 00 2,100. 00 10500. 00
22 600. 00 2400. 00 700. 00 2800. 00 650. 00 2600. 00
23 6, 000. 00 18000. 00 6, 000. 00 18000. 00 6, 400. 00 19200. 00
24 500. 00 1500. 00 1, 000. 00 3000. 00 530. 00 1590. 00
25 39. 00 7800. 00 38. 00 7600. 00 41. 00 8200. 00
26 .90 6336. 00 .90 6336. 00 .95 6688. 00
27 1.80 1152. 00 2.00 1280. 00 1.90 1216. 00
28 2.25 945. 00 2.50 1050. 00 2.40 1008. 00
29 4.50 2655. 00 5. 00 2950. 00 4.70 2773.00
TOT 598, 573. 75 611, 790. 00 622,518. 00



