STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGSALS | SSUED 21

NUVBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

05/ 29/ 02
10- 2A8204
10- TUO 120- R45. 2

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N TUOLUMNE COUNTY NEAR BUCK

VMEADOWS AT 2.4 KM EAST OF MARI PCSA

COUNTY LI NE

SLI DE REPAIR

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

Bl D245
PAGE 1
05/ 30/ 02
CONTRACT CODE 'N '
9 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

LOOM S CA 95650

FUND TOTAL HA42 165, 000 TOTAL NUMBER OF WORKI NG DAYS 20
ENG NEERS EST 153, 000. 00 AMOUNT UNDER 19, 880. 00 PERCENT UNDER EST 12. 99
RAS
BI D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
133, 120. 00 6 Cl MARRON CONSTRUCTI ON 209 848-1655 SB PREF CLAI MED
00706382
679 A HEDBURG WAY FAX 209 848- 1656
OAKDALE CA 95361
133, 708. 00 3 K W EMERSON | NC 209 754-3839 SB PREF CLAI MED
00225085
P O BOX 549 FAX 209 754-3830
SAN ANDREAS CA 95249
140, 596. 00 4 ON GRADE CONTRACTI NG 209 984-4800 SB PREF CLAI MED
00595068
17255 JENI COURT FAX 209 984-4700
JAMESTOMN CA 95327
140, 650. 00 5 STEVE MANNI NG CONSTRUCTI ON | NC 530 244-3441 SB PREF CLAI MED
00754230
P O BOX 491660 FAX 530 244-4949
REDDI NG CA 96049
158, 566. 00 2 CAL NEVA CONSTRUCTI ON 916 660-0102 SB PREF CLAI MED
SERVI CES | NC 00733049
P O BOX 64 FAX 916 660- 0104

3. 0%



10- 2A8204
10- TUO- 120
05/ 29/ 02

201, 900. 00

1

CUNNI NGHAM AND SONS | NC

P O BOX 425
OAKDALE CA 95361

Bl D245
PAGE 2
05/ 30/ 02

209 847-1867 SB PREF CLAI MED

00386568
FAX 209 847-0169



10- 2A8204
10- TUO- 120
05/ 29/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

05/ 30/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 NONE

NONE



10- 2A8204 Bl D245
10- TUO- 120 PAGE 4
05/ 29/ 02 05/ 30/ 02
ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NI TTA CONSTRUCTI ON ERCSI ON CONTROL BLANKET
3778 DEL MAR AVE
LOOM S CA 95650
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 G AND L TRAFFI C SERVI CES FLAG NG
REDDI NG CA
NI TTA CONSTRUCTI ON | NC ERGSI ON CONTROL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON CF PORTI ON OF WORK SUBCONTRACTED
01 D AND L CONCRETE PUMPI NG | NC STRUCTURAL BACKFI LL ( PARTI AL)

CONTI NUED

P O BOX 413

CEl
ON

RES CA 95307
NEXT PAGE



10- 2A8204
10- TUO- 120
05/ 29/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

05/ 30/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

TRAFFI C CONTRCL ( PARTI AL)



10- 2A8204 Bl D245

10- TUO 120 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
05/ 29/ 02 05/ 30/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 3, 000. 00* 3, 000. 00
2 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 000. 00* 4,000. 00
3 190101 ROADVWAY EXCAVATI ON B 600 40. 00 24, 000. 00
4 023931 STRUCTURE BACKFI LL B 100 300. 00 30, 000. 00
( SAND/ CEMENT SLURRY)
5 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 360 10. 00 3, 600. 00
6 023932 GEOMEMBRANE ( WATER BARRI ER) MR 600 6. 00 3, 600. 00
7 721010 ROCK SLOPE PROTECTI ON B 60 66. 00 3, 960. 00
(BACKING NO. 1, METHOD B)
8 721024 ROCK SLOPE PROTECTI ON ( 1/ 4T, NMETHOD B) B 900 66. 00 59, 400. 00
9 729010 ROCK SLOPE PROTECTI ON FABRI C MR 390 4.00 1, 560. 00

TOTAL 133, 120. 00



10- 2A8204 Bl D245

10- TUO- 120 SUMMARY OF REMAINING BIDDERS PAGE 7
05/ 29/ 02 05/ 30/ 02
R RCROREEELPEEEEE R A RCEEERLPEEEE R e NP CREERLPEEEE R P LA PCEEERLPEEEE
| TEM SECOND | THI RD | FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
R R ERE L EPEER R P eRE R L L EEER R R R L EPEEn R eEE R EREL L PEEn
1| 2, 300. 00* 2300. 00| 15, 060. 00* 15060. 00| 10, 000. 00* 10000. 00| 17, 550. 00* 17550. 00
2| 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00
3| 38.33 22998. 00| 61.51 36906. 00| 19. 00 11400. 00| 33. 00 19800. 00
4| 150. 00 15000. 00| 188. 60 18860. 00| 190. 00 19000. 00| 155. 00 15500. 00
5 | 6. 00 2160. 00| 8.75 3150. 00| 17. 00 6120. 00| 11. 00 3960. 00
6 | 9.00 5400. 00| 10. 00 6000. 00| 9.00 5400. 00| 14. 55 8730. 00
7| 173.00 10380. 00| 93. 00 5580. 00| 90. 00 5400. 00| 115. 25 6915. 00
8 | 77.00 69300. 00| 53. 00 47700. 00| 84. 00 75600. 00| 88. 00 79200. 00
9 | 3.00 1170. 00| 6. 00 2340. 00] 7.00 2730. 00| 4.90 1911. 00
TOT 133, 708. 00 140, 596. 00 140, 650. 00 158, 566. 00



10- 2A8204 Bl D245

10- TUO- 120 SUMMARY OF REMAINING BIDDERS PAGE 8
05/ 29/ 02 05/ 30/ 02
| TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 7, 200. 00* 7200. 00
2| 20, 000. 00* 20000. 00
3| 90. 00 54000. 00
4| 184. 00 18400. 00
5 | 10. 00 3600. 00
6 | 10. 00 6000. 00
7| 162. 50 9750. 00
8 | 90. 00 81000. 00
9 | 5. 00 1950. 00
TOT 201, 900. 00



