STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 04/ 02 I'N SOLANO COUNTY I N FAI RFI ELD AT 06/ 05/ 02
CONTRACT NUMBER 04- 265804 THE EASTBOUND ROUTE 80 OFF RAMP CONTRACT CODE 'B '
LOCATI ON 04- SOL- 80-20. 8 TO NORTH TEXAS STREET 50 CONTRACT | TEMS
TRAFFI C SI GNAL AND W DEN RAMP FEDERAL AID ACI M 080-2(340)E

P- 080- 2( 340) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HB1 386, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 8 ENG NEERS EST 380, 000. 00 AMOUNT UNDER 86, 842. 26 PERCENT UNDER EST 22. 85
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 293,157. 74 6 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 3009, 473. 80 3 NORTH BAY CONSTRUCTI ON | NC 707 763-7891
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVA CA 94952
3 404, 976. 50 2 PRI SM ENG NEERI NG | NC 831 630-0257
00769171
233 BRIGGS RD FAX 831 630- 0469
HOLLI STER CA 95023
4 424, 553. 00 7 TElI CHERT CONSTRUCTI ON 530 406-4200
00000008
P O BOX 1890 FAX 530 406-4299
DAVIS CA 95617-1890
5 441, 767. 69 8 MORI SCLI  CONSTRUCTI ON | NC 925 449-1946
00347745
P O BOX 2762 FAX 925 443-1870

LI VERMORE CA 94551



04- 265804
04- SQOL-80-2
06/ 04/ 02

483, 516. 00

496, 639. 00

420, 610. 00

5

1

4
(1 RREGULAR)

VI NTAGE PAVI NG CO I NC

P O BOX 461
W NTERS CA 95694

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

CRI CONSTRUCTI ON SERVI CES

1769 FOREST GLEN ROAD
PARADI SE CA 95969

530 795-0132
00709237
FAX 530 795-5734

707 258-6261
00676166
FAX 707 258-1240

530 343-4419
00744557
FAX 530 876- 8406

Bl D245
PACE 2
06/ 05/ 02
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04- SQOL-80-2
06/ 04/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

06/ 05/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 M KE BROMN ELECTRI C
COTATI CA

ELECTRI CAL



04- 265804
04- SQOL-80-2
06/ 04/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

06/ 05/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA

CENTRAL STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA

FRANK MEDI NA
10096 AHART ROAD
CROVI LLE CA

M KE BROMN ELECTRI C
561 A MERCANTI LE DRI VE
COTATI CA

NI TTA CONSTRUCTI ON
3778 DEL MAR AVENUE
LOOM S CA

STATEW DE SAFETY AND SI GNS
1091 NORTH 10TH STREET
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE AND SHOULDER MACHI NE RENTAL

STRI PI NG

M NOR CONCRETE AND S| GNS

SI GNAL AND LI GHTI NG

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

NONE

NONE



04- 265804 Bl D245

04- SOL- 80-2 PAGE 5

06/ 04/ 02 06/ 05/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 FRANK MEDI NA I TEMS 7, 36, 42 AND 43
OROVI LLE CA
M KE BROWN ELECTRI C CO | TEM 49
COTATI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CENTRAL STRI PI NG SERVI CE ITEMS 8 THRU 11 AND 45 THRU 48 (PORTI ON)
RANCHO CORDOVA CA
FARWEST SAFETY | TEMS 4, 12, 14, 15, 38, 39 AND 44 (PORTION)
STOCKTON CA
J A GONSALVES AND SON ITEMS 16 THRU 19, 21, 28 THRU 32, 35 THRU 37 ( PORTI ON)
NAPA CA
J A GONSALVES AND SON | TEMS 40 AND 41 (PORTI ON)
NAPA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BOBBI E MACK GRI NDI NG COLD PLANE
VI SALI A CA
CAL ROBBI NS EROSI ON CONTROL ERCSI ON CONTRCL

GEORGETOMNN CA

CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



04- 265804 Bl D245

04- SOL- 80-2 PAGE 6

06/ 04/ 02 06/ 05/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS AND SI GNS
LODI CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
P O BOX 790
GOSHEN CA 93227
CAL ROBBI NS ERCSI ON CONTRCL FI BER ROLLS, SEED AND FERTI LI ZER
P O BOX 220

GEORGETOMNN CA 95634

CENTRAL FENCE REMOVE METAL BEAM GUARD RAI L AND FENCI NG
148 OITO Cl RCLE
SACRAMENTO CA 95822

CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

DOUBLE M TRUCKI NG TRUCKI NG
710 DUTTON ST
W NTERS CA 95694

STATEW DE SAFETY AND SI GNS SAFETY SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448

CONTI NUED ON NEXT PAGE



04- 265804
04- SQOL-80-2
06/ 04/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

06/ 05/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

STEI NY AND COVPANY
P O BOX 3008
VALLEJO CA 94590

TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

TRAFFI C CONTROL AND FLAG NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG
RANCHO CORDOVA CA

NO FAULT ASPHALT
PALO ALTO CA

STRI PI NG

ASPHALT CONCRETE AND ROADWORK



04- 265804 Bl D245

04- SOL- 80- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 04/ 02 06/ 05/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 1, 000. 00* 1, 000. 00
2 023947 TEMPORARY ENTRANCE AND EXI T LS LUMP SUM 750. 00* 750. 00
3 (S) 074029 TEMPORARY SI LT FENCE M 270 12. 30 3,321.00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 500. 00* 30, 500. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 7.120.00 14, 240. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 28 50. 00 1, 400. 00
8 150710 REMOVE TRAFFI C STRI PE M 420 2.15 903. 00
9 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 530 4.90 2,597. 00
STRI PE
10 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 30 22. 00 660. 00
11 150722 REMOVE PAVEMENT MARKER EA 80 1. 00 80. 00
12 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 5 80. 00 400. 00
13 150806 REMOVE Pl PE M 2 89. 00 178. 00
14 151280 SALVAGE ROADSI DE SI GN ( STRAP AND SADDLE EA 1 80. 00 80. 00
BRACKET METHOD)
15 152386 RELOCATE ROADSI DE S| GN- ONE POST EA 1 200. 00 200. 00
16 153157 PLANE ASPHALT CONCRETE PAVENENT M2 300 12. 00 3, 600. 00
(30 MM NAXI MUM)
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 380 47.00 17, 860. 00
19 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 260 47.00 12, 220. 00
(AERIALLY DEPCSI TED LEAD)
20 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 833. 00* 833. 00
21 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 350 40. 10 14, 035. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 120 2.00 240. 00
23 (S) 203021 FI BER ROLLS M 270 12.00 3, 240. 00
24 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 160 2. 00 320. 00
25 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 8 125. 00 1, 000. 00
26 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 16 2.00 32. 00
27 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 12 2.00 24. 00
28 260301 CLASS 3 AGGREGATE BASE TONN 670 25. 00 16, 750. 00
29 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 6 576. 00 3, 456. 00
30 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 200 30. 00 6, 000. 00
31 390155 ASPHALT CONCRETE ( TYPE A) TONN 370 45. 00 16, 650. 00
32 391003 PAVI NG ASPHALT ( PAI NT Bl NDER) TONN 2 275. 00 550. 00
33 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 4 50. 00 200. 00

AREA)



04- 265804 Bl D245

04- SOL- 80- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 04/ 02 06/ 05/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 160 10. 00 1, 600. 00

35 395001 LI QU D ASPHALT, SC-70 (PRI ME COAT) TONN 2 300. 00 600. 00

36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.3 1, 610. 00 2,093. 00

37 510504 M NOR CONCRETE ( Pl PE ENCASENMENT) VB 2 708. 00 1, 416. 00

38 566011 ROADSI DE SI GN - ONE POST EA 6 185. 00 1, 110. 00

39 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 100. 00 300. 00
METHOD)

40 664016 450 MM CORRUGATED STEEL PI PE M 3 329. 00 987. 00
(2.77 MM THI CK)

41 705044 450 MM STEEL FLARED END SECTI ON EA 1 111. 00 111. 00

42 (S) 731502 M NOR CONCRETE (M SCELLANEOUS VB 14 850. 00 11, 900. 00
CONSTRUCTI ON)

43 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 148 1.88 278. 24

44 820107 DELI NEATOR ( CLASS 1) EA 10 40. 00 400. 00

45 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 40 43.00 1, 720. 00

46 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,110 .95 1, 054. 50

47 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 330 1. 90 627. 00

48 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 95 4.00 380. 00

49 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 79, 262. 00* 79, 262. 00

50 999990 MOBI LI ZATI ON LS LUMP SUM 28, 000. 00* 28, 000. 00

TOTAL 293, 157. 74
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04- SQOL-80-2
06/ 04/ 02

122.

27.
395.
82.
62.
815.
85.
34.
795.
1, 190.
600.
185.
200.

SUMMARY

250.

1, 000.
250.
250.
10.

10, 000.
50.

60.

15, 000.
40.

23.
110.

40.
400.
80.
80.
250.
250.
32.

1, 500.
1, 500.
1, 000.
250.
500.

OF

REMA/

NI NG BI DDERS
FOURTH

Bl D AMOUNT
5, 000. 00* 5000. 00
6, 500. 00* 6500. 00
43. 00 11610. 00
1, 500. 00~ 1500. 00
60, 500. 00* 60500. 00
8, 200. 00 16400. 00
27.00 756. 00
3. 00 1260. 00
6. 00 3180. 00
28. 00 840. 00
1.00 80. 00
128. 00 640. 00
320. 00 640. 00
96. 00 96. 00
192. 00 192. 00
22.00 6600. 00
5, 000. 00* 5000. 00
37.00 14060. 00
50. 00 13000. 00
15, 000. 00* 15000. 00
50. 00 17500. 00
2.00 240. 00
22.00 5940. 00
2.00 320. 00
155. 00 1240. 00
2.00 32.00
6. 00 72.00
39. 00 26130. 00
391. 00 2346. 00
90. 00 18000. 00
70. 00 25900. 00
1, 200. 00 2400. 00
96. 00 384. 00
24.00 3840. 00
1,100. 00 2200. 00
3, 200. 00 4160. 00
750. 00 1500. 00
320. 00 1920. 00
160. 00 480. 00

Bl D245
PAGE 1
06/ 05/

775. 00
128. 00
91. 00
792. 00
75. 00
12. 43

1, 000. 00
2,125.00
2, 850. 00
185. 00
100. 00

0
02



04- 265804 Bl D245

04- SOL- 80-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
06/ 04/ 02 06/ 05/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 595. 00 1785. 00 200. 00 600. 00 256. 00 768. 00 710. 00 2130. 00
41 750. 00 750. 00 2,750. 00 2750. 00 640. 00 640. 00 1, 200. 00 1200. 00
42 460. 00 6440. 00 900. 00 12600. 00 575. 00 8050. 00 450. 00 6300. 00
43 1.50 222.00 20. 00 2960. 00 19. 00 2812. 00 15. 00 2220. 00
44 40. 00 400. 00 100. 00 1000. 00 38. 00 380. 00 40. 00 400. 00
45 15. 00 600. 00 47.50 1900. 00 55. 00 2200. 00 43. 00 1720. 00
46 .95 1054. 50 1.05 1165. 50 1.00 1110. 00 .95 1054. 50
47 1.95 643. 50 2.10 693. 00 2.00 660. 00 1.90 627. 00
48 4.00 380. 00 4.50 427. 50 5. 00 475. 00 4.00 380. 00
49 88, 100. 00* 88100. 00 107, 203. 00* 107203. 00 95, 000. 00* 95000. 00 116, 307. 75* 116307. 75
50 24, 670. 00* 24670. 00 30, 000. 00* 30000. 00 35, 000. 00* 35000. 00 39, 566. 00* 39566. 00

TOT 309, 473. 80 404, 976. 50 424, 553. 00 441, 767. 69
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700.
500.

400.
1, 500.
130.
400.
250.

00

SUMMARY

OF

. 00

REMA/

N |

N G

.00

.00
- 00

Bl D245
PAGE 12
06/ 05/ 02



04- 265804 Bl D245

04- SOL- 80-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
06/ 04/ 02 06/ 05/ 02
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 1, 000. 00 3000. 00 1, 000. 00 3000. 00 255. 00 765. 00
41 500. 00 500. 00 1, 000. 00 1000. 00 690. 00 690. 00
42 400. 00 5600. 00 900. 00 12600. 00 285. 00 3990. 00
43 5.00 740. 00 10. 00 1480. 00 14. 00 2072. 00
44 20. 00 200. 00 100. 00 1000. 00 890. 00 8900. 00
45 43. 00 1720. 00 45. 00 1800. 00 45. 00 1800. 00
46 1.00 1110. 00 1.00 1110. 00 1.05 1165. 50
47 2.00 660. 00 2.00 660. 00 2.25 742.50
48 4.00 380. 00 5. 00 475. 00 4.50 427. 50
49 88, 062. 00* 88062. 00 100, 000. 00* 100000. 00 109, 020. 00* 109020. 00
50 50, 000. 00* 50000. 00 10, 000. 00* 10000. 00 .00 0. 00

TOT 483, 516. 00 496, 639. 00 420, 610. 00



