STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 04/ 02 I N ALAMEDA COUNTY | N HAYWARD, UNI ON 06/ 05/ 02
CONTRACT NUMBER 04- 2R1804 CITY AND FREMONT AT VARI QUS CONTRACT CODE "I '
LOCATI ON 04- ALA-92-6.4/8.2 LOCATI ONS 12 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 5 ENG NEERS EST 465, 000. 00 AMOUNT UNDER 14, 380. 00 PERCENT UNDER EST 3.09
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 450, 620. 00 5 O GRADY PAVI NG | NC 650 966-1926 CC PREF CLAI MED
00201696
2513 WYANDOTTI ST FAX 650 966-1946
MOUNTAI' N VI EW CA 94043
2 488, 312. 00 2 MC GUI RE AND HESTER 510 632-7676 CC PREF CLAI MED
00095879
9009 RAI LROAD AVENUE FAX 510 562-5209
OAKLAND CA 94603
3 504, 910. 00 3 REDGW CK CONSTRUCTI ON CO 510 782-0400 CC PREF CLAI MED
00140057
25599 HUNTWOOD AVENUE FAX 510 785-4892
HAYWARD CA 94544
4 658, 700. 00 4 C F ARCHI BALD PAVI NG I NC 650 364-3045 CC PREF CLAI MED
00267077
P O BOX 37 FAX 650 366-8777
REDWOCD CI TY CA 94064- 0037
5 668, 196. 00 1 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240 BID I S OVER SBP

NAPA CA 94558 PREFERENCE LI M TS



04- 2R1804 Bl D245

04- ALA-92-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 04/ 02 06/ 05/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ADVANCED ENVI RONMENTAL SERVI CES LEAD COVPLAI NCE PLAN

CORDE MADERA CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
G AND L TRAFFI C CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
REDDI NG CA
GRAHAM CONTRACTORS CRACK SEALI NG
SAN JOSE CA
MJURELCO ELECTRI C ELECTRI CAL

PO NT RI CHMOND CA

Rl CK FOALER CONSTRUCTI ON PORTABLE CHANGEABLE MESSAGE SI GNS
JULI AN CA



04- 2R1804
04- ALA-92-6
06/ 04/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY
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OF
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Bl D245
PACE 3
06/ 05/ 02

NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CHRI SP COVPANY STRI PI NG
FREMONT CA
G AND L TRAFFI C SERVI CES CONSTRUCTI ON SI GN AND PORTABLE CHANGEABLE MESSACE SI GNS
REDDI NG CA
G AND L TRAFFI C SERVI CES TRAFFI C LANE CLOSURE
REDDI NG CA
GRAHAM CONTRACTORS CRACK SEALI NG
SAN JOSE CA
MURELCO ELECTRI CAL CONSTRUCTI ON ELECTRI CAL
RI CHMOND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY STRI PI NG

FREMONT CA

G N L TRAFFIC
REDDI NG CA

GRAHAM CONTRACTORS
SAN JOSE CA

MJURELCO ELECTRI C
RI CHMOND CA

Rl CK FOALER CONSTRUCTI ON
JULI AN CA

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

CRACK SEALI NG

LOOPS

PORTABLE CHANGEABLE MESSAGE SI GNS



04- 2R1804 Bl D245

04- ALA-92-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 04/ 02 06/ 05/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ADVANCED SAFETY PRODUCTS PORTABLE MESSAGE SI G\S
CHRI SP COVPANY STRI PI NG
FREMONT CA
GRAHAM CONTRACTORS CRACK SEALI NG
SAN JOSE CA
MJURELCO ELECTRI C LOOPS
RI CHMOND CA
PRCCTOR TRUCKI NG TRUCKI NG
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG

4650 OSGOOD ROAD
FREMONT CA 94539

G AND L TRAFFIC SI GNS
20250 SKYPARK DRI VE
REDDI NG CA 96003

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL
P O BOX 800
MO NTAI N RANCH CA 95246



04- 2R1804 Bl D245

04- ALA- 92- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 04/ 02 06/ 05/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 000. 00 10, 000. 00
4 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
5 374206 SEAL RANDOM CRACKS LNKM 44 970. 00 42, 680. 00
6 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1,210 240. 00 290, 400. 00
7 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 105 80. 00 8, 400. 00
8 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 115 8. 00 920. 00
9 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 920 6. 00 5, 520. 00
(BROKEN 5.18 M- 2.14 M
10 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 100 7.00 700. 00
TYPE G
11 (S) 023976 DETECTOR LOOP REPLACEMENT LS LUMP SUM 31, 000. 00* 31, 000. 00
12 999990 MOBI LI ZATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00

TOTAL 450, 620. 00



04- 2R1804 Bl D245

04- ALA-92-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 04/ 02 06/ 05/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 6, 000. 00* 6000. 00 8, 000. 00* 8000. 00 8, 000. 00* 8000. 00 6, 000. 00* 6000. 00
2 19, 282. 00* 19282. 00 22,000. 00* 22000. 00 75, 000. 00* 75000. 00 38, 100. 00* 38100. 00
3 3, 000. 00 6000. 00 2, 000. 00 4000. 00 5, 000. 00 10000. 00 2,500. 00 5000. 00
4 1, 500. 00~ 1500. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
5 900. 00 39600. 00 880. 00 38720. 00 950. 00 41800. 00 2,904. 00 127776. 00
6 295. 00 356950. 00 315. 00 381150. 00 340. 00 411400. 00 328. 00 396880. 00
7 80. 00 8400. 00 80. 00 8400. 00 90. 00 9450. 00 80. 00 8400. 00
8 8. 00 920. 00 8. 00 920. 00 80. 00 9200. 00 8. 00 920. 00
9 5.50 5060. 00 6. 00 5520. 00 60. 00 55200. 00 6. 00 5520. 00
10 6. 00 600. 00 7.00 700. 00 6. 50 650. 00 6. 00 600. 00
11 17, 000. 00* 17000. 00 20, 000. 00* 20000. 00 26, 000. 00* 26000. 00 42, 000. 00* 42000. 00
12 27,000. 00* 27000. 00 13, 500. 00* 13500. 00 10, 000. 00~ 10000. 00 35, 000. 00* 35000. 00
TOT 488, 312. 00 504, 910. 00 658, 700. 00 668, 196. 00



