STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 8
NUMBER OF BI DDERS 5
Bl D RANK

06/ 05/ 02
04- 2R1904
04- SON-101-19.0/33.1

HML

ENG NEERS EST

Bl D TOTAL

1,139, 117. 00

1,178, 800. 00

1, 258, 060. 00

1, 307, 460. 00

1, 324, 969. 00

Bl D

SUMMARY

I N SONOVA COUNTY | N SANTA ROSA AT
VARI QUS LOCATI ONS

REPLACE CONCRETE PAVEMENT

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1, 086, 000. 00

Bl DDER | D

0

AMOUNT OVER 53, 117. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

06/ 06/ 02
CONTRACT CODE 'E '
9 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT OVER EST 4. 89

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PAVE TECH I NC

4516 SALI SBURY DR
CARLSBAD CA 92008
GH LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

MAGNUM PACI FI C | NC

1571 CAK PARK BLVD
PLEASANT HI LL CA 94523

CONE ENG NEERI NG CONTRACTCRS

2092 OVEGA RD STE F
SAN RAMON CA 94583

GHI LOTTI CONSTRUCTI ON COVPANY
I NC
246 GH LOTTI AVENUE

SANTA ROSA CA 95407

FAX

FAX

FAX

FAX

FAX

760 729-7592
00720394
760 729-6158

415 454-7011
00132128
415 454-8376

925 279-2234
00766205
925 279-1219

925 838-5685
00595036
925 838-5996

707 585-1221
00644515
707 585-1601

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 2R1904
04- SON-101
06/ 05/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

06/ 06/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 HARBER COVPANI ES
SAN BERNADI NO CA

| TEM 5 ( PARTI AL)



04- 2R1904 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 05/ 02 06/ 06/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 G AND L TRAFFI C SERVI CES TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL STRI PI NG SERVI CE STRI PI NG ( PARTI AL)
RANCHO CORDOVA CA
G AND L TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS ( PARTI AL)
REDDI NG CA
WATER CONSULTANTS CONSTRUCTORS EQUI PMENT SUPPLY ( PARTI AL)

LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 G AND L TRAFFI C SERVI CES ITEMS 2 THRU 4 (PARTI AL)
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
LODI CA
RI LEYS STRI PI NG STRI PI NG
BENI Cl A CA
VI CKERS SAW CUTTI NG ( PARTI AL)

SAN FRANCI SCO CA
CONTI NUED ON NEXT PAGE



04- 2R1904
04- SON-101
06/ 05/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

06/ 06/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 W C C ENG NEERI NG
LUCERNE VALLEY CA

CHANGABLE MESSAGE BQOARDS



04- 2R1904 Bl D245

04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
06/ 05/ 02 06/ 06/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 2, 500. 00* 2,500. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 197. 00* 6, 197. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 19, 875. 00* 19, 875. 00
4 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 500. 00 3, 000. 00
5 401108 REPLACE CONCRETE PAVEMENT VB 1, 580 693. 60 1, 095, 888. 00
( RAPI D STRENGTH CONCRETE)
6 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 400 2.15 3, 010. 00
7 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 340 3.00 1, 020. 00
8 850102 PAVEMENT MARKER ( REFLECTI VE) EA 340 6. 00 2, 040. 00
9 999990 MOBI LI ZATI ON LS LUVP SUM 5, 587. 00* 5, 587. 00

TOTAL 1,139, 117.00



| TEM

CoOo~NOUA~WNE

_|
9

04- 2R1904
04- SON-101
06/ 05/ 02
SECOND
BI D AMOUNT
15, 000. 00* 15000. 00
5, 795. 00* 5795. 00
29, 435. 00* 29435. 00
9, 000. 00 18000. 00
625. 00 987500. 00
2.15 3010. 00
3.00 1020. 00
6. 00 2040. 00
117, 000. 00* 117000. 00
1,178, 800. 00

SUMMARY OF REMA/
THI RD
BI D AMOUNT
6, 500. 00* 6500
7, 500. 00* 7500
40, 000. 00* 40000
2,600. 00 5200
750. 00 1185000
2.00 2800.
3.00 1020.
6. 00 2040.
8, 000. 00* 8000.
1, 258, 060. 00

NI NG BI DDERS

1, 307, 460. 00

FOURTH

BI D AMOUNT
5, 000. 00* 5000
15, 000. 00* 15000.
100, 000. 00* 100000
15, 000. 00 30000.
645. 00 1019100
5.00 7000.
2.00 680.
2.00 680.
130, 000. 00* 130000

Bl D245

PACE 6
06/ 06/ 02
FI FTH
BI D AMOUNT
3, 000. 00* 3000
6, 399. 00* 6399
45, 000. 00* 45000
5, 360. 00 10720.
730. 00 1153400
7.50 10500.
7.50 2550.
10. 00 3400.
90, 000. 00* 90000.
1, 324, 969. 00



