STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

06/ 06/ 02
07-115164

B

07-VEN-1-15.2/19.1

DI SADVANTAGED BUSI NESS ENTERPRI SE -
5, 681, 000

FUND TOTAL
ENG NEERS EST

HA22

D

I N VENTURA COUNTY | N OXNARD FROM
0.3 KM NORTH OF PLEASANT VALLEY

SUMMARY

DEPARTMENT

ROAD TO ROBERT AVENUE

REHABI LI TATE ROADWAY

12. 0%

4, 350, 000. 00 AMOUNT UNDER

RAS

Bl D TOTAL

2,993, 405. 00

3,174,654. 00

3,227,974. 90

3, 547,623. 00

3,717,924. 00

Bl DDER | D

TOTAL NUMBER OF WORKI NG DAYS

1, 356, 595. 00

OF TRANSPORTATI ON

RR

I NVOLVEMENT

Bl D245

PACE 1

06/ 10/ 02
CONTRACT CODE 'B '
64 CONTRACT | TEMS

FEDERAL Al D ACST-P001-(483)E

P-

PO0O1- (483) E

250

PERCENT UNDER EST 31. 19

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA  95077- 5085

NYE AND NELSON | NC

1860 EASTMAN
VENTURA CA 9

SECURI TY PAVI NG COMPANY | NC

P O BOX 1489

AVE 108
3003

SUN VALLEY CA 91353-1489

SULLY M LLER
COVPANY

CONTRACTI NG

3555 E VI NEYARD AVE

OXNARD CA 93

030

FNF CONSTRUCTI ON | NC

P O BOX 5005
TEMPE AZ 852

80

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

805 654-1682
00522661
805 654-8241

818 767-8418
00116307
818 767-3169

805 981-4276
00747612
805 485-9491

480 784-2910
00587527
480 968- 7580



07-115164
07- VEN-1- 15
06/ 06/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 10/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CROWN FENCE
SANTA FE SPRI NGS CA

GLOBAL ROAD
WESTM NSTER CA

K R C SAFETY
VI SALI A CA

MODERN ALLOYS
STANTON CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

RAM REZ CONSTRUCTI ON
WALNUT CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TAFT ELECTRI C
VENTURA CA

VETAL BEAM GUARD RAI L

CRACK SEALI NG

SI GNS

CONCRETE BARRI ERS

GRI NDI NG

MANHOLE ADJUSTMENTS

STRI PI NG

ELECTRI CAL



07-115164 Bl D245

07- VEN-1- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 06/ 02 06/ 10/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A A AND P CONTRACTORS | NC M NOR CONCRETE
SATI COY CA
MODERN ALLOYS | NC GUARD AND BARRI ER RAI L AND CRASH CUSHI ONS
STANTON CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANI NG
Rl VERSI DE CA
STERNDAHL ENTERPRI SES | NC STRI PI NG
SUN VALLEY CA
TAFT ELECTRI C COVPANY LOOPS, MODI FI ED BEACONS AND LI GHTI NG
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE GUARD RAI LI NG

9801 GLENOAKS BLVD
SUN VALLEY CA 91352

C P R TRUCKI NG | NC TRUCKI NG
12825 ARROYO ST
SYLVAR CA 91342

K R C SAFETY CO I NC SI GNS
6084 WEST HURLEY AVE
VI SALI A CA 93277

STERNDAHL ENTERPRI SES | NC STRI PI NG
11861 BRANFORD ST
SUN VALLEY CA 91352

CONTI NUED ON NEXT PAGE



07-115164 Bl D245
07- VEN-1- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
06/ 06/ 02 06/ 10/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 TAFT ELECTRI C CO ELECTRI CAL
P O BOX 3416
VENTURA CA 93003
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MODERN ALLOYS GUARD RAI L AND BARRI ER
STANTON CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
STERNDAHL ENTERPRI SES STRI PI NG
SAN FERNANDO CA
TAFT ELECTRI C ELECTRI CAL
VENTURA CA
UNTI ED RENTALS HI GHWAY TECHNOLOG ES CONSTRUCTI ON AREA SI GNS
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 B T C CONTRACTI NG ASPHALT CONCRETE M X AND QUALI TY CONTROL AND ASSURANCE

CONTI NUED

VENTRUA CA

CROWN FENCE
SANTA FE SPRI NGS CA
ON NEXT PAGE

GUARD RAI'L, SIGNS DELI NEATI ON AND CRASH CUSHI ON



07-115164 Bl D245

07- VEN-1- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

06/ 06/ 02 06/ 10/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 PAVEMENT RECYCLI NG SYSTEMS COLD PLANI NG AND M LLI NG
Rl VERSI DE CA
STERNDAHL ENTERPRI SES THERMOPLASTI C STRI PI NG AND MARKI NG
SUN VALLEY CA
TAFT ELECTRI C LOOP DETECTOR, LIGHTING SIGN | LLUM NATI ON
VENTURA CA
TAFT ELECTRIC MODI FY FLASH NG BEACON
VENTURA CA
WESTERN O L TACK COAT AND FABRI C

SANTA PAULA CA



07-115164 Bl D245

07- VEN- 1- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 06/ 02 06/ 10/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 12, 000. 00* 12, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 250 800. 00 200, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 17, 000. 00* 17, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 142, 334. 54* 142, 334. 54
5 (S) 023897 FLASHI NG ARROW SI GN EA 4 .01 0.04
6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 50 .01 0. 50
7 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 9, 310 .01 93. 10
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 150 .01 1.50
9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 510 .01 5.10
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 880 .01 58. 80
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 .01 0.42
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 45. 00 6, 750. 00
13 150711 REMOVE PAI NTED TRAFFI C STRI PE M 6, 210 .01 62. 10
14 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 50 .01 0. 50
15 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 210 .01 2.10
16 150722 REMOVE PAVEMENT MARKER EA 6, 630 .01 66. 30
17 150742 REMOVE ROADSI DE S| GN EA 22 80. 00 1, 760. 00
18 150747 REMOVE ROADSI DE S| GN EA 9 130. 00 1,170. 00
(STRAP AND SADDLE BRACKET METHOD)
19 150771 REMOVE ASPHALT CONCRETE DI KE M 12 32. 00 384. 00
20 152440 ADJUST MANHOLE TO GRADE EA 23 470. 00 10, 810. 00
21 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8, 020 1.55 12, 431. 00
(60 MM MAXI MUM)
22 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 69, 700 1.10 76, 670. 00
(75 MM MNAXI MUM)
23 (S) 023898 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 22, 500 1. 65 37, 125. 00
(105 MV MAXI MUM)
24 (S) 023899 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 26, 600 1.90 50, 540. 00
(150 MV MAXI MUM)
25 (S) 023900 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 11, 900 2.55 30, 345. 00
(210 MM MAXI MUM)
26 153210 REMOVE CONCRETE VB 390 45. 00 17, 550. 00
27 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 240 17.00 4,080. 00
28 153216 REMOVE CONCRETE CURB AND S| DEWALK M2 30 12. 00 360. 00
29 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4,500. 00* 4,500. 00
30 190101 ROADWAY EXCAVATI ON VB 990 21.00 20, 790. 00
31 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 2,120 11.00 23, 320. 00

(AERI ALLY DEPGCSI TED LEAD)



07-115164 Bl D245

07- VEN- 1- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 06/ 02 06/ 10/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

32 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 14, 000. 00* 14, 000. 00

33 190185 SHOULDER BACKI NG STA 53 145. 00 7, 685. 00

34 260201 CLASS 2 AGGREGATE BASE VB 450 62. 00 27, 900. 00

35 374206 SEAL RANDOM CRACKS LNKM 57 500. 00 28, 500. 00

36 390154 ASPHALT CONCRETE ( TYPE B) TONN 24, 600 48. 50 1, 193, 100. 00

37 390175 ASPHALT CONCRETE ( LEVELI NG) TONN 12, 700 49. 50 628, 650. 00

38 391031 PAVI NG ASPHALT ( Bl NDER- PAVENVENT TONN 59 650. 00 38, 350. 00
REI NFORCI NG FABRI C)

39 393001 PAVEMENT REI NFORCI NG FABRI C MR 49, 100 .50 24, 550. 00

40 566011 ROADSI DE SI GN - ONE POST EA 23 220. 00 5, 060. 00

41 566012 ROADSI DE SI GN - TWO POST EA 3 700. 00 2,100. 00

42 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 39 110. 00 4, 290. 00
METHOD)

43 (F) 731502 M NOR CONCRETE (M SCELLANEOUS VB 33 475.00 15, 675. 00
CONSTRUCTI ON)

44 820107 DEL| NEATOR ( CLASS 1) EA 4 30. 00 120. 00

45 820130 OBJECT MARKER EA 1 30. 00 30. 00

46 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 440 63. 50 27, 940. 00

47 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2, 000. 00 12, 000. 00

48 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 580. 00 2, 320. 00

49 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 2 34, 200. 00 68, 400. 00

50 839701 CONCRETE BARRI ER ( TYPE 60) M 39 362. 00 14, 118. 00

51 839705 CONCRETE BARRI ER ( TYPE 60E) M 30 454. 00 13, 620. 00

52 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 1, 000 25. 00 25, 000. 00

53 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 17, 500 1. 00 17, 500. 00

54 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 600 2.50 6, 500. 00

55 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 240 2.50 600. 00
(BROKEN 3.66 M- 0.92 M

56 (S) 840567 100 MV THERMOPLASTI C TRAFFI C STRI PE M 360 1.00 360. 00
(BROKEN 1.83 M- 0.30 M

57 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6,170 . 60 3, 702. 00
(BROKEN 10.98 M- 3.66 M

58 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 6, 900 . 60 4, 140. 00
(BROKEN 5.18 M- 2.14 M

59 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 340 3. 00 4, 020. 00

60 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,920 2.00 5, 840. 00

61 (S) 860615 MODI FY FLASHI NG BEACON LS LUMP SUM 50, 700. 00* 50, 700. 00

62 (S) 860810 I NDUCTI VE LOOP DETECTOR EA 166 185. 00 30, 710. 00



Bl D245

07-115164
07- VEN-1- 15 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
06/ 06/ 02 06/ 10/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
63 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 15, 715. 00* 15, 715. 00
64 999990 MOBI LI ZATI ON LS LUWVP SUM 30, 000. 00* 30, 000. 00

TOTAL 2,993, 405. 00



| TEM
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07-115164

07- VEN-1- 15

06/ 06/ 02

. 00*
.00
.00
.40
.00
.25
.00
.00
.00
.40
.00
.10
.00
.00
.00
.00
.00
.10
.97
.18
.51
.99
.00
.00
.00
50, 000.
.00
.00
50, 567.
190.
72.

1, 613.
50.

50.
385.
.52

00*

00*
00
00
00
00
00
00

2500.
25000.
7638.
54870.
6884.
850.
3724.
3300.
1657.
170520.
6720.
4500.
8694.
800.
441.
6630.
1188.
243.
132.
11132.
8822.
67609.
26550.
40166.
23681.
28080.
6000.
540.
50000.
26730.
82680.
50567.
10070.
32400.
91941.
1230000.
635000.
22715.
25532.

SUMMARY

OF

REMA

135.

7, 500.
8. 40

20.

6, 000.
335.
48.
535.
47.
50.
470.
.50

00*

00
00*
00
00
00
35
35
00

5000.
150000.
16600.
95000.
3000.
2750.
5586.
6000.
2550.
122598.
8400.
3750.
9315.
1500.
6300.
5967.
2970.
495.
420.
9200.
11388.
123369.
60075.
101080.
59500.
20475.
3840.
810.
7500.
8316.
42400.
6000.
17755.
21600.
30495.
1164810.
639445.
27730.
24550.

N |

N G

Bl DDERS
FOURTH
Bl D AMOUNT

8, 500. 00* 8500.
600. 00 150000.
17, 000. 00* 17000.
180, 000. 00* 180000.
6, 600. 00 26400.
17. 40 870.
.40 3724.
21.00 3150.
3.20 1632.
28. 00 164640.
175. 00 7350.
30. 00 4500.
1.40 8694.
16. 00 800.
1.80 378.
.55 3646.
80. 00 1760.
130. 00 1170.
35. 00 420.
600. 00 13800.
1.20 9624.
.95 66215.
1.30 29250.
1.60 42560.
2.15 25585.
65. 00 25350.
28. 00 6720.
20. 00 600.
4, 500. 00* 4500.
13.50 13365.
17.50 37100.
80, 000. 00* 80000.
225.00 11925.
120. 00 54000.
525. 00 29925.
53. 00 1303800.
50. 50 641350.
220. 00 12980.
.70 34370.

Bl D245
PAGE 9
06/ 10/ 02
FI FTH
Bl D AMOUNT
5, 000. 00* 5000.
1, 000. 00 250000.
15, 000. 00* 15000.
150, 000. 00* 150000.
4, 500. 00 18000.
60. 00 3000.
.65 6051.
30. 00 4500.
5.25 2677.
25. 00 147000.
155. 00 6510.
45. 00 6750.
1.55 9625.
30. 00 1500.
30. 00 6300.
1.00 6630.
130. 00 2860.
55. 00 495.
5. 00 60.
350. 00 8050.
1.00 8020.
1.15 80155.
1.35 30375.
1.65 43890.
2.25 26775.
65. 00 25350.
40. 00 9600.
40. 00 1200.
5, 000. 00* 5000.
15. 00 14850.
30. 00 63600.
3, 000. 00* 3000.
100. 00 5300.
80. 00 36000.
30. 00 1710.
50. 00 1230000.
50. 00 635000.
300. 00 17700.
1.00 49100.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63

64
TOT

07-115164

07- VEN-1- 15
06/ 06/ 02
SECOND

BI D AMOUNT
200. 00 4600. 00
400. 00 1200. 00
100. 00 3900. 00
581. 00 19173. 00
54. 00 216. 00
81. 00 81. 00
78. 00 34320. 00
2,529. 00 15174. 00
697. 00 2788. 00
42,018. 00 84036. 00
400. 00 15600. 00
500. 00 15000. 00
25.00 25000. 00
.68 11900. 00
2.69 6994. 00
2.70 648. 00
.55 198. 00
55 3393. 50
.55 3795. 00
1.60 2144. 00
3.25 9490. 00
54, 548. 00* 54548. 00
200. 00 33200. 00
16, 907. 00* 16907. 00
33, 842. 00* 33842. 00
3,174, 654. 00

SUMMARY

2.

4.

54, 250.
200.
16, 815.
20, 000.

OF REMA

RD
AMOUNT

00 4945
00 1275
00 4173
00 15840
00 140
00 50
00 34320
00 14460
00 1780
00 97000
00 15600
00 16500
00 25000
85 14875
70 4420
50 360
75 270
75 4627
75 5175
00 2680.
00 11680.
00* 54250.
00 33200.
00* 16815.
00* 20000.

3,227,974. 90

NI NG BI DDERS
FOURTH

Bl D AMOUNT
220. 00 5060
700. 00 2100
160. 00 6240
550. 00 18150
30. 00 120
27.00 27
75. 00 33000
2, 500. 00 15000
700. 00 2800
41, 000. 00 82000
380. 00 14820
480. 00 14400
24.70 24700
.70 12250
2.70 7020
2.70 648
.55 198
55 3393
.55 3795
1.60 2144
3.25 9490
53, 000. 00* 53000.
200. 00 33200.
16, 500. 00* 16500.
159, 914. 00* 159914.

3, 547, 623. 00

Bl D245
PAGE 10
06/ 10/ 02
FI FTH
Bl D AMOUNT
210. 00 4830
410. 00 1230
110. 00 4290
525. 00 17325
30. 00 120
45. 00 45
77.00 33880
2,200. 00 13200
550. 00 2200
42, 500. 00 85000
300. 00 11700
400. 00 12000
25.10 25100
.90 15750
1.75 4550
1.55 372
.75 270
75 4627
.75 5175
2.25 3015
4.25 12410
50, 000. 00* 50000.
200. 00 33200.
16, 000. 00* 16000.
425, 000. 00* 425000

3,717,924. 00



