STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 06/ 11/ 02 I N SANTA CLARA COUNTY I N SAN JOSE 06/ 18/ 02
CONTRACT NUMBER 04-4874CA FROM 0.5 KM NORTH OF ROQUTE 880 TO CONTRACT CODE "A '
LOCATI ON 04-SCL-87-8.0/9.0 0.6 KM NORTH OF Al RPORT PARKWAY 172 CONTRACT | TEMS
FREEWAY, STRUCTURES AND | NTERCHANGE FEDERAL AID ACNH S087-(021)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
PROPGOSALS | SSUED 32 FUND TOTAL HE14 24, 995, 000 TOTAL NUMBER OF WORKI NG DAYS 600
NUMBER OF Bl DDERS 6 ENG NEERS EST 22,263, 000. 00 AMOUNT OVER 61, 428. 00 PERCENT OVER EST 0. 28

31, 505, 181. 00

NORTH HI GHLANDS CA 95660

PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 22,324,428. 00 6 DE SI LVA GATES BENCO A JO NT 925 829-9220
VENTURE OF DE SI LVA GATES 00714248
CONSTRUCTI ON AND BENCO BRI DGES
B) 600 DAYS X 5000 P O BOX 2909 FAX 925 803-4263
A+B) 25,324, 428. 00 DUBLI N CA 94568
2 A 23,627,538. 35 3 GRANI TE MYERS 831 724-1011
00647903
B) 700 DAYS X 5000 P O BOX 50085 FAX 831 768-4021
A+B) 27,127,538. 35 WATSONVI LLE CA  95077- 5085
3 A 25,773, 538. 50 1 R AND L BROSAMER | NC 925 837-5600
00700218
B) 575 DAYS X 5000 P O BOX 238 FAX 925 837-8387
A+B) 28, 648, 538. 50 ALAMO CA 94507
4 A 25,591, 975. 10 2 F C 1 CONSTRUCTORS | NC 408 227-2735
00772589
B) 735 DAYS X 5000 90 GREAT OAKS BLVD SUI TE 105 FAX 408 227-8128
A+B) 29, 266, 975. 10 SAN JOSE CA 95119
5 A 28, 755, 181. 00 4 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
B) 550 DAYS X 5000 P O BOX 620 FAX 916 334-0562



04-4874C4
04- SCL- 87
06/11/02

-8

6 A
B)

A+B)

32,552, 949. 00
625 DAYS X 5000

35, 677, 949. 00

DI ABLO CONTRACTORS | NC
7 CROW CANYON CT
SAN RAMON CA 94583

Bl D245
PAGE 2
06/ 18/ 02

925 552-8250
00732283
FAX 925 552-8254



04- 4874CA
04- SCL- 87- 8
06/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
06/ 18/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AVAR CONSTRUCTI ON
CAMPBELL CA

CAL KI RK LANDSCAPI NG | NC
EUREKA CA

FONTANA STEEL
STOCKTON CA

MBI
LI VERMORE CA

MBI
LI VERMORE CA

M F MAHER
VALLEJO CA

CLI VEI RA FENCE | NC
SANTA CLARA CA

RI LEYS STRI Pl NG
BENI Cl A CA

ROSENDI N ELECTRI C
SAN JOSE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STROER AND GRAFF
ANTI OCH CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

ERCSI ON CONTRCL

BAR REI NFORCI NG STEEL

BARRI ER, CHAIN LI NK RAIL, METAL BEAM GUARD RAI L

SI GN STRUCTURE

M NOR CONCRETE

FENCI NG

STRI PI NG

ELECTRI CAL

ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS

FURNI SH AND DRI VE PI LI NG



04-4874C4
04- SCL-87-8
06/11/02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

06/ 18/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 T D W CONSTRUCTI ON
LI VERMORE CA

UNDERGROUND



04- 4874CA
04- SCL- 87- 8
06/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

06/ 18/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

AVAR CONSTRUCTI ON
CAVPBELL CA

HEl M BROS
MARTI NEZ CA

KARLESKI NT CRUM
SAN LU S OBl SPO CA

MBI
LI VERMORE CA

M F MAHER
VALLEJO CA

CLI VEI RA FENCE
SAN JOSE CA

REG ONAL STEEL
STOCKTON CA

RI LEYS STRI PI NG
BENI Cl A CA

ROSENDI N ELECTRI C
SAN JOSE CA

STROER AND GRAFF
ANTI OCH CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

POST TENSI ON

CLEARI NG AND GRUBI NG

ERCSI ON CONTRCL

BARRI ER, METAL BEAM GUARD RAIL AND SI GN STRUCTURE

M NOR CONCRETE

FENCI NG

REBAR

STRI PI NG

ELECTRI CAL

PI LE DRI VI NG



04-4874C4 Bl D245

04- SCL-87-8 PAGE 6

06/11/02 06/ 18/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 UNI TED RENTALS CONSTRUCTI ON AREA SI GNS, RQOADSI DE SI GNS, TRAFFI C CONTROL
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BARRI ERS
ONTARI O CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
D W YOUNG UNDERGROUND
ALAMO CA
FONTANA STEEL REBAR
STOCKTON CA
MBI SI GN STRUCTURES
LI VERMORE CA
CLI VEI RA FENCE FENCI NG
SANTA CLARA CA
PAVEX CONSTRUCTI ON ASPHALT PAVI NG
REDWOOD CI TY CA
R AND W CONCRETE BARRI ER AND SLAB CONCRETE
SQUTH SAN FRANCI SCO CA
ROSENDI N ELECTRI C ELECTRI CAL
SAN JOSE CA

CONTI NUED ON NEXT PAGE



04- 4874CA
04- SCL- 87- 8
06/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

06/ 18/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

STROER AND GRAFF
ANTI OCH CA

Bl DDER | D NAME AND ADDRESS

Pl LI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

Al RPORT PAVEMENT MARKI NGS
SAN MATEO CA

ALOM O STEEL
BENI Cl A CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CHAVEZ FENCE
CAMPBELL CA

GERCO
AUBURN CA

KARLESKI NT CRUM | NC
SAN LU S OBI SPO CA

M F MAHER
VALLEJO CA

R AND W CONCRETE
SAN FRANCI SCO CA

RI LEYS STRI Pl NG
BENI Cl A CA

CONTI NUED ON NEXT PAGE

ROADSI DE SI GNS

REBAR

PRESTRESSI NG

MVETAL BEAM GUARD RAI L AND FENCI NG

OVERHEAD S| GNS

ERCSI ON CONTROL

M NOR CONCRETE

BARRI ER SLAB

STRI PI NG



04- 4874CA
04- SCL- 87- 8
06/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

06/ 18/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ROSENDI N ELECTRI C
SAN JOSE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STEVENS CREEK QUARRY
CUPERTI NO CA

VANGUARD
CAKLAND CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

PAVI NG AND GRADI NG

CONCRETE BARRI ER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVAR CONSTRUCTI ON
CAMPBELL CA

MBI
LI VERMORE CA

PAVEX CONSTRUCTI ON
SAN JOSE CA

REG ONAL STEEL
TRACY CA

ROSENDI N ELECTRI C
SAN JOSE CA

PRESTRESSI NG

GUARD RAI L AND BARRI ER

ROADWORK ( PARTI AL)

REBAR

ELECTRI CAL



04-4874C4
04- SCL-87-8
06/11/02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 9
06/ 18/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AVAR CONSTRUCTI ON
SANTA CLARA CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

MC GRATH STEEL
EMERYVI LLE CA

ROSENDI N ELECTRI C
SAN JOSE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

PRESTRESSI NG

STRI PI NG

BARRI ER ( PARTI AL)

REBAR

ELECTRI CAL

SI GNS

ERCSI ON CONTROL



04-4874C4 Bl D245

04- SCL-87-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
06/11/02 06/ 18/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 023649 VI BRATI ON MONI TORI NG EA 15 2, 000. 00 30, 000. 00

2 023650 STORM AND SANI TARY SEVER VI DEO SURVEY EA 1 5, 000. 00 5, 000. 00

3 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 1, 000. 00~ 1, 000. 00

4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 1, 000. 00* 1, 000. 00

PREVENTI ON PLAN

5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 50, 000. 00* 50, 000. 00

6 074034 TEMPORARY COVER %24 1, 000 2.00 2, 000. 00

7 023651 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 50 300. 00 15, 000. 00

8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 10 1, 200. 00 12, 000. 00

9 023652 TEMPORARY ENTRANCE/ EXI TS EA 4 2, 000. 00 8, 000. 00
10 074023 TEMPORARY ERGSI ON CONTROL MR 22,000 .50 11, 000. 00
11 074029 TEMPORARY SI LT FENCE M 1, 650 8. 00 13, 200. 00
12 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00~ 15, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 140, 000. 00* 140, 000. 00
14 120120 TYPE |11 BARRI CADE EA 29 100. 00 2,900. 00
15 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 280 50. 00 14, 000. 00
16 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 16, 600 1.00 16, 600. 00
17 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 290 30. 00 8, 700. 00
18 120300 TEMPORARY PAVEMENT NMARKER EA 1, 320 5.00 6, 600. 00
19 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 10, 000. 00 30, 000. 00
20 129000 TEMPORARY RAI LI NG ( TYPE K) M 3,180 40. 00 127, 200. 00
21 129100 TEMPORARY CRASH CUSH ON MODULE EA 180 350. 00 63, 000. 00
22 150206 ABANDON CULVERT M 240 25. 00 6, 000. 00
23 150305 OBLI TERATE SURFACI NG M 23,700 2.00 47, 400. 00
24 150608 REMOVE CHAI'N LI NK FENCE M 4, 280 15. 00 64, 200. 00
25 150662 REMOVE METAL BEAM GUARD RAI LI NG M 52 50. 00 2, 600. 00
26 150668 REMOVE FLARED END SECTI ON EA 6 250. 00 1, 500. 00
27 150711 REMOVE PAI NTED TRAFFI C STRI PE M 490 2.00 980. 00
28 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 960 5.00 4, 800. 00
29 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 4.8 35. 00 168. 00
30 150702 REMOVE YELLOW PAI NTED PAVEMENT NMARKI NG MR 20 100. 00 2, 000. 00
31 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 17 40. 00 680. 00
32 150722 REMOVE PAVEMENT MARKER EA 400 1.00 400. 00
33 150742 REMOVE ROADSI DE SI GN EA 41 100. 00 4, 100. 00
34 150771 REMOVE ASPHALT CONCRETE DI KE M 240 10. 00 2,400. 00
35 150805 REMOVE CULVERT M 850 50. 00 42, 500. 00
36 150820 REMOVE | NLET EA 44 750. 00 33, 000. 00
37 150821 REMOVE HEADWALL EA 1 2, 000. 00 2, 000. 00



04-4874C4 Bl D245

04- SCL-87-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
06/11/02 06/ 18/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

38 023653 REMOVE CSP RI SER M 4 100. 00 400. 00
39 023654 REMOVE 1200 MM CSP RI SER EA 1 1, 000. 00 1, 000. 00
40 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N M 6 150. 00 900. 00
41 151540 RECONSTRUCT CHAI N LI NK FENCE M 160 50. 00 8, 000. 00
42 152402 ADJUST WATER VALVE COVER TO GRADE EA 7 400. 00 2, 800. 00
43 152430 ADJUST | NLET EA 2 1, 000. 00 2, 000. 00
44 152432 ADJUST MANHOLE EA 4 750. 00 3, 000. 00
45 152438 ADJUST FRAME AND COVER TO GRADE EA 3 500. 00 1, 500. 00
46 (S) 153101 PLANE ASPHALT CONCRETE PAVEMENT MR 1, 980 10. 00 19, 800. 00
47 153210 REMOVE CONCRETE VB 100 100. 00 10, 000. 00
48 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 3,370 5.00 16, 850. 00
49 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 8 500. 00 4, 000. 00
50 048950 JACKI NG SUPERSTRUCTURE LS LUMP SUM 80, 000. 00* 80, 000. 00
51 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 25, 000. 00* 25, 000. 00
52 170101 DEVELOP WATER SUPPLY LS LUMP SUM 40, 000. 00* 40, 000. 00
53 190101 ROADWAY EXCAVATI ON VB 263, 300 6. 00 1,579, 800. 00
54 023655 GEGCSYNTHETI C REI NFORCEMENT MR 25, 400 6. 00 152, 400. 00
55 023656 SETTLEMENT | NSTRUMENTATI ON LS LUWP SUM 10, 000. 00* 10, 000. 00
56 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00~ 1, 000. 00
57 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 2,480 30. 00 74, 400. 00
58 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 2,560 75. 00 192, 000. 00
59 193114 SAND BACKFI LL VB 36 150. 00 5, 400. 00
60 194001 DI TCH EXCAVATI ON VB 28 100. 00 2, 800. 00
61 198001 | MPORTED BORROW VB 92, 700 .10 9, 270. 00
62 023657 | MPORTED BORROW VB 12, 500 20. 00 250, 000. 00

( GECSYNTHETI C REI NFOREMENT EMBANKMENT)

63 (S) 202011 MJULCH VB 400 30. 00 12, 000. 00
64 (S) 023658 EROSI ON CONTROL ( NETTI NG M 8, 650 2.00 17, 300. 00
65 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 13 260. 00 3, 380. 00
66 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 2,040 .50 1, 020. 00
67 (S) 203021 FI BER ROLLS M 3, 150 16. 00 50, 400. 00
68 (S) 203024 COVPOST ( ERCSI ON CONTROL) KG 5, 940 .60 3, 564. 00
69 203026 MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL) EA 8 1, 000. 00 8, 000. 00
70 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 300 80. 00 24, 000. 00
71 (S) 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTRQL) KG 440 3. 00 1, 320. 00
72 023659 REMOVABLE BOLLARD EA 6 500. 00 3, 000. 00
73 048951 78 MM COVMUNI CATI ON CONDUI T ( BRI DGE) M 230 40. 00 9, 200. 00
74 048952 103 MM COVMUNI CATI ON CONDUI T ( BRI DGE) M 77 45. 00 3, 465. 00



04-4874C4 Bl D245

04- SCL- 87- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
06/ 11/ 02 06/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
75 208731 200 MM CORRUGATED HI GH DENSI TY M 230 140. 00 32, 200. 00
POLYETHYLENE PI PE CONDUI T
76 250401 CLASS 4 AGGREGATE SUBBASE VB 30, 800 30. 00 924, 000. 00
77 260301 CLASS 3 AGGREGATE BASE VB 25, 900 40. 00 1, 036, 000. 00
78 390155 ASPHALT CONCRETE (TYPE A) TONN 41, 600 58. 00 2. 412, 800. 00
79 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 2,700 4.00 10, 800. 00
AREA)
80 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 320 4.00 5, 280. 00
81 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 240 4.00 4. 960. 00
82 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 2.8 7, 500. 00 21, 000. 00
83 048953 FURNI SH PI LI NG ( CLASS 900) (ALT "X") M 4,272 50. 00 213, 600. 00
84 (S) 048954 DRI VE PILE (CLASS 900) (ALT "X"') EA 288 1, 000. 00 288, 000. 00
85 048955 FURNI SH PI LI NG ( CLASS 625) (ALT "X") M 4,998 35. 00 174. 930. 00
86 (S) 048956 DRI VE PILE (CLASS 625) (ALT "X"') EA 300 800. 00 240, 000. 00
87 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 350, 000. 00* 350, 000. 00
88 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1, 060 400. 00 424, 000. 00
89 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 8, 420 375. 00 3, 157, 500. 00
90 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 445 400. 00 178, 000. 00
(TYPE N)
91 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 160 1, 000. 00 160, 000. 00
92 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 1,783 400. 00 713, 200. 00
93 510526 M NOR CONCRETE ( BACKFI LL) VB 57 150. 00 8. 550. 00
94 (F) 048957 ARCHI TECTURAL TEXTURE M2 1, 300 40. 00 52, 000. 00
95 (S) 518051 PTFE SPHERI CAL BEARI NG EA 22 2, 500. 00 55, 000. 00
96 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 MV) M 74 750. 00 55, 500. 00
97 (S) 519142 JONT SEAL (MR 40 M) M 90 130. 00 11, 700. 00
98 ( SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 1,051,000 1.15 1, 208, 650. 00
99 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 57, 840 5. 00 289, 200. 00
100 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 57, 840 .50 28, 920. 00
101 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 36 850. 00 30, 600. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
102 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 33 900. 00 29, 700. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
103 562004 METAL (RAIL MOUNTED SI GN) KG 295 20. 00 5, 900. 00
104 566011 ROADSI DE SI GN - ONE POST EA 35 300. 00 10, 500. 00
105 566012 ROADSI DE SI GN - TWD POST EA 12 750. 00 9, 000. 00
106 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 5 150. 00 750. 00

METHOD)
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04- SCL- 87- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
06/ 11/ 02 06/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
107 (S) 597600 PREPARE AND PAI NT CONCRETE M2 52 400. 00 20, 800. 00
108 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1,720 150. 00 258, 000. 00
109 620913 600 MM ALTERNATI VE Pl PE CULVERT M 350 160. 00 56, 000. 00
110 620919 750 MM ALTERNATI VE Pl PE CULVERT M 460 250. 00 115, 000. 00
111 650069 450 MM REI NFORCED CONCRETE Pl PE M 89 260. 00 23, 140. 00
112 650075 600 MM REI NFORCED CONCRETE PI PE M 4 500. 00 2, 000. 00
113 048958 525 MM CORRUGATED STEEL PI PE M 2 400. 00 800. 00
(2.77 MM THI CK)
114 703233 GRATED LI NE DRAI N M 212 50. 00 10, 600. 00
115 703288 1200 MV CORRUGATED STEEL Pl PE RI SER M 2 2, 000. 00 4, 000. 00
(2.77 MM THI CK)
116 048959 610 MM WELDED STEEL Pl PE CASI NG M 148 350. 00 51, 800. 00
( BRI DGE)
117 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 7 400. 00 2, 800. 00
118 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 500. 00 500. 00
119 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 800. 00 800. 00
120 721011 ROCK SLOPE PROTECTI ON VB 1.9 1, 000. 00 1, 900. 00
(BACKI NG NO. 2, METHOD B)
121 (F) 721811 SLOPE PAVI NG ( MASONRY BLOCK) VB 120 1, 000. 00 120, 000. 00
122 729010 ROCK SLOPE PROTECTI ON FABRI C MR 7 100. 00 700. 00
123 731502 M NOR CONCRETE (M SCELLANEOUS VB 350 350. 00 122, 500. 00
CONSTRUCTI ON)
124 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 10, 993 2.00 21, 986. 00
125 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 2, 260 8. 00 18, 080. 00
126 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 550 30. 00 16, 500. 00
127 (S) 802590 1.8 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 500. 00 500. 00
128 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 1, 250. 00 5, 000. 00
129 023660 CONCRETE BARRI ER MARKER EA 110 10. 00 1, 100. 00
130 820107 DELI NEATOR ( CLASS 1) EA 89 50. 00 4, 450. 00
131 820141 OBJECT MARKER ( TYPE K- 1) EA 13 50. 00 650. 00
132 820151 OBJECT MARKER ( TYPE L-1) EA 8 50. 00 400. 00
133 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 280 50. 00 64, 000. 00
134 (S) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 460 100. 00 46, 000. 00
135 833080 CONCRETE BARRI ER ( TYPE K) M 120 10. 00 1, 200. 00
136 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 9 500. 00 4,500. 00
137 (S) 839553 END SECTI ON EA 4 500. 00 2, 000. 00
138 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 2,000. 00 14, 000. 00
139 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 8 500. 00 4, 000. 00
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04- SCL- 87- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
06/ 11/ 02 06/ 18/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

140 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 3 4,000. 00 12, 000. 00

141 839701 CONCRETE BARRI ER ( TYPE 60) M 2, 000 100. 00 200, 000. 00

142 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 286 100. 00 28, 600. 00

143 023661 CONCRETE BARRI ER ( TYPE 60D MODI FI ED) M 790 130. 00 102, 700. 00

144 839705 CONCRETE BARRI ER ( TYPE 60E) M 40 375. 00 15, 000. 00

145 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 571 155. 00 88, 505. 00

146 (F) 048960 CONCRETE BARRI ER ( TYPE 732  MODI FI ED) M 778 160. 00 124, 480. 00

147 (F) 048961 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 661 180. 00 118, 980. 00

148 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 412 50. 00 20, 600. 00

149 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,810 2.00 5, 620. 00

150 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 380 2.00 760. 00
(BROKEN 3.66 M- 0.92 M

151 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,420 1. 00 2, 420. 00
(BROKEN 5.18 M- 2.14 M

152 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 13, 800 1. 00 13, 800. 00

153 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,520 2.00 3, 040. 00

154 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,770 4.00 7, 080. 00

155 (S) 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 100, 000. 00* 100, 000. 00

156 (S) 860300 SI GNAL AND LI GHTI NG LS LUMP SUM 250, 000. 00* 250, 000. 00
(CI TY STREET LOCATI ON 1)

157 (S) 860302 SI GNAL AND LI GHTI NG LS LUMP SUM 150, 000. 00* 150, 000. 00
(CI TY STREET LOCATI ON 2)

158 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 100, 000. 00* 100, 000. 00

159 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 150, 000. 00* 150, 000. 00

160 (S) 023662 REMOVE EXI STI NG S| GNAL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
(LOCATION 1 AND 3)

161 (S) 023663 TRAFFI C OPERATI ON SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00

162 023664 CAVERA UNI T EA 1 5, 000. 00 5, 000. 00

163 (S) 023665 PAN AND TILT UNIT EA 1 5, 000. 00 5, 000. 00

164 (S) 023666 CAVERA CONTROL UNIT EA 1 5, 000. 00 5, 000. 00

165 (S) 023667 VI DEO ENCODER UNI T EA 1 10, 000. 00 10, 000. 00

166 (S) 023668 | NTEGRATED SERVI CE DI Gl TAL NETWORK EA 1 1, 000. 00 1, 000. 00
TERM NAL ADAPTER

167 (S) 023669 M CROWAVE VEHI CLE DETECTI ON SENSOR EA 2 10, 000. 00 20, 000. 00
(M/DS) SYSTEM

168 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

169 023670 ELETRONI C MOBI LE DAI LY DI ARY LS LUMP SUM 1, 000. 00* 1, 000. 00

COWPUTER SYSTEM DATA DELI VERY



04-4874C4 Bl D245

04- SCL-87-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15
06/11/02 06/ 18/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
170 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
171 070018 TI ME- RELATED OVERHEAD LS LUWP SUM 1, 800, 000. 00* 1, 800, 000. 00
172 999990 MOBI LI ZATI ON LS LUMP SUM 2,220, 000. 00* 2,220, 000. 00
A) 22,324, 428. 00

B) 60 DAYS X 5000

A+B) 25, 324, 428. 00



| TEM
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04-4874C4
04- SCL-87-8
06/11/02

500.

35.
100.
35.

109.

55.
275.
1, 400.
220.
520.

00

SUMMARY

400.

120.
60.

200.
15.
100.
800.

1, 000.
250.

1, 000.

OF

00
00
00
00
00

REMA/

175000.
3625.
11200.
16600.
14500.
6600.
45000.
127200.
54000.
24000.
94800.
64200.
1820.
2400.
1470.
4800.
288.
2400.
1020.
800.
8200.
3600.
85000.
35200.
1000.
1000.
1000.

NI NG BI DDERS

158.

30.
35.
35.

100.
30.
12.

359.

237.

156.

344.

5000.
150000.
10000.
25000.
40000.
12400.
7700.
11550.
15900.
100000.
1885.
11200.
24900.
7250.
6600.
36000.
109710.
54000.
2760.
18960.
42800.
520.
948.
1470.
5760.
144.
700.
595.
400.
4100.
7200.
10200.
15796.
237.
624.
344.

Bl D245
PAGE 16
06/ 18/ 02
FI FTH
Bl D AMOUNT
1, 700. 00 25500
10, 000. 00 10000
25, 000. 00* 25000
5, 000. 00~ 5000
50, 000. 00* 50000
4.25 4250
900. 00 45000
1, 400. 00 14000
1, 200. 00 4800
3.50 77000
10. 00 16500
15, 000. 00~ 15000.
100, 000. 00* 100000.
100. 00 2900.
40. 00 11200.
1.00 16600.
40. 00 11600.
5.00 6600.
15, 000. 00 45000.
70. 00 222600.
300. 00 54000.
100. 00 24000.
1.50 35550.
15. 00 64200.
20. 00 1040.
500. 00 3000.
2.00 980.
5. 00 4800.
35. 00 168.
100. 00 2000.
35. 00 595.
1.50 600.
100. 00 4100.
10. 00 2400.
150. 00 127500.
1, 000. 00 44000.
2, 000. 00 2000.
500. 00 2000.
750. 00 750.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-4874C4
04- SCL-87-8
06/11/02

3765190.
114300.
42000.
3200.
74400.
89600.
4392.
1624.
927.
112500.
12800.
17300.
3900.
2040.
25200.
2970.
4000.
10500.
1320.
8400.
6900.
2310.
17250.
600600.
777000.
2080000.

SUMMARY

OF

.00
.00
.00
.60
.00
.60
.00
.00
.50
350.
.00
.00
125.

24.

33.

49.

00

00
00
00
00

REMA/

2238050.
101600.
30000.
10000.
124000.
128000.
7200.
1400.
741600.
125000.
10000.
86500.
3900.
1224.
47250.
3564.
8000.
22500.
1540.
2100.
5750.
3850.
28750.
739200.
854700.
2038400.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

41. 50 249.
35. 00 5600
212.00 1484
2,205. 00 4410
622. 00 2488
465. 00 1395
29. 00 57420
87.00 8700
5. 00 16850
194. 00 1552.
135, 000. 00* 135000.
25, 000. 00* 25000.
40, 000. 00* 40000.
12. 00 3159600.
15. 00 381000.
70, 000. 00* 70000.
10, 000. 00* 10000.
30. 00 74400.
30. 00 76800.
76. 00 2736.
36. 00 1008.
1.00 92700.
17.00 212500.
40. 00 16000.
9. 00 77850.
230. 00 2990.
.85 1734.
9. 40 29610.
.85 5049.
700. 00 5600.
71.00 21300.
2.50 1100.
600. 00 3600.
30. 00 6900.
85. 00 6545.
40. 00 9200.
31. 00 954800.
36. 00 932400.
63. 00 2620800.

Bl D245
PAGE 17
06/ 18/ 02
FI FTH
Bl D AMOUNT
500. 00 3000
40. 00 6400
200. 00 1400
2,500. 00 5000
500. 00 2000
350. 00 1050
8. 00 15840
130. 00 13000
18. 00 60660
200. 00 1600
40, 000. 00* 40000
25, 000. 00* 25000
40, 000. 00* 40000.
23.00 6055900.
5. 00 127000.
30, 000. 00* 30000.
10, 000. 00* 10000.
40. 00 99200.
50. 00 128000.
75. 00 2700.
55. 00 1540.
5.00 463500.
10. 00 125000.
30. 00 12000.
9. 00 77850.
420. 00 5460.
1.50 3060.
9. 00 28350.
.50 2970.
600. 00 4800.
30. 00 9000.
5.00 2200.
500. 00 3000.
50. 00 11500.
70. 00 5390.
215. 00 49450.
26. 00 800800.
39. 00 1010100.
47.00 1955200.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 4874CA
04- SCL- 87- 8
06/ 11/ 02

.00
.10

.54

.00
.00
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

1120.
213600.
316800.
174930.
240000.
300000.
291500.

3901828.
222500.
92800.
713200.
11400.
13000.
66000.
35150.
13500.
1051000.
294984,
31233.
30600.
30855.
3687.
11375.
8400.
750.

3900.

232200.
49000.
71300.
14240.

700.
800.
46640.
1300.
14060.
2030.

SUMMARY

OF

.00
.00
.00
.25
.00
.75
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

REMA/

1120.
213600.
360000.
224910.
375000.
250000.
424000.
4631000.
222500.
144000.
891500.
11400.
110500.
55000.
37000.
27000.
1313750.
231360.
43380.
43200.
52800.
5900.
8750.
7200.
1000.
15600.
344000.
96250.
92000.
44500.
2000.
3000.
74200.
700.
59200.

2100.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

15. 00 40500
5.00 6600
5. 00 6200.
750. 00 2100.
75. 00 320400.
600. 00 172800.
60. 00 299880.
600. 00 180000.
342, 600. 00* 342600.
200. 00 212000.
500. 00 4210000.
520. 00 231400.
1, 200. 00 192000.
500. 00 891500.
150. 00 8550.
72.00 93600.
6, 300. 00 138600.
450. 00 33300.
150. 00 13500.
1.02 1072020.
5. 00 289200.
.55 31812.
850. 00 30600.
935. 00 30855.
20. 00 5900.
400. 00 14000.
800. 00 9600.
300. 00 1500.
100. 00 5200.
112. 00 192640.
85. 00 29750.
129. 00 59340.
379. 00 33731.
331. 00 1324.
380. 00 760.
200. 00 42400.
1, 360. 00 2720.
280. 00 41440.
751. 00 5257.

300.

Bl D245
PAGE 18
06/ 18/ 02
FI FTH
AMOUNT
3. 00 8100
5. 00 6600
5. 00 6200.
500. 00 1400.
35. 00 149520.
850. 00 244800.
30. 00 149940.
000. 00 300000.
000. 00* 300000.
400. 00 424000.
792. 00 6668640.
250. 00 111250.
750. 00 120000.
300. 00 534900.
150. 00 8550.
30. 00 39000.
300. 00 72600.
400. 00 29600.
125. 00 11250.
1.00 1051000.
4.50 260280.
.50 28920.
800. 00 28800.
850. 00 28050.
14. 00 4130.
200. 00 7000.
300. 00 3600.
150. 00 750.
150. 00 7800.
185. 00 318200.
212.00 74200.
215. 00 98900.
150. 00 13350.
300. 00 1200.
100. 00 200.
250. 00 53000.
500. 00 3000.
200. 00 29600.
500. 00 3500.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04- 4874CA

04- SCL-87-8

06/11/02

110.

350.
350.
2, 000.
500.
3, 300.
120.
120.
145.
400.
145.
130.
140.

3.
500, 000.
250, 000.

101.
140000.
19237.
22600.
16500.
500.
3600.
990.
2670.
390.
240.
70400.
50600.
2040.
3150.
1400.
14000.
4000.
9900.
240000.
34320.
114550.
16000.
82795.
101140.
92540.
20600.
5620.
760.
2662.
11040.
2432.
6637.
500000.
250000.

SUMMARY

100.

125.
125.

2, 500.
800.
4, 000.
95.

90.
100.
350.
140.
140.
150.

3.
250, 000.
300, 000.

OF

REMA/

105.
192500.
27482.
15820.
22000.
1000.
7200.
11000.
3560.
650.
400.
76800.
46000.
9000.
1125.
500.
17500.
6400.
12000.
190000.
25740.
79000.
14000.
79940.
108920.
99150.
12360.
5620.
760.
1815.
10350.
3040.
6195.
250000.
300000.

NI NG BI DDERS

115.

750.
1, 000.
2, 000.
1, 000.

720.

114.

112.

134.

373.

122.

115.

138.

65.

ANEELN

196, 000.
310, 000.

00

00*
00*

255.
140000.
27482.
30510.
16362.
495.
4800.
2200.
2225.
520.
320.
76800.
52900.
4080.
6750.
4000.
14000.
8000.
2160.
228000.
32032.
105860.
14920.
69662.
89470.
91218.
26780.
7025.
1520.
2420.
20700.
3040.
7080.
196000.
310000.

Bl D245
PAGE 19
06/ 18/ 02
FI FTH
Bl D AMOUNT
600. 00 600
700. 00 700
500. 00 950
500. 00 60000.
50. 00 350.
400. 00 140000.
6. 00 65958.
5.00 11300.
30. 00 16500.
600. 00 600.
1, 200. 00 4800.
15. 00 1650.
40. 00 3560.
45. 00 5865.
45. 00 360.
40. 00 51200.
100. 00 46000.
60. 00 7200.
100. 00 900.
100. 00 400.
1, 800. 00 12600.
700. 00 5600.
5, 000. 00 15000.
100. 00 200000.
105. 00 30030.
120. 00 94800.
300. 00 12000.
90. 00 51390.
95. 00 73910.
100. 00 66100.
42.00 17304.
5.00 14050.
1.50 570.
2.00 4840.
2.00 27600.
3. 00 4560.
4.00 7080.
100, 000. 00* 100000.
200, 000. o0* 200000.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171

172
TOT

25,773, 538. 50
575 DAYS X

04- 4874C4
04- SCL- 87- 8 SUMMARY OF
06/ 11/ 02

SECOND THI RD
Bl D AMOUNT Bl D
250, 000. 00* 250000. 00 175, 000. 00*
250, 000. 00* 250000. 00 125, 000. 00*
250, 000. 00* 250000. 00 300, 000. 00*
200, 000. 00* 200000. 00 30, 000. 00*
200, 000. 00* 200000. 00 250, 000. 00*
30, 000. 00 30000. 00 7,500. 00
2, 500. 00 2500. 00 5, 000. 00
2,500. 00 2500. 00 5, 000. 00
2, 500. 00 2500. 00 20, 000. 00
5, 000. 00 5000. 00 1, 000. 00
5, 000. 00 10000. 00 10, 000. 00
. 00* 0. 00 . 00*
2, 500. 00* 2500. 00 30, 000. 00*
. 00* 0. 00 . 00*
1, 000, 000. 00*  1000000. 00 1, 500, 000. 00*
2,384, 000. 00*  2384000. 00 2,500, 000. 00*
A) 23, 627, 538. 35 A)
B) 700 DAYS X 5000 B)
A+B) 27,127,538.35 A+B)

REMA/

175000.
125000.
300000.
30000.
250000.
7500.
5000.
5000.
20000.
1000.
20000.

0.

30000.

0.
1500000.
2500000.

5000

NI NG BI DDERS

FOURTH
BI D AMOUNT

185, 000. 00* 185000. 00
105, 000. 00* 105000. 00
305, 000. 00* 305000. 00
29, 000. 00* 29000. 00
294, 000. 00* 294000. 00
1, 500. 00 1500. 00
1, 500. 00 1500. 00
2,500. 00 2500. 00
2,500. 00 2500. 00
5, 000. 00 5000. 00
5, 000. 00 10000. 00
. 00* 0.00
10, 000. 00* 10000. 00
. 00* 0.00
1, 400, 000. 00* 1400000. 00
2, 400, 000. 00* 2400000. 00

A) 25,591, 975. 10
B) 735 DAYS X 5000

A+B)

29, 266, 975. 10

Bl D245

PACGE 20
06/ 18/ 02
FI FTH
BI D AMOUNT

100, 000. 00* 100000.
80, 000. 00* 80000.
150, 000. 00* 150000.
20, 000. 00* 20000.
100, 000. 00* 100000.
7, 500. 00 7500.
5, 000. 00 5000.
3, 000. 00 3000.
20, 000. 00 20000.
1, 000. 00 1000.
8, 000. 00 16000.
. 00* 0.
10, 000. 00* 10000.
. 00* 0.
500, 000. 00* 500000.
2, 868, 651. 00* 2868651.

A) 28, 755, 181. 00
B) 550 DAYS X 5000

A+B)

31, 505, 181. 00



04-4874C4 Bl D245
04- SCL-87-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 21
06/11/02 06/ 18/ 02
| TEM SI XTH
Bl D AMOUNT
1 2, 000. 00 30000. 00
2 2,000. 00 2000. 00
3 5, 000. 00* 5000. 00
4 5, 000. 00~ 5000. 00
5 20, 000. 00* 20000. 00
6 5.00 5000. 00
7 100. 00 5000. 00
8 1, 000. 00 10000. 00
9 1, 500. 00 6000. 00
10 1.00 22000. 00
11 10. 00 16500. 00
12 15, 000. 00* 15000. 00
13 30, 000. 00* 30000. 00
14 100. 00 2900. 00
15 30. 00 8400. 00
16 1.00 16600. 00
17 20. 00 5800. 00
18 4.00 5280. 00
19 5, 000. 00 15000. 00
20 60. 00 190800. 00
21 300. 00 54000. 00
22 300. 00 72000. 00
23 3.00 71100. 00
24 5.00 21400. 00
25 30. 00 1560. 00
26 300. 00 1800. 00
27 3.00 1470. 00
28 3. 00 2880. 00
29 30. 00 144. 00
30 30. 00 600. 00
31 40. 00 680. 00
32 1.00 400. 00
33 100. 00 4100. 00
34 10. 00 2400. 00
35 100. 00 85000. 00
36 300. 00 13200. 00
37 1, 000. 00 1000. 00
38 100. 00 400. 00
39 2, 000. 00 2000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 4874CA
04- SCL- 87- 8
06/ 11/ 02

3686200.
101600.
20000.
2000.
99200.
128000.
3600.
840.
92700.
125000.
12000.
17300.
3900.
2040.
31500.
5940.
4000.
90000.
1760.
1800.
4600.
2310.
11500.
924000.
906500.
2080000.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 22
06/ 18/ 02



04-4874C4 Bl D245

04- SCL-87-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 23
06/11/02 06/ 18/ 02
| TEM SI XTH
Bl D AMOUNT

79 30. 00 81000. 00
80 20. 00 26400. 00
81 20. 00 24800. 00
82 300. 00 840. 00
83 80. 00 341760. 00
84 3, 000. 00 864000. 00
85 70. 00 349860. 00
86 3, 000. 00 900000. 00
87 100, 000. 00* 100000. 00
88 500. 00 530000. 00
89 900. 00 7578000. 00
90 600. 00 267000. 00
91 1, 500. 00 240000. 00
92 900. 00 1604700. 00
93 1, 500. 00 85500. 00
94 150. 00 195000. 00
95 1, 000. 00 22000. 00
96 600. 00 44400. 00
97 200. 00 18000. 00
98 1.10 1156100. 00
99 5. 00 289200. 00
100 1.00 57840. 00
101 1, 000. 00 36000. 00
102 1, 200. 00 39600. 00
103 50. 00 14750. 00
104 300. 00 10500. 00
105 400. 00 4800. 00
106 200. 00 1000. 00
107 20. 00 1040. 00
108 150. 00 258000. 00
109 180. 00 63000. 00
110 200. 00 92000. 00
111 250. 00 22250. 00
112 300. 00 1200. 00
113 500. 00 1000. 00
114 500. 00 106000. 00
115 800. 00 1600. 00
116 300. 00 44400. 00
117 500. 00 3500. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04- 4874CA
04- SCL- 87- 8
06/ 11/ 02

200, 000.
400, 000.

350.
210000.
54965.
13560.
11000.
1500.
8000.
110.
3560.
1300.
800.
38400.
184000.
8400.
18000.
12000.
7000.
9600.
12000.
200000.
37180.
118500.
12000.
114200.
178940.
165250.
16480.
5620.
1140.
2420.
13800.
1520.
5310.
200000.
400000.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 24
06/ 18/ 02



04-4874C4 Bl D245

04- SCL-87-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 25
06/11/02 06/ 18/ 02
| TEM SI XTH
Bl D AMOUNT

157 140, 000. 00* 140000. 00
158 100, 000. 00* 100000. 00
159 350, 000. 00* 350000. 00
160 20, 000. 00* 20000. 00
161 400, 000. 00* 400000. 00
162 10, 000. 00 10000. 00
163 10, 000. 00 10000. 00
164 10, 000. 00 10000. 00
165 20, 000. 00 20000. 00
166 3, 000. 00 3000. 00
167 5, 000. 00 10000. 00
168 . 00* 0. 00
169 5, 000. 00* 5000. 00
170 . 00* 0. 00
171 1, 400, 000. 00* 1400000. 00
172 3, 200, 000. 00* 3200000. 00
TOT A 32,552, 949. 00

B) 625 DAYS X 5000

A+B) 35,677, 949. 00



