STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 20

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

06/ 13/ 02
12- 0A6504
12- ORA-5-19.7/20.0

HB1

ENG NEERS EST

RAS

Bl D TOTAL

1,831, 712. 00

1, 874, 215. 00

1, 893, 326. 00

1, 916, 977. 00

2,428,638. 00

B I

2,128,000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N ORANGE COUNTY | N LAKE FOREST AND
I RVINE FROM 0. 3 KM SCUTH OF LAKE

FOREST DRI VE OVERCROSSI NG TO 0.2 KM

NORTH OF LAKE FOREST DRI VE

DRAI NAGE SYSTEM

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

0

13. 0%

TOTAL NUMBER OF WORKI NG DAYS

296, 288. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 17/ 02
CONTRACT CODE 'B '
52 CONTRACT | TEMS

FEDERAL Al D ACI M 005-2(896) 90E

106

PERCENT UNDER EST 13. 92

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

LAPCO | NC

1381 WARNER AVENUE STE F
TUSTIN CA 92780

CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706- 1747

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878-2229

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

714 259-7904
00603052
714 259- 7952

626 960- 9502
00387331
626 960- 3887

909 736- 7600
00267073
909 736- 7646

949 252- 0441
00615876
949 252-0266

714 538-5156
00743775
714 538-5157



12- 0A6504 Bl D245

12- ORA-5-19 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 13/ 02 06/ 17/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AVERI CAN BARRI CADE | NC TRAFFI C CONTROL ( PARTI AL)

ANAHEI M CA
R J NOBLE COVPANY ASPHALT CONCRETE PAVI NG ( PARTI AL)
CRANGE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS ( PARTI AL)
NI POMO CA
STERNDAHL ENTERPRI SES STRI PI NG ( PARTI AL)

SUN VALLEY CA



12- 0A6504

12- ORA-5-19 SUMMARY

06/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

REMA/I

Bl D245

NI NG BI DDERS PAGE 3

06/ 17/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

R J NOBLE
ORANGE CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

BARRI ERS RAI LS ( PARTI AL)

BARRI ER REMOVAL

ASPHALT CONCRETE PAVI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 MODERN ALLOYS
STANTON CA

NORTH STATE S| GNS
FALLBROOK CA

PENHALL COVPANY
ANAHEI M CA

S R D CONSTRUCTI ON
YORBA LI NDA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR
RI ALTO CA
CONTI NUED ON NEXT PAGE

BARRI ERS

TRAFFI C CONTROL

PORTLAND CEMENT CONCRETE GRI NDI NG AND REMOVAL

STORM DRAI'N

SI GNS AND MESSAGE BOARDS

STRI PI NG



12- 0A6504 Bl D245
12- ORA-5-19 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
06/ 13/ 02 06/ 17/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 TRAFFI C LOOPS AND CRACKFI LLI NG TRAFFI C LOOPS
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MODERN ALLOYS CONCRETE BARRI ERS
STANTON CA
PENHALL COVPANY GRI NDI NG
I RVI NE CA
R J NOBLE ASPHALT PAVI NG ( PORTI ON)
CRANGE CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
TRAFFI C LOOPS LOOPS
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLI NG SYSTEMS | TEM 26 ( PARTI AL)

RI VERSI DE CA 92502

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR COVPANY
RI ALTO CA

I TEMS 2, 4, 6, 8, 10 AND 35 (PARTIAL)

ITEMS 3, 5 THRU 7, 12 THRU 15, 42 THRU 48 AND 50 ( PARTI AL)



12- 0A6504 Bl D245

12- ORA-5-19 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
06/ 13/ 02 06/ 17/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 703233 GRATED LI NE DRAI'N M 220 220. 00 48, 400. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 7,500. 00* 7,500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 87, 500. 00* 87, 500. 00
4 120120 TYPE 111 BARRI CADE EA 9 100. 00 900. 00
5 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 33, 700 .65 21,905. 00
6 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 14 25.00 350. 00
7 120300 TEMPORARY PAVEMENT NMARKER EA 2,640 4.00 10, 560. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 16, 000. 00* 16, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,990 30. 00 89, 700. 00
10 129100 TEMPORARY CRASH CUSH ON MODULE EA 180 175. 00 31, 500. 00
11 129150 TEMPORARY TRAFFI C SCREEN M 2,990 7.50 22,425.00
12 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 4, 840 1.65 7, 986. 00
13 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3,490 1.70 5, 933. 00
STRI PE
14 150710 REMOVE TRAFFI C STRI PE M 5,670 1.50 8, 505. 00
15 150722 REMOVE PAVEMENT MARKER EA 5, 430 1.00 5, 430. 00
16 150745 REMOVE ROADSI DE SI GN ( METAL POST) EA 2 250. 00 500. 00
17 150806 REMOVE Pl PE M 140 60. 00 8, 400. 00
18 150820 REMOVE | NLET EA 5 750. 00 3, 750. 00
19 152694 REPLACE 80 MM PLASTI C PI PE EDGE DRAI N M 291 65. 00 18, 915. 00
20 153221 REMOVE CONCRETE BARRI ER M 800 60. 00 48, 000. 00
21 156585 REMOVE CRASH CUSHI ON EA 1 7,500. 00 7,500. 00
22 390103 ASPHALT CONCRETE (TYPE B) TONN 9, 686 47. 00 455, 242. 00
23 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 968 62. 00 60, 016. 00
24 391031 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 14 575. 00 8, 050. 00
REI NFORCI NG FABRI C)
25 393001 PAVEMENT REI NFORCI NG FABRI C MR 11, 800 1.00 11, 800. 00
26 420201 GRI ND EXI STI NG CONCRETE M 2,240 20. 00 44, 800. 00
PAVENMENT
27 510501 M NOR CONCRETE VB 0.6 2, 000. 00 1, 200. 00
28 (SF) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 59.6 2, 000. 00 119, 200. 00
29 562002 METAL ( BARRI ER MOUNTED SI GN) KG 140 10. 00 1, 400. 00
30 650069 450 MM RElI NFORCED CONCRETE Pl PE M 98 270. 00 26, 460. 00
31 650075 600 MM REI NFORCED CONCRETE PI PE M 530 300. 00 159, 000. 00
32 681137 80 MM PLASTI C PI PE (EDGE DRAI N QUTLET) M 32 45. 00 1, 440. 00
33 703362 450 MM BI TUM NOUS COATED CORRUGATED M 2 500. 00 1, 000. 00
STEEL PI PE RI SER (2. 77 MM THI CK)
34 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 9, 100 2.00 18, 200. 00



12- 0A6504 Bl D245

12- ORA- 5- 19 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
06/ 13/ 02 06/ 17/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

35 820135 OBJECT MARKER ( TYPE R) EA 1 75. 00 75. 00
36 839604 CRASH CUSHI ON ( REACT 9CBB) EA 1 40, 000. 00 40, 000. 00
37 839703 CONCRETE BARRI ER ( TYPE 60C) M 410 225. 00 92, 250. 00
38 839705 CONCRETE BARRI ER ( TYPE 60E) M 24 800. 00 19, 200. 00
39 839706 CONCRETE BARRI ER ( TYPE 60G) M 42 250. 00 10, 500. 00
40 839708 CONCRETE BARRI ER ( TYPE 60G0) M 250 185. 00 46, 250. 00
41 839709 CONCRETE BARRI ER ( TYPE 60GE) M 73 700. 00 51, 100. 00
42 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 60 43. 00 2., 580. 00
43 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 450 1. 00 8, 450. 00
44 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 460 3.00 4. 380. 00
45 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 2.00 320. 00

(BROKEN 3.66 M- 0.92 M
46 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 400 2.00 800. 00
(BROKEN 10.98 M- 3.66 M

47 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 200 1.50 1, 800. 00
48 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 430 3. 00 4, 290. 00
49 860810 | NDUCTI VE LOOP DETECTOR EA 14 500. 00 7. 000. 00
50 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
51 150847 REMOVE CONCRETE PAVEMENT AND BASE VB 5 650. 00 3, 250. 00
52 999990 MOBI LI ZATI ON LS LUMP SUM 180, 000. 00* 180, 000. 00

TOTAL 1,831, 712. 00



| TEM
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12- 0A6504

12- ORA-5-19

06/ 13/ 02

.00
. 00*
. 00*
.00
.40
.00
.00
. 00*
.00
.00
.00
.65
.00
.40
.60
.00
.00
.00
.00
.00
1, 000.
.00
.00
265.
.71
.00
1, 000.
2, 100.
25.
270.
272.
180.
500.
.30
100.

41, 000.
300.
674.
164.

00

00

00
00
00
00
00
00
00

00
00
00
00
00

40260.
6000.
221500.
900.
13480.
350.
10560.
12000.
89700.
18000.
2990.
7986.
6980.
7938.
3258.
200.
12600.
2500.
8730.
60800.
1000.
474614.
49368.
3710.
8378.
13440.
600.
125160.
3500.
26460.
144160.
5760.
1000.
11830.
100.
41000.
123000.
16176.
6888.

SUMMARY

OF

REMA/

1, 945.
1, 380.
22.
218.
247.
53.

1, 060.
2

79.

43, 347.
229.
516.
182.

00

167440.
31140.
25415.
12826.
11168.

9072.
5430.
350.
8680.
5200.
15423.
99200.
426.

542416.

60016.
3612.
9794.

40208.
1167.

82248.
3150.

21364.

130910.

1696.
2120.
18200.
79.

43347.

93890.

12384.
7644.

N |

NG BIDDERS
FOURTH

BI D ANVOUNT
175. 00 38500.
2,000. 00* 2000.
145,000.00*  145000.
100. 00 900.
.71 23927.
40. 00 560.
4.15 10956.
18, 000. 00* 18000.
33.00 98670.
180. 00 32400.
3. 00 8970.
1.80 8712.
1.70 5933.
1.70 9639.
1.10 5973.
100. 00 200.
30. 00 4200.
500. 00 2500.
50. 00 14550.
70. 00 56000.
1, 000. 00 1000.
52. 00 503672.
57. 00 55176.
300. 00 4200.
.79 9322.
18. 00 40320.
2,000. 00 1200.
1, 950. 00 116220.
15. 00 2100.
295. 00 28910.
275. 00 145750.
80. 00 2560.
2,500. 00 5000.
2.00 18200.
200. 00 200.
39, 000. 00 39000.
355. 00 145550.
830. 00 19920.
170. 00 7140.

Bl D245
PAGE 7
06/ 17/ 02
FI FTH
Bl D AMOUNT
290. 00 63800.
25, 000. 00* 25000.
100, 000. 00* 100000.
100. 00 900.
1.50 50550.
100. 00 1400.
3.00 7920.
20, 000. 00* 20000.
50. 00 149500.
475. 00 85500.
12. 00 35880.
5. 00 24200.
5. 00 17450.
3.00 17010.
1.50 8145.
100. 00 200.
200. 00 28000.
300. 00 1500.
125. 00 36375.
70. 00 56000.
7,500. 00 7500.
53. 00 513358.
55. 00 53240.
1, 250. 00 17500.
5. 00 59000.
15. 00 33600.
2, 000. 00 1200.
2, 000. 00 119200.
50. 00 7000.
350. 00 34300.
515. 00 272950.
295. 00 9440.
2,500. 00 5000.
5.00 45500.
50. 00 50.
49, 100. 00 49100.
330. 00 135300.
750. 00 18000.
350. 00 14700.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51

52
TOT

12- 0A6504

12- ORA-5-19
06/ 13/ 02
SECOND
Bl D AMOUNT
170. 00 42500. 00
477. 00 34821. 00
40. 00 2400. 00
.80 6760. 00
1.80 2628. 00
1.50 240. 00
1.50 600. 00
1.00 1200. 00
3.00 4290. 00
350. 00 4900. 00
. 00* 0. 00
1, 200. 00 6000. 00
185, 000. 00* 185000. 00

1,874,215.00

SUMMARY

1, 870.
109, 000.

OF REMA

RD
AMOUNT

00 51750
00 49202
00 15000
10 9295
00 4380
75 440
75 1100
58 1896
50 5005
00 4844.
00* 0.
00 9350.
00* 109000.

1, 893, 326. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
150. 00 37500
500. 00 36500
46. 00 2760
1.00 8450
3.30 4818
2.50 400
2.25 900
1.60 1920
3.30 4719
370. 00 5180
. 00* 0.
160. 00 800.
180, 000. 00* 180000

1,916, 977. 00

Bl D245
PAGE 8
06/ 17/ 02
FI FTH
BI D AMOUNT
350. 00 87500
900. 00 65700
50. 00 3000
2.00 16900
3.50 5110
3. 50 560
3.50 1400
2.50 3000
5. 00 7150
575. 00 8050
. 00* 0.
1, 000. 00 5000
100, 000. 00* 100000

2,428,638. 00



