STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 16

NUMBER OF BI DDERS 3
Bl D RANK

PAGE 1
06/ 18/ 02 I N SI SKI YOU COUNTY NEAR 06/ 19/ 02
02- 366704 MOUNT SHASTA AT THE DUNSMUI R GRADE CONTRACT CCDE 'B '
02-SI S-5-R7. 2 TRUCK | NSPECTI ON FACI LI TY 1 CONTRACT | TEMS
RECONSTRUCT SCALE HOUSE FEDERAL AID ACI M 005-9(158)E

DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

FUND TOTAL HA42 1, 080, 000 TOTAL NUMBER OF WORKI NG DAYS 260
ENG NEERS EST 992, 000. 00 AMOUNT UNDER 159, 000. 00 PERCENT UNDER EST 16. 03
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
833, 000. 00 2 TI MBERWORKS 530 926-4093
00449510
P O BOX 1240 FAX 530 926-2118
MOUNT SHASTA CA 96067
948, 000. 00 1 M D S CONSTRUCTI ON 530 275-2779
00667297
14771 WONDERLAND BLVD FAX 530 275-9483
REDDI NG CA 96003
1,124, 969. 00 3 G FFORD CONSTRUCTI ON | NC 530 226-6000
00638891
P O BOX 492618 FAX 530 226- 6005

REDDI NG CA 96049-2618



02- 366704
02-SI S-5-R7
06/ 18/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

06/ 19/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BLASER BUI LDI NG SPECI ALTI ES

REDDI NG CA

BULLET GUARD
WEST SACRAMENTO CA

CALI FORNI A CABI NETS
SACRAMENTO CA

CALI FORNI A REBAR
VACAVI LLE CA

CAVPBELL ELECTRI CAL
BELLA VI STA CA

CAMPBELL ELECTRI CAL
BELLA VI STA CA

CONE PLUMBI NG
YREKA CA

CONTI NUED ON NEXT PAGE

CONCRETE

DRYWALL

FRP

STEEL

TO LET, SHOWNER ACCESSCRI ES AND PARTI TI ONS

BULLET PROOF GLASS

CABI NETS

REBAR

COVMUNI CATI ONS TOVER

ELECTRI CAL, FI RE AND | NTRUSI ON ALARM SYSTEMS

PLUMBI NG



02- 366704 Bl D245
02-SI S-5-R7 PAGE 3
06/ 18/ 02 06/ 19/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COTTONWOOD GLASS GLAZI NG

COTTONWOOD CA

CUSTOM TI LE CERAM C TI LE

ANDERSON CA

EDGEWOCD CUSTOM | NTERI ORS VINYL TILE AND CARPETI NG

WEED CA

I NSULPRO I NSULATI ON

CENTRAL PO NT OR

KODI AK ROOFI NG METAL ROOF AND Sl DI NG

RANCHO CUCAMONGA CA

PARTI TI ON SPECI ALTI ES FOLDI NG PARTI TI ON WALLS

WEST SACRAMENTO CA

QUALI TY ACOUSTI CS SUSPENDED CEI LI NGS

REDDI NG CA

REVBRANDT PAI NTI NG AND DECORATI NG PAI NTI NG

MOUNT SHASTA CA

SARWAS CONSTRUCTI ON FRAM NG

MOUNT SHASTA CA

TI MBERLI NE HEATI NG VENTI LATI ON AND Al R CONDI TI ONI NG MECHANI CAL

REDDI NG CA



02- 366704
02-SI S-5-R7
06/ 18/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

06/ 19/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 Al R CENTRAL
1600 E CYPRESS AVE STE 8
REDDI NG CA 96002

BAYWOOD ENVI RONVENTAL
7 MOUNT LASSEN DR STE A257
SAN RAFAEL CA 94903

BULLET GUARD
VEEST SACRAMENTO CA

COTTONWOOD GLASS
COTTONWOOD CA

EDGEWOCD CUSTOM
WEED CA

ENTERRA REMEDI ATI ON | NC
P O BOX 659
WLLITS CA 95490

ERI C RCSS TI LE
REDDI NG CA

I NSULPRO
SACRAMENTO CA

J B WOODWORKS
RED BLUFF CA

KNEAPER ELECTRI C
EUREKA CA
CONTI NUED ON NEXT PAGE

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

WATER POLLUTI ON CONTRCL PROGRAM

BULLET PROOF GLASS

GLASS AND GLAZI NG

FLOORI NG

CONSTRUCTI ON AREA SI GNS

TI LE

I NSULATI ON

CABI NETS

ELECTRI CAL



02- 366704
02-SI S-5-R7
06/ 18/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
06/ 19/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 MAC DOVELL NMASONRY
610 OLETA DR
REDDI NG CA 96003

NORRI S STEEL
REDDI NG CA

PRESTI CE DRYWALL
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

MASONRY

STRUCTURAL STEEL

DRYWALL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BLASER BUI LDI NG SPECI ALTI ES

REDDI NG CA

BULLET GUARD
WEST SACRAMENTO CA

CALI FORNI A CABI NETS

SACRAMENTO CA

CONE PLUMBI NG
YREKA CA

COTTONWOOD GLASS
COTTONWOOD CA

EDGEVWOCD CUSTOM
WEED CA
CONTI NUED ON NEXT PAGE

LOCKERS AND TO LET PARTI TATI ON

BULLET RESI STANT W NDOWS

CABI NETS

PLUMBI NG

W NDOWS

FLOOR COVERI NGS



02- 366704
02-SI S-5-R7
06/ 18/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

06/ 19/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HUBAR MASONRY
REDDI NG CA

I NSULPRO
REDDI NG CA

KNEAPER ELECTRI C
EUREKA CA

KODI AK ROOFI NG
LOOM S CA

MJUSE CONCRETE
REDDI NG CA

NORRI S STEEL
REDDI NG CA

PH LLI PPE BROTHERS
REDDI NG CA

PROGRESSI VE DRYWALL
REDDI NG CA

QUALI TY ACOUSTI C
REDDI NG CA

ROSS TI LE
REDDI NG CA

TI MERLI NE HEATI NG
REDDI NG CA

MASONRY

I NSULATI ON

ELECTRI CAL

METAL SI DI NG AND ROCFI NG

CONCRETE

STRUCTURAL STEEL

PAI NTI NG

VETAL FRAM NG AND DRYWALL

SUSPENDED CEI LI NG

CERAM C TI LE

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG



02- 366704 Bl D245

02-SI S-5-R7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
06/ 18/ 02 06/ 19/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 994650 BU LDl NG WORK LS LUMP SUM 833, 000. 00* 833, 000. 00

TOTAL 833, 000. 00



02- 366704
02-SI S-5-R7
06/ 18/ 02

I
948, 000. 00* 948000. 00|

948, 000. 00

SUMMARY OF REMA/

1, 124, 969. 00* 1124969. 00
1,124, 969. 00

N |

N G

B I

DDERS

Bl D245
PAGE 8
06/ 19/ 02



