STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

06/ 19/ 02
01- 330304
01- HUM 5708-

BI D

I'N HUMBOLDT COUNTY NEAR EUREKA AT

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

THE BRACUT MAI NTENANCE STATI ON

REHABI LI TATE BUI LDI NGS

PROPOSALS | SSUED 24 FUND TOTAL  HAI2 5, 300, 000
NUVBER OF BIDDERS 4  ENG NEERS EST 4, 600, 000. 00
PROGRAM ELEMENTS oHC
Bl D RANK BID TOTAL  BIDDER | D
1 4,299,026.80 4
2 4,527,545.00 1
3 4,927,478.00 2
4 3,996,702.81 3
(| RREGULAR)

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT UNDER

300, 973. 20

Bl D245
PAGE 1
06/ 20/ 02
CONTRACT CODE "A '’
36 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

440

PERCENT UNDER EST 6. 54

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

MAYAN CONSTRUCTI ON

5600 WEST END RCAD STE F
ARCATA CA 95521

SEQUOI A CONSTRUCTI ON

SPECI ALTI ES

P O BOX 6061

EUREKA CA 95502

MALLCRAFT I NC
P O BOX 4659

ARCATA CA 95518-4659

RESCO CONSTRUCTI ON CO

3134 JACOBS AVENUE
EUREKA CA 95501

FAX

FAX

FAX

FAX

707 822-6900
00341197
707 822-3705

707 442-3596
00624264
707 442-0304

707 826-5144
00243141
707 826-5151

707 441-0242
00312256
707 443-3191

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



01- 330304 Bl D245

01- HUM 5708 PAGE 2

06/ 19/ 02 06/ 20/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACTI ON PAI NTI NG PAI NTI NG
MC KI NLEYVI LLE CA
BELL HARDWARE DOORS AND HARDWARE
KLAVATH FALLS OR
COLBURN ELECTRI C ELECTRI CAL
EUREKA CA
E L T ENTERPRI SES PREFABRI CATED BUI LDI NG
FERNBRI DGE CA
ERI C ROSS CERAM C TI LE
REDDI NG CA
EUREKA FLOOR COVPANY FLOORI NG
EUREKA CA
FORTUNA GLASS W NDOWS
FORTUNA CA
KERNEN CONSTRUCTI ON EARTHWORK, BASE, PAVI NG AND DEMOLI TI ON
BLUE LAKE CA
MC MURRAY ROOFI NG ROCFI NG
EUREKA CA
MUDVAN DRYWALL GYPSUM BOARD

MC KI NLEYVI LLE CA

NORTHBAY OVERHEAD DOCRS OVERHEAD DOCRS
SAN RAFAEL CA
CONTI NUED ON NEXT PAGE



01- 330304 Bl D245

01- HUM 5708 PAGE 3

06/ 19/ 02 06/ 20/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 O AND M | NDUSTRI ES HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
ARCATA CA
O AND M | NDUSTRI ES STRUCTURAL STEEL
ARCATA CA
S J R MASONRY MASONRY
EUREKA CA
UNI TED P AND M EQUI PMENT AND PLUMBI NG

EUREKA CA



01- 330304 Bl D245

01- HUM 5708 PAGE 4

06/ 19/ 02 06/ 20/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACTI ON PAI NTI NG PAI NTI NG
MC KI NLEYVI LLE CA
ANDYS CABI NETS
MC KI NLEYVI LLE CA
C L NORTON COVPANY LOCKERS AND SHELVI NG
SQUTH SAN FRANCI SCO CA
COLBURN ELECTRI CAL
EUREKA CA
COLEVAN STEEL REI NFCRCI NG STEEL
W NDSOR CA
DESI GN Al R HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
EUREKA CA
ERI C ROSS CERAM C TI LE
REDDI NG CA
EUREKA FLOOR FLOORI NG
EUREKA CA
KERNEN CONSTRUCTI ON AGGREGATE BASE AND PAVI NG
ARCATA CA
KRUGER PLASTERI NG PLASTERI NG
EUREKA CA
MAPLES PLUMBI NG PLUMBI NG
EUREKA CA

CONTI NUED ON NEXT PAGE



01- 330304
01- HUM 5708
06/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

06/ 20/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MC MURRAY AND SONS
EUREKA CA

M LLER FARMS
MC KI NLEYVI LLE CA

O AND M | NDUSTRI ES
ARCATA CA

OVERHEAD DOCRS
MC KI NLEYVI LLE CA

PRI CE STRI PI NG
CRESCENT CITY CA

S J R MASONRY
MC KI NLEYVI LLE CA

SEQUO A CONSTRUCTI ON
EUREKA CA

Bl DDER | D NAME AND ADDRESS

ROCFI NG

CHAI'N LI NK FENCE

STRUCTURAL STEEL

OVERHEAD DOCRS

STRI PI NG

MASONRY

I NSULATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALLI ED ENG NEERS
ANAHEI M CA

COLEVMAN STEEL
W NDSOR CA

DESI GN Al R
EUREKA CA

CONTI NUED ON NEXT PAGE

FI RE SPRI NKLERS AND UTI LI TI ES

REBAR

HEATI NG, VENTI LATI ON AND SHEET METAL



01- 330304
01- HUM 5708
06/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

06/ 20/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ERI C ROSS
REDDI NG CA

FI GAS
ARCATA CA

JAMES CONSTRUCTI ON
KNEELAND CA

KNEAPER ELECTRI C
EUREKA CA

MC MURRAY
EUREKA CA

O AND M | NDUSTRI ES
ARCATA CA

OVERHEAD DOORS
EUREKA CA

TI TAN
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

CERAM C TI LE

DEMOLI TI ON, GRADI NG AND PAVI NG

CONCRETE, FRAM NG, MASONRY AND PAI NTI NG

ELECTRI CAL

ROCFI NG

STRUCTURAL STEEL

ROLL UP DOORS

EQUI PMENT RENTAL AND MATERI AL PROVI DER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONTI NUED ON NEXT PAGE

FI RE SPRI NKLERS

FLOORI NG



01- 330304 Bl D245

01- HUM 5708 PAGE 7

06/ 19/ 02 06/ 20/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . FUEL DI SPENSI NG EQUI PMENT
I NSULATI ON
SHEET METAL
AQUA CYCLE RECYCLE PROCESSI NG UNI T
Rl VERSI DE CA
CALI REBAR REBAR
VI CTORVI LLE CA
CUMM NS ELECTRI CAL
EUREKA CA
DESI GN Al R HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
EUREKA CA
ERI C RCSS TI LE
REDDI NG CA
FORTUNA GLASS GLAZI NG
FORTUNA CA
FORTUNA | RON BUI LDI NG ERECTI ON
FORTUNA CA
GRANI TE CONSTRUCTI ON ASPHALT CONCRETE PAVI NG
YREKA CA

CONTI NUED ON NEXT PAGE



01- 330304
01- HUM 5708
06/ 19/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

06/ 20/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

JAMES CARL
EUREKA CA

KRUGER PLASTERI NG
EUREKA CA

MC KENNY AND SON
EUREKA CA

MC MURRAY AND SON
EUREKA CA

NORELCO | NDUSTRI ES
NORTH BAY OVERHEAD DOCRS
SAN RAFAEL CA

O AND M | NDUSTRI ES
ARCATA CA

UNI TED PLUMBI NG
EUREKA CA

PAI NTI NG

PLASTERI NG AND DRYWALL

MASONRY

ROOFI NG

BRI DGE CRANE

OVERHEAD DOCRS

STRUCTURAL STEEL

PLUMBI NG



01- 330304 Bl D245

01- HUM 5708 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
06/ 19/ 02 06/ 20/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 8, 140. 00* 8, 140. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 16, 500. 00* 16, 500. 00

3 150206 ABANDON CULVERT EA 6 550. 00 3, 300. 00

4 150608 REMOVE CHAI'N LI NK FENCE M 170 22.00 3, 740. 00

5 150620 REMOVE GATE EA 1 550. 00 550. 00

6 150740 REMOVE SI GN EA 1 275. 00 275.00

7 150820 REMOVE | NLET EA 6 440. 00 2, 640. 00

8 150821 REMOVE HEADWAL L VB 0.4 660. 00 264. 00

9 152390 RELOCATE ROADSI DE S| GN EA 3 440. 00 1, 320.00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 080. 00* 3, 080. 00
11 190101 ROADWAY EXCAVATI ON VB 5, 600 24. 00 134, 400. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 500. 00* 5, 500. 00
13 192001 STRUCTURE EXCAVATI ON VB 750 50. 00 37, 500. 00
14 203003 STRAW ( EROSI ON CONTROL) TONN 0.3 1, 026. 00 307. 80
15 203024 COVPOST ( ERCSI ON CONTRQL) KG 250 1.00 250. 00
16 203045 PURE LI VE SEED ( EROSI ON CONTRQL) KG 2.4 550. 00 1, 320. 00
17 260201 CLASS 2 AGCGREGATE BASE VB 3, 600 61. 00 219, 600. 00
18 390155 ASPHALT CONCRETE (TYPE A) TONN 4,700 78. 00 366, 600. 00
19 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 580 9. 00 5, 220. 00
20 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 5 9. 00 45. 00
21 510314 CLASS 4 CONCRETE (BACKFI LL) VB 51 67. 00 3,417. 00
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6 1, 793. 00 10, 758. 00
23 641132 300 MM PLASTI C PI PE M 20 83. 00 1, 660. 00
24 641133 375 MM PLASTI C PI PE M 7 83. 00 581. 00
25 641134 450 MM PLASTI C PI PE M 70 105. 00 7, 350. 00
26 641136 600 MM PLASTI C PI PE M 17 132. 00 2,244.00
27 705045 600 MM STEEL FLARED END SECTI ON EA 1 275.00 275.00
28 023948 DRAI NAGE CLARI FI ER SYSTEM EA 1 36, 300. 00 36, 300. 00
29 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHCD B) VB 9 110. 00 990. 00
30 731502 M NOR CONCRETE (M SCELLANEQUS VB 82 468. 00 38, 376. 00

CONSTRUCTI ON)

31 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 510 2.00 1, 020. 00
32 800395 CHAI'N LI NK FENCE (TYPE CL-1.8, SLATTED) M 150 88. 00 13, 200. 00
33 801900 CHAI N LI NK GATE EA 1 1, 078. 00 1, 078. 00
34 023949 ROLLI NG CHAI'N LI NK GATE ( SLATTED) EA 2 5, 280. 00 10, 560. 00
35 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 120 28. 00 3, 360. 00
36 994650 BUI LDI NG WORK LS LUWVP SUM 3, 357, 306. 00* 3, 357, 306. 00

TOTAL 4,299, 026. 80



01- 330304 Bl D245

01- HUM 5708 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
06/ 19/ 02 06/ 20/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 7,992. 00* 7992. 00
2 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00 4,320. 00* 4320. 00
3 575. 00 3450. 00 150. 00 900. 00 372. 60 2235. 60
4 22.00 3740. 00 100. 00 17000. 00 21. 60 3672. 00
5 600. 00 600. 00 1, 000. 00 1000. 00 216. 00 216. 00
6 300. 00 300. 00 500. 00 500. 00 540. 00 540. 00
7 500. 00 3000. 00 1, 000. 00 6000. 00 244. 44 1466. 64
8 700. 00 280. 00 3, 000. 00 1200. 00 1, 404. 00 561. 60
9 500. 00 1500. 00 200. 00 600. 00 172. 80 518. 40
10 5, 000. 00* 5000. 00 40, 000. 00* 40000. 00 3, 132. 00* 3132. 00
11 22.00 123200. 00 26. 00 145600. 00 13. 65 76440. 00
12 8, 000. 00* 8000. 00 2, 000. 00* 2000. 00 7,219. 80* 7219. 80
13 52. 00 39000. 00 30. 00 22500. 00 37.90 28425. 00
14 1, 000. 00 300. 00 4,000. 00 1200. 00 1, 008. 00 302. 40
15 5. 00 1250. 00 5. 00 1250. 00 1.08 270. 00
16 525. 00 1260. 00 1, 000. 00 2400. 00 540. 00 1296. 00
17 62. 00 223200. 00 55. 00 198000. 00 54. 00 194400. 00
18 78. 00 366600. 00 50. 00 235000. 00 64. 80 304560. 00
19 9. 00 5220. 00 10. 00 5800. 00 6. 48 3758. 40
20 9. 00 45. 00 10. 00 50. 00 6. 48 32.40
21 68. 00 3468. 00 150. 00 7650. 00 104. 76 5342.76
22 2, 000. 00 12000. 00 900. 00 5400. 00 1,512.00 9072. 00
23 85. 00 1700. 00 50. 00 1000. 00 119. 88 2397. 60
24 85. 00 595. 00 60. 00 420. 00 172. 80 1209. 60
25 105. 00 7350. 00 62. 00 4340. 00 99. 36 6955. 20
26 135. 00 2295. 00 70. 00 1190. 00 199. 80 3396. 60
27 280. 00 280. 00 400. 00 400. 00 684. 72 684. 72
28 37, 000. 00 37000. 00 30, 000. 00 30000. 00 3,294. 00 3294. 00
29 112. 00 1008. 00 600. 00 5400. 00 1, 555. 20 13996. 80
30 382. 00 31324. 00 516. 00 42312. 00 378. 00 30996. 00
31 2.00 1020. 00 6. 60 3366. 00 2.16 1101. 60
32 90. 00 13500. 00 80. 00 12000. 00 82. 80 12420. 00
33 1,100. 00 1100. 00 1, 000. 00 1000. 00 540. 00 540. 00
34 5, 300. 00 10600. 00 8, 000. 00 16000. 00 .00 0. 00
35 28. 00 3360. 00 50. 00 6000. 00 .00 0. 00
36 3, 600, 000. 00* 3600000. 00 4,100, 000. 00* 4100000. 00 .00 0. 00
TOT 4,527, 545. 00 4,927,478. 00 3,996, 702. 81



