STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 14

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS SND

Bl D RANK

08/ 08/ 02
07-105164
07- LA-60-25.6/26.5

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

ENG NEERS EST

Bl D TOTAL

987, 720. 50

1, 000, 000. 00

1, 041, 500. 00

1,169, 542. 84

1,179, 415. 00

HB311 2,870, 000

1, 708, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY
IN LOS ANGELES CCUNTY | N DI AMOND
BAR FROM 0.9 KM EAST OF DI AMOND BAR
BOULEVARD UNDERCRCSSI NG TO 0.3 KM
VEST OF GOLDEN SPRI NG DRI VE

I NSTALL SOUNDWALL

9. 0%

720, 279. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
08/ 12/ 02
CONTRACT CCODE 'C '
33 CONTRACT | TEMS

FEDERAL AID ACNH- P060-(117)E

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

R J BULLARD CONSTRUCTI ON | NC

P O BOX 1577
BONSALL CA 92003- 1577

J MC LOUGHLI N ENG NEERI NG
CO I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 NORTH PI XLEY STREET
ORANGE CA 92868

BERYL LOCKHART ENTERPRI SES

11360 GOSS STREET
SUN VALLEY CA 91352

D W PONELL CONSTRUCTI ON I NC

P O BOX 1406
FONTANA CA 92334-1406

FAX

FAX

FAX

FAX

FAX

760 731-7521
00749529
760 731-7131

909 944-1037
00676575
909 944-3112

714 538-5156
00743775
714 538-5157

818 504-9577
00283110
818 504-4916

909 356- 8880
00532499
909 356-1299

TOTAL NUMBER OF WORKI NG DAYS 255
PERCENT UNDER EST 42. 17



07-105164
07- LA-60-25
08/ 08/ 02

1, 310, 914. 00

2

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

Bl D245
PAGE 2
08/ 12/ 02

949 252- 0441
00615876
FAX 949 252- 0266



07-105164
07- LA-60-25
08/ 08/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

08/ 12/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALMEX ENG NEERI NG
RI VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

G L M CONTRACTCRS
REDLANDS CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

V AND E TREE SERVI CE
CRANGE CA

ASPHALT CONCRETE

LANDSCAPI NG

REI NFCRCI NG STEEL

CONSTRUCTI ON AREA SI GNS AND CRASH BARRELS

MASONRY

CLEARI NG AND GRUBI NG



07-105164
07- LA-60-25
08/ 08/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
08/ 12/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
SUN VALLEY CA

AVBER STEEL
RIALTO CA

CALMEX ENG NEERI NG
RI VERSI DE CA

DI VERSI FI ED LANDSCAPI NG
W NCHESTER CA

R D CONSTRUCTI ON
CORONA  CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

V AND E TREE SERVI CE
ORANGE CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

REBAR

ASPHALT

LANDSCAPI NG

PI LE CAP (PARTI AL)

MASONRY

CLEARI NG AND GRUBI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

G L M CONTRACTCRS
REDLANDS CA

HYDRO SPROUT
ESCONDI DO CA

| TEMS 14, 20 AND 21 ( PARTI AL)

| TEM 27 (PARTI AL)

| TEMS 15 THRU 19 ( PARTI AL)



07-105164 Bl D245

07- LA-60-25 PAGE 5

08/ 08/ 02 08/ 12/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURA DRI VE
LI NCOLN CA 95648

ALCORN FENCE FENCI NG AND MASONRY BLOCK SCUNDWALL
1212 WEST STRUCK AVENUE
CRANGE CA 92667

CALMEX ENG NEERI NG ASPHALT
P O BOX 2425
RI VERSI DE CA 92516

CONTRACTORS CONSTRUCTI ON PRODUCTS M NOR CONCRETE, STEEL AND REI NFORCED CONCRETE PI PE
17570 AUCTI ON YARD ROAD
COTTONVOOD CA 96022

QUALI TY LANDSCAPI NG | RRI GATI ON, HYDROSEEDI NG AND LANDSCAPI NG
2017 ORANGE AVENUE
RAMONA CA 92065

R AND D STEEL REBAR
1200 SOUTH SANTA FE AVENUE
COWPTON CA 90221

REYCON CONSTRUCTI ON MASONRY BLOCK
1795 LEMONWOCOD DRI VE
SANTA PAULA CA 93061

SM TH AND SON CONSTRUCTI ON AREA SI GNS
5464 RAI NBOW HElI GHTS ROAD
FALLBROOK CA 92028



07-105164
07- LA-60-25
08/ 08/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

08/ 12/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACACI A LANDSCAPE
CHULA VI STA CA

ALCORN FENCE
CRANGE CA

AVBER STEEL
RI ALTO CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

WESTERN PAVI NG
| RW NDALE CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG

FENCI NG

REI NFCRCI NG STEEL

MASONRY

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
CRANGE CA

AVBER STEEL
RIALTO CA

APCO
GOSHEN CA

CALMEX ENG NEERI NG
RI VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

CONTI NUED ON NEXT PAGE

FENCI NG

REBAR

ASPHALT CONCRETE DI KE

ASPHALT CONCRETE

LANDSCAPE, PLANTI NG AND | RRI GATI ON



07-105164 Bl D245

07- LA-60-25 PAGE 7
08/ 08/ 02 08/ 12/ 02
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HYDRO SPROUT ERCSI ON CONTROL
ESCONDI DO CA
L JOHNSON MASONRY BLOCK
HAWTHORNE CA
V AND E TREE SERVI CE CLEARI NG AND GRUBI NG

ORANGE CA



07-105164 Bl D245

07- LA- 60- 25 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 08/ 02 08/ 12/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 419 40. 00 16, 760. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
4 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 14 35. 00 490. 00
5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 430 90. 00 38, 700. 00
6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 350. 00 4, 900. 00
7 (S) 150605 REMOVE FENCE M 470 20. 00 9, 400. 00
8 024283 REMOVE CONCRETE MASONARY BLOCK WALL M 220 65. 00 14, 300. 00
9 150806 REMOVE Pl PE M 2.5 250. 00 625. 00
10 150820 REMOVE | NLET EA 1 750. 00 750. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 57, 000. 00* 57, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 1, 460 37.00 54, 020. 00
13 198001 | MPORTED BORROW VB 1, 960 44.00 86, 240. 00
14 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
15 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.8 510. 00 918. 00
16 (S) 203014 FI BER ( EROSI ON CONTROL) KG 430 1.00 430. 00
17 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 1, 700 1. 00 1, 700. 00
18 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 14.5 75.00 1,087. 50
19 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 85 5. 00 425. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 000. 00* 10, 000. 00
21 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
22 260301 CLASS 3 AGGREGATE BASE VB 76 65. 00 4, 940. 00
23 390160 ASPHALT CONCRETE ( TYPE B) TONN 1,020 70. 00 71, 400. 00
24 394040 PLACE ASPHALT CONCRETE Di KE ( TYPE A) M 380 16. 00 6, 080. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9 1, 000. 00 9, 000. 00
26 510526 M NOR CONCRETE ( BACKFI LL) VB 2.7 150. 00 405. 00
27 (F) 518002 SOUND WALL ( MASONRY BLOCK) M2 1,891 200. 00 378, 200. 00
28 650075 600 MV REI NFORCED CONCRETE Pl PE M 370 200. 00 74, 000. 00
29 721009 ROCK SLOPE PROTECTI ON VB 7 700. 00 4,900. 00
(FACING METHOD B)
30 729010 ROCK SLOPE PROTECTI ON FABRI C MR 35 50. 00 1, 750. 00
31 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 440 5. 00 7, 200. 00
32 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 23 200. 00 4, 600. 00
33 999990 MOBI LI ZATI ON LS LUMP SUM 90, 000. 00* 90, 000. 00

TOTAL 987, 720. 50



07-105164 Bl D245

07- LA-60-25 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 08/ 02 08/ 12/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 19. 00 7961. 00 30. 00 12570. 00 19. 00 7961. 00 40. 00 16760. 00
2 3, 000. 00~ 3000. 00 9, 500. 00* 9500. 00 2, 995. 00* 2995. 00 1, 500. 00~ 1500. 00
3 40, 000. 00* 40000. 00 50, 000. 00* 50000. 00 54, 000. 00* 54000. 00 70, 000. 00* 70000. 00
4 25.00 350. 00 50. 00 700. 00 32.00 448. 00 30. 00 420. 00
5 60. 00 25800. 00 72.00 30960. 00 41. 83 17986. 90 40. 00 17200. 00
6 300. 00 4200. 00 450. 00 6300. 00 175. 00 2450. 00 350. 00 4900. 00
7 8. 00 3760. 00 30. 00 14100. 00 28. 677 13478. 19 15. 00 7050. 00
8 25.00 5500. 00 90. 00 19800. 00 32. 805 7217. 10 60. 00 13200. 00
9 400. 00 1000. 00 50. 00 125. 00 400. 00 1000. 00 140. 00 350. 00
10 1, 000. 00 1000. 00 500. 00 500. 00 1, 000. 00 1000. 00 500. 00 500. 00
11 57, 000. 00* 57000. 00 57, 000. 00* 57000. 00 90, 000. 00* 90000. 00 57, 000. 00* 57000. 00
12 60. 00 87600. 00 18. 00 26280. 00 120. 206 175500. 76 15. 00 21900. 00
13 30. 00 58800. 00 19. 00 37240. 00 20. 00 39200. 00 75. 00 147000. 00
14 4,000. 00* 4000. 00 4, 350. 00* 4350. 00 2, 500. 00* 2500. 00 6, 000. 00* 6000. 00
15 550. 00 990. 00 700. 00 1260. 00 550. 00 990. 00 500. 00 900. 00
16 2.00 860. 00 1.00 430. 00 1.537 660. 91 1.00 430. 00
17 .70 1190. 00 .75 1275. 00 . 684 1162. 80 .50 850. 00
18 86. 00 1247. 00 100. 00 1450. 00 82.76 1200. 02 90. 00 1305. 00
19 5. 00 425. 00 5. 00 425. 00 4.393 373. 41 5. 00 425. 00
20 9, 000. 00* 9000. 00 9, 250. 00* 9250. 00 3, 500. 00* 3500. 00 4,000. 00* 4000. 00
21 15, 000. 00* 15000. 00 16, 000. 00* 16000. 00 12, 700. 00* 12700. 00 15, 000. 00* 15000. 00
22 150. 00 11400. 00 50. 00 3800. 00 15. 00 1140. 00 85. 00 6460. 00
23 75. 00 76500. 00 75. 00 76500. 00 70. 00 71400. 00 75. 00 76500. 00
24 7.00 2660. 00 10. 00 3800. 00 9.474 3600. 12 15. 00 5700. 00
25 1, 200. 00 10800. 00 600. 00 5400. 00 2,111.12 19000. 08 1, 400. 00 12600. 00
26 500. 00 1350. 00 400. 00 1080. 00 222.223 600. 00 200. 00 540. 00
27 220. 00 416020. 00 255. 00 482205. 00 252.179 476870. 49 250. 00 472750. 00
28 125. 00 46250. 00 150. 00 55500. 00 44. 60 16502. 00 250. 00 92500. 00
29 200. 00 1400. 00 500. 00 3500. 00 2,785.72 19500. 04 750. 00 5250. 00
30 10. 00 350. 00 20. 00 700. 00 28.572 1000. 02 7.00 245. 00
31 3.00 4320. 00 5. 00 7200. 00 1.45 2088. 00 2.00 2880. 00
32 70. 00 1610. 00 100. 00 2300. 00 66. 00 1518. 00 100. 00 2300. 00
33 98, 657. 00* 98657. 00 100, 000. 00* 100000. 00 120, 000. 00* 120000. 00 115, 000. 00* 115000. 00
TOT 1, 000, 000. 00 1, 041, 500. 00 1,169, 542. 84 1,179, 415. 00



07-105164 Bl D245

07- LA-60-25 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
08/ 08/ 02 08/ 12/ 02
| TEM SI XTH
Bl D AMOUNT

1 22.00 9218. 00

2 2, 300. 00* 2300. 00

3 50, 000. 00* 50000. 00

4 40. 00 560. 00

5 68. 00 29240. 00

6 300. 00 4200. 00

7 9. 00 4230. 00

8 76. 00 16720. 00

9 100. 00 250. 00
10 500. 00 500. 00
11 57, 000. 00* 57000. 00
12 27.00 39420. 00
13 21.00 41160. 00
14 4, 000. 00* 4000. 00
15 565. 00 1017. 00
16 1.20 516. 00
17 .47 799. 00
18 80. 00 1160. 00
19 5. 80 493. 00
20 9, 100. 00* 9100. 00
21 16, 000. 00* 16000. 00
22 45. 00 3420. 00
23 77.00 78540. 00
24 10. 00 3800. 00
25 1, 600. 00 14400. 00
26 300. 00 810. 00
27 300. 00 567300. 00
28 225.00 83250. 00
29 800. 00 5600. 00
30 50. 00 1750. 00
31 1.50 2160. 00
32 87.00 2001. 00
33 260, 000. 00* 260000. 00

_|
9

1, 310, 914. 00



