STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 41

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

Bl D RANK

08/ 08/ 02
12-0C9414

B

12- ORA-73-18.6/24.0

DI SADVANTAGED BUSI NESS ENTERPRI SE -
2,725,000

FUND TOTAL
ENG NEERS EST

HA42

2,557,000. 00 AMOUNT UNDER

RAS

Bl D TOTAL

2,048, 925. 00

2,077,501. 68

2,124,125. 00

2,149, 720.50

2,373,395.00

Bl DDER | D

D

SUMMARY

I N ORANGE COUNTY AT VARI QUS
LOCATI ONS

MODI FY STORM WATER DRAI NAGE SYSTEM

9. 0%

TOTAL NUMBER OF WORKI NG DAYS

508, 075. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

08/ 12/ 02
CONTRACT CODE 'B '
56 CONTRACT | TEMS

FEDERAL AID ACNH P073-(060)E

160

PERCENT UNDER EST 19. 87

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

STEVE P RADCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

S P PAZARGAD ENG NEERI NG
CONSTRUCTI ON | NC
5921 W SH AVENUE
ENCI NO CA 91316

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL ROAD

COLTON CA 92324

S R D ENG NEERI NG | NC

18200 YORBA LI NDA BLVD STE 100

YORBA LI NDA CA 92886

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

714 835-4612
00484452
714 835-2186

818 226-9222
00799177
818 226-9223

909 824-0393
00732806
909 824-8919

714 572- 3660
00644233
714 572-8517

714 538-5156
00743775
714 538-5157



12-0C9414
12-ORA-73-1
08/ 08/ 02

2,397,033.50

2,417, 435. 00

2,435, 435. 00

2,518, 310. 00

CLARKE CONTRACTI NG CORPORATI ON

P O BOX 519
LAWNDALE CA 90260-0519

J MC LOUGHLI N ENG NEERI NG

CO INC

10722 ARROW ROUTE STE 716

RANCHO CUCAMONGA CA 91730
GRI FFI TH COVPANY

2020 S YALE STREET
SANTA ANA CA 92704

COLICH AND SONS L P

547 W 140TH STREET
GARDENA CA 90248

FAX

FAX

FAX

FAX

310 542-7724
00325884
310 542-2188

909 944-1037
00676575
909 944-3112

714 549-2291
00000088
714 549-4033

323 770-2920
00783522
310 329-2846

Bl D245
PAGE 2
08/ 12/ 02



12-0C9414
12-ORA-73-1
08/ 08/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

08/ 12/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

BARBER WEBB COVPANY
LOS ANGELES CA

CROMN FENCE
SANTA FE SPRI NGS CA

G L M CONTRACTCRS
REDLANDS CA

I NLAND CONCRETE
Rl VERSI DE CA

MARI NA LANDSCAPE
ANAHEI M CA

MOORE ELECTRI C
CORONA CA

PENHALL COVPANY
ANAHEI M CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

GEQOVENMBRANE

FENCI NG AND METAL BEAM GUARD RAI L

REBAR

CONCRETE MANHOLES

ERCSI ON CONTROL

ELECTRI CAL

DEMOLI TI ON

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS



12-0C9414 Bl D245

12-ORA-73-1 PAGE 4

08/ 08/ 02 08/ 12/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 G L M CONTRACTCRS | TEMS 29 AND 30 ( PARTI AL)
P O BOX 7129
REDLANDS CA 92375

GLOBAL ENVI RONMENTAL NETWORK ITEM5 1, 3, 5 THRU 7 AND 19
P O BOX 8068
FOUNTAI N VALLEY CA 92728

GOLDEN WEST FENCE COVPANY | TEM5 51 AND 52
P O BOX 946
WESTM NSTER CA 92683

MARI NA LANDSCAPE | TEM5 23 THRU 28
1100 E KATELLA AVENUE
ANAHEI M CA 92805

PENHALL COVPANY I TEM5 11 AND 14
P O BOX 4609
ANAHEI M CA 92803

THE BARBER WEBB COVPANY | TEM 22
3833 EAST MEDFORD STREET
LOS ANGELES CA 90063

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ALCORN FENCE FENCI NG AND GUARD RAI L
ORANGE CA
G L M CONTRACTI NG REI NFORCI NG STEEL
REDLANDS CA

CONTI NUED ON NEXT PAGE



12-0C9414
12-ORA-73-1

08/ 08/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

08/ 12/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

J F L ELECTRIC
LOS ANGELES CA

MARI NA LANDSCAPE
ANAHEI M CA

THE BARBER WEBB COVPANY
LOS ANGELES CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

ERCSI ON CONTRCL

GEQOVENMBRANE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CROMN FENCE
SANTA FE SPRINGS CA

D C HUBBS CONSTRUCTI ON | NC
BLOOM NGTON CA

G L M CONTRACTORS | NC
REDLANDS CA

MARI NA LANDSCAPE
ANAHEI M CA

MOORE ELECTRI C
CORONA  CA

PRECON PRODUCTS
SIM VALLEY CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

CONTI NUED ON NEXT PAGE

CHAI' N LI NK FENCE AND METAL BEAM GUARD RAI L

ROADWAY EXCAVATI ON AND GEQVEMBRANE

REBAR

ERCSI ON CONTROL

ELECTRI CAL

PRECAST MANHOLES

CONSTRUCTI ON AREA SI GNS AND TEMPCORARY CRUSH CUSHI ONS



12-0C9414
12-ORA-73-1
08/ 08/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
08/ 12/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

THOVAS AND PRATT
PINOLE CA

THOVAS AND PRATT
PINOLE CA

Bl DDER | D NAME AND ADDRESS

PORTABLE CHANGEABLE MESSAGE SI GN

LEAD COVPLI ANCE PLAN

STORM WATER POLLUTI ON PREVENTI ON PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

G L M CONTRACTORS
REDLANDS CA

HYDRO SPROUT
ESCONDI DO CA

J F L ELECTRIC
LOS ANGELES CA

Bl DDER | D NAME AND ADDRESS

| TEM 30 ( PARTI AL)

| TEMS 23 THRU 28 ( PARTI AL)

| TEMS 54 THRU 56 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BARBER W\EBB
LOS ANGELES CA

CROMN FENCE
SANTA FE SPRI NGS CA

L N A CONCRETE
CH NO HILLS CA

CONTI NUED ON NEXT PAGE

GEQOVENMBRANE

FENCI NG AND GUARD RAI L

M NOR CONCRETE



12-0C9414
12-ORA-73-1
08/ 08/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

08/ 12/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MOCRE ELECTRI C
CORONA CA

QUALI TY HYDROSEEDI NG
ROMONA CA

Bl DDER | D NAME AND ADDRESS

LI GHTI NG

ERCSI ON CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CROWN FENCE
SANTA FE SPRI NGS CA

G L M CONTRACTORS
REDLANDS CA

GOLDEN WEST FENCE
VESTM NI STER CA

J F L ELECTRIC
LOS ANGELES CA

MARI NA LANDSCAPI NG
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

R D CONSTRUCTI ON
CORONA CA

VETAL BEAM GUARD RAI L

REBAR

FENCI NG

ELECTRI CAL

ERCSI ON CONTROL

CONCRETE REMOVAL ( PARTI AL)

CONCRETE AND STRUCTURES ( PARTI AL)



12-0C9414
12-ORA-73-1
08/ 08/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

08/ 12/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CROMN FENCE
SANTA FE SPRI NGS CA

MARI NA LANDSCAPE
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

USALCLE TRUCKI NG
ANAHEI M CA

WOLF ENVI RONMENTAL
SUTTER CREEK CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

FENCI NG

ERCSI ON CONTROL

DEMOLI TI ON

DI RT HAULI NG

BASI N LI NI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CROWN FENCE
12118 BLOOWFI ELD
SANTA FE SPRINGS CA 90670

J FL ELECTRIC
8257 COVPTON AVNEUE
LOS ANGELES CA 90001

MARI NA LANDSCAPE
1100 E KATELLA AVENUE
ANAHEI M CA 92805

CONTI NUED ON NEXT PAGE

FENCI NG

ELECTRI CAL

ERCSI ON CONTROL



12-0C9414 Bl D245

12-ORA-73-1 PAGE 9
08/ 08/ 02 08/ 12/ 02
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ROBERT B LONGWAY CONCRETE STRUCTURES

2131 SOUTH GROVE AVENUE UNIT C
ONTARI O CA 91761

WOLF ENVI RONVENTAL LI NER
13870 RUNNI NG GOLD ROAD
SUTTER CREEK CA 95685



12-0C9414 Bl D245

12- ORA- 73- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
08/ 08/ 02 08/ 12/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 35, 000. 00* 35, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00* 8, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 12, 000. 00 12, 000. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 95 150. 00 14, 250. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 500. 00 5, 500. 00
8 150206 ABANDON CULVERT M 50 15. 00 750. 00
9 150608 REMOVE CHAI N LI NK FENCE M 350 27.00 9, 450. 00
10 150668 REMOVE FLARED END SECTI ON EA 3 325. 00 975. 00
11 024201 REMOVE DRAI NAGE FACI LI TI ES ( CSF) EA 7 9, 000. 00 63, 000. 00
12 024202 REMOVE Pl PE R SER EA 2 350. 00 700. 00
13 150805 REMOVE CULVERT M 350 140. 00 49, 000. 00
14 150821 RENMOVE HEADWALL EA 7 700. 00 4, 900. 00
15 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 97 90. 00 8, 730. 00
(WOOD POST)
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
17 170101 DEVELOP WATER SUPPLY LS LUMP SUM 7. 600. 00* 7. 600. 00
18 024203 COVPOST REMOVAL (TYPE Z-2) LS LUMP SUM 16, 000. 00* 16, 000. 00
(AERI ALLY DEPOSI TED LEAD)
19 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 8, 000. 00* 8, 000. 00
20 190112 ROADWAY EXCAVATI ON ( TYPE A) VB 6, 190 10. 00 61, 900. 00
21 190121 ROADWAY EXCAVATI ON ( TYPE B) VB 8, 670 19. 00 164, 730. 00
22 (S) 024204 GEOVEMBRANE ( BASI N LI NER) MR 14, 500 5. 50 79, 750. 00
23 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 4. 400 2.75 12, 100. 00
24 (S) 203003 STRAW ( EROSI ON' CONTROL) KG 1, 600 1.25 2, 000. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 530 1. 00 530. 00
26 (S) 203024 COMPCST ( EROSI ON' CONTROL) KG 2, 500 .75 1, 875. 00
27 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 16 75. 00 1, 200. 00
28 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 100 3.00 300. 00
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 222 1, 350. 00 299, 700. 00
30 (F) 510503 M NOR CONCRETE ( STRUCTURE) VB 343 1, 355. 00 464, 765. 00
31 620904 300 MM ALTERNATI VE PI PE CULVERT M 70 200. 00 14, 000. 00
32 620909 450 MM ALTERNATI VE Pl PE CULVERT M 230 150. 00 34, 500. 00
33 620913 600 MV ALTERNATI VE PI PE CULVERT M 430 215. 00 92, 450. 00
34 620919 750 MM ALTERNATI VE PI PE CULVERT M 140 270. 00 37, 800. 00
35 620924 900 MM ALTERNATI VE PI PE CULVERT M 100 330. 00 33, 000. 00



12-0C9414 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
08/ 08/ 02 08/ 12/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 620930 1050 MM ALTERNATI VE PI PE CULVERT M 90 340. 00 30, 600. 00

37 620933 1200 MV ALTERNATI VE PI PE CULVERT M 25 400. 00 10, 000. 00

38 620938 1350 MM ALTERNATI VE PI PE CULVERT M 2 800. 00 1, 600. 00

39 703358 300 MM BI TUM NOUS COATED CORRUGATED EA 8 1, 600. 00 12, 800. 00
STEEL PIPE RI SER (2.01 MV THI CK)

40 703365 600 MV BI TUM NOUS COATED CORRUGATED EA 5 2, 300. 00 11, 500. 00
STEEL PIPE RISER (2.01 MV THI CK)

41 703369 900 MM BI TUM NOUS COATED CORRUGATED EA 1 3, 300. 00 3, 300. 00
STEEL PIPE RI SER (2.01 MV THI CK)

42 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 350. 00 700. 00

43 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 2 350. 00 700. 00

44 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 2 750. 00 1, 500. 00

45 705341 1200 MM ALTERNATI VE FLARED END SECTI ON EA 3 1, 100. 00 3, 300. 00

46 707247 1200 MV PRECAST CONCRETE Pl PE MANHOLE EA 21 400. 00 8, 400. 00

47 707249 1500 MV PRECAST CONCRETE Pl PE MANHOLE EA 15 800. 00 12, 000. 00

48 024205 1800 MM PRECAST CONCRETE Pl PE EA 10 1, 000. 00 10, 000. 00
MANHOLE ( MODI FI ED)

49 024206 MODI FI ED' CONCRETED- ROCK SLOPE PROTECTI ON VB 42 300. 00 12, 600. 00
(1/4 T, METHOD A)

50 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 10, 880 4.00 43, 520. 00

51 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 210 85. 00 17, 850. 00

52 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 10 310. 00 3, 100. 00

53 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

54 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 20, 000. 00* 20, 000. 00

55 860401 LI GHTI NG LS LUMP SUM 32, 000. 00* 32, 000. 00

56 999990 MOBI LI ZATI ON LS LUMP SUM 206, 000. 00* 206, 000. 00

TOTAL 2,048, 925. 00



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE
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=
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12-0C9414
12-ORA-73-1
08/ 08/ 02

1, 283.
983.
79.

78.
105.
138.
184.
190.
239.
800.

1, 200.

20

04
00
00

221292.
290445.
100050.
17820.
640.
636.
1300.
1360.
500.
284999.
337501.
5544,
18167.
45279.
19362.
18480.
17168.
5976.
1600.
9600.

SUMMARY

1, 400.
1, 400.
190.
100.
120.
160.
190.
210.
280.
1, 150.
1, 400.

OF

REMA/

173320.
91035.
101500.
17600.
560.
530.
1125.
1280.
460.
310800.
480200.
13300.
23000.
51600.
22400.
19000.
18900.
7000.
2300.
11200.

960.
1, 460.
186.
145.
175.
243.
264.
330.
440.
670.
1, 620.

139275.
117045.
281300.
9020.
672.
609.
2950.
1216.
160.
213120.
500780.
13020.
33350.
75250.
34020.
26400.
29700.
11000.
1340.
12960.

Bl D245
PAGE 12
08/ 12/ 02
FI FTH
Bl D AMOUNT
5, 000. 00* 5000
10, 000. 00~ 10000
10, 000. 00* 10000
30, 000. 00* 30000
15, 000. 00 15000
75. 00 7125
450. 00 4950
50. 00 2500
10. 00 3500
100. 00 300
10, 000. 00 70000
1, 000. 00 2000
35. 00 12250
300. 00 2100
150. 00 14550
25, 000. 00* 25000
10, 000. 00* 10000
15, 500. 00* 15500
7,500. 00* 7500.
26. 00 160940.
30. 00 260100.
8. 00 116000.
4.50 19800.
.50 800.
1.50 795.
.75 1875.
90. 00 1440.
6. 00 600.
1, 000. 00 222000.
1, 000. 00 343000.
375. 00 26250.
350. 00 80500.
350. 00 150500.
295. 00 41300.
290. 00 29000.
285. 00 25650.
325. 00 8125.
475. 00 950.
4, 500. 00 36000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

56
TOT

12-0C9414

12-ORA-73-1
08/ 08/ 02
SECOND

BI D AMOUNT
1, 200. 00 6000. 00
2, 200. 00 2200. 00
1,100. 00 2200. 00
1, 300. 00 2600. 00
1, 500. 00 3000. 00
1, 466. 67 4400. 01
950. 00 19950. 00
1, 350. 00 20250. 00
1, 650. 00 16500. 00
137.50 5775. 00
4.08 44390. 40
92.13 19347. 30
600. 00 6000. 00
. 00* 0. 00
23, 000. 00* 23000. 00
27,000. 00* 27000. 00
84, 000. 00* 84000. 00
2,077,501. 68

SUMMARY

OF REMA

TH RD

BI D AMOUNT
1, 700. 00 8500
2, 800. 00 2800
350. 00 700
400. 00 800
800. 00 1600
1, 250. 00 3750
1, 550. 00 32550
1, 800. 00 27000
3, 100. 00 31000
125.00 5250
5.50 59840
90. 00 18900
325. 00 3250
. 00* 0.
16, 000. 00* 16000.
29, 000. 00* 29000.
289, 000. 00* 289000
2,124,125.00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
2,230. 00 11150.
2,700. 00 2700
480. 00 960
540. 00 1080.
980. 00 1960.
1, 680. 00 5040
1, 600. 00 33600.
1, 700. 00 25500.
4, 550. 00 45500
570. 00 23940.
3.00 32640.
90. 00 18900
325. 00 3250
. 00* 0.
21, 600. 00* 21600.
34, 000. 00* 34000.
124, 000. 00* 124000
2,149, 720. 50

Bl D245
PAGE 13
08/ 12/ 02
FI FTH
BI D AMOUNT
4,900. 00 24500
5, 500. 00 5500
375. 00 750
495. 00 990
675. 00 1350.
785. 00 2355
4,900. 00 102900.
5, 450. 00 81750
11, 575. 00 115750.
925. 00 38850.
5. 00 54400.
55. 00 11550
890. 00 8900
. 00* 0.
19, 450. 00* 19450.
31, 500. 00* 31500.
100, 000. 00* 100000

2,373,395.00



| TEM
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12-0C9414
12-ORA-73-1
08/ 08/ 02

75.

1, 100.
1, 050.
90.
150.
225.
360.
500.
670.
870.
900.
850.

00

00
00

167130.
234090.
174000.
12100.
2000.
503.
1875.
1200.
260.
244200.
360150.
6300.
34500.
96750.
50400.
50000.
60300.
21750.
1800.
6800.

SUMMARY

1, 200.
1, 500.
85.
95.
120.
160.
185.
220.
320.
710.
1, 330.

OF

00

REMA/

278550.
260100.
130500.
17600.
640.
530.
1250.
1280.
500.
266400.
514500.
5950.
21850.
51600.
22400.
18500.
19800.
8000.
1420.
10640.

38, 000.
3, 000.
122, 000.
23, 500.
85.
200.
27.

14.
715.

9, 000.
1, 500.
43.
600.
86.

25, 000.
8, 300.
6, 100.
1, 700.
17.

30.

24.

2.

2.

1.

83.

1.

800.

1, 400.
132.
147.
200.
226.
272.
334.
409.
662.

1, 475.

00

3000.
122000.
23500.
8075.
2200.
1350.
4900.
2145.
63000.
3000.
15050.
4200.
8342.
25000.
8300.
6100.
1700.
105230.
260100.
348000.
8800.
800.
1060.
3125.
1328.
170.
177600.
480200.
9240.
33810.
86000.
31640.
27200.
30060.
10225.
1324.
11800.

Bl D245
PAGE 14
08/ 12/ 02
NI NTH
Bl D AMOUNT
8, 387. 00* 8387
66, 961. 00* 66961.
9, 456. 00* 9456.
118, 655. 00* 118655.
31, 318. 00 31318.
142. 00 13490.
820. 00 9020.
37.00 1850.
32.00 11200.
973. 00 29109.
10, 696. 00 74872.
487. 00 974.
83. 00 29050.
4,993. 00 34951.
111. 00 10767.
29, 445. 00* 29445,
12, 333. 00* 12333.
21, 448. 00* 21448.
25, 070. 00* 25070.
16. 00 99040.
16. 00 138720.
9. 00 130500.
2.00 8800.
1.00 1600.
1.00 530.
1.00 2500.
89. 00 1424.
2.00 200.
1, 487.00 330114.
1, 245. 00 427035.
130. 00 9100.
136. 00 31280.
192. 00 82560.
261. 00 36540.
348. 00 34800.
380. 00 34200.
419. 00 10475.
1, 555. 00 3110.
3, 560. 00 28480.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

56
TOT

12-0C9414
12-ORA-73-1
08/ 08/ 02

18, 000.
28, 000.
220, 000.

220000. 00
2,397, 033. 50

SUMMARY

OF REMA

SEVENTH
BI D AMOUNT

2, 000. 00 10000
2, 300. 00 2300
400. 00 800
550. 00 1100
1, 400. 00 2800
1, 600. 00 4800
2, 000. 00 42000
2, 200. 00 33000
3, 000. 00 30000
400. 00 16800
1.00 10880
80. 00 16800
900. 00 9000
. 00* 0.
25, 000. 00* 25000.
35, 000. 00* 35000.
240, 000. 00* 240000
2,417,435. 00

NI NG BI DDERS

El GHTH

Bl D AMOUNT
1,722.00 8610
2,100. 00 2100
246. 00 492
322. 00 644.
1, 200. 00 2400
2,400. 00 7200
3, 000. 00 63000
3, 700. 00 55500.
15, 000. 00 150000.
220. 00 9240.
5. 00 54400.
56. 00 11760
700. 00 7000
. 00* 0.
24, 000. 00* 24000.
29, 000. 00* 29000.
37,515. 00* 37515.
2,435, 435. 00

Bl D245
PAGE 15
08/ 12/ 02
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4,012. 00 20060
6, 357. 00 6357
1, 339.00 2678
1, 337.00 2674
2,987.00 5974
3, 336. 00 10008
3,119. 00 65499
3,218. 00 48270
5, 080. 00 50800
298. 00 12516
4.00 43520
105. 00 22050.
382. 00 3820
. 00* 0.
18, 658. 00* 18658.
33, 716. 00* 33716.
248, 536. 00* 248536

2,518, 310. 00



