STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 08/ 13/ 02 I N BUTTE COUNTY | N CHI CO FROM 0. 02 08/ 19/ 02
CONTRACT NUMBER 03- 3A8104 KM NORTH OF SKYWAY OVERCROSSI NG TO CONTRACT CODE ' C '
LOCATI ON 03- BUT- 99- R30. 6/ R34. 2 0.002 KM SOUTH OF COHASSETT ROAD 23 CONTRACT | TEMS
OVERCROSSI NG
| NSTALL MEDI AN BARRI ER FEDERAL Al D ACST- P099- (445) E
PHG P099- ( 445) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPOSALS | SSUED 9 FUND TOTAL HBl 3, 326, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUVBER OF Bl DDERS 3 ENG NEERS EST 1,397,000.00 AMOUNT OVER 114, 640. 00 PERCENT OVER EST 8. 21
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL BIDDER I D BI DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 511, 640. 00 2 STEWART ENG NEERI NG | NC 530 244- 8464
00796880
P O BOX 990010 FAX 530 244- 8462
REDDI NG CA 96099
2 1, 724, 582. 00 1 APEX FENCE CO I NC 530 365- 3316
00269127
P O BOX 545 FAX 530 365-5478
ANDERSON CA 96007
3 1, 797, 000. 00 3 CORAL CORPORATI ON OF OREGON 503 682- 2252

P O BOX 347
WLSONVI LLE OR 97070

00332441
FAX 503 682-0110



03- 3A8104 Bl D245

03- BUT- 99-R PAGE 2

08/ 13/ 02 08/ 19/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 Bl O TECHNOLOG ES MFG | TEM 12
REDDI NG CA
BURKE CONSTRUCTI ON I TEM 3
SHI NGLE SPRINGS CA
CENTRAL STRI PI NG SERVI CE | NC I TEM5 20 AND 21
RANCHO CORDOVA CA
ERI CK NI ELSEN ENTERPRI SES | TEM 11 ( PARTI AL)
CRLAND CA
M BUMGARNER | NC ITEMS 6, 7 AND 15 THRU 19 (PARTI AL)
LI VERMORE CA
NORTHWEST PAVI NG AND EXCAVATI NG | TEM 13 ( PARTI AL)

YREKA CA



03- 3A8104 Bl D245

03- BUT- 99-R PAGE 3

08/ 13/ 02 08/ 19/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APPLY A LINE I NC STRI PI NG AND MARKI NG ( PARTI AL)
5625 EASTSI DE ROAD
REDDI NG CA 96001-4531

BALDW N CONTRACTI NG COVPANY | NC MAI NTENANCE VEHI CLE PULLQUTS ( PARTI AL)
1764 SKYWAY
CHCI O CA 95928

BAYWOOD ENVI RONVENTAL SERVI CES | NC PREPARE STORM WATER PCLLUTI ON PREVENTI ON PLAN ( PARTI AL)
7 MOUNT LASSEN DRI VE STE A257
SAN RAFAEL CA 94903

Bl O TECHNOLOG ES POLYMER VEED BARRI ER ( PARTI AL)
17900 CONSTRUCTI ON WAY
REDDI NG CA 96003

K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS ( PARTI AL)
6084 WEST HURLEY AVENUE
VI SALI A CA 93277

K R C SAFETY COVPANY | NC OBJECT MARKERS ( PARTI AL)
6084 WEST HURLEY AVENUE
VI SALI A CA 93277

KI MBALL TOPPERS PRUNE EXI STI NG PLANTS ( PARTI AL)
800 CORPORATI ON STREET
SANTA PAULA CA 93060- 3095

REI MER VEED CONTRCL POLYMER VEED BARRI ER ( PARTI AL)
4 DAHLI A VAY
CHI CO CA 95926

SHELCOH ELECTRI C | NC PULL BOX ( PARTI AL)
236 WEST EAST AVENUE STE A 328
CHI CO CA 95926



03- 3A8104
03- BUT- 99-R
08/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

08/ 19/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LINE I NC
REDDI NG CA 96001

BALDW N CONTRACTORS
1764 SKYWAY
CH CO CA 95298

Bl O TECHNOLOG ES MFG
17900 CONSTRUCTI ON WAY
REDDI NG CA 96003

ENVI RONMVENTAL VEGETATI ON
P O BOX 2745
THORNTON CA 95686

K R C SAFETY CO
6084 WEST HURLEY AVENUE
VI SALIA CA 93277

KARLESKI NT CRUM | NC
P O BOX 5358
SAN LU S OBI SPO CA 93403

STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440
Pl SMO BEACH CA 93444

I TEMS 20 AND 21 ( PARTI AL)

| TEM 13 ( PARTI AL)

| TEM 2 ( PARTI AL)

| TEM 11 ( PARTI AL)

I TEMS 3 THRU 5, 8 AND 14 ( PARTI AL)

| TEM 10 ( PARTI AL)

| TEM 6 ( PARTI AL)



03- 3A8104 Bl D245

03- BUT- 99- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 13/ 02 08/ 19/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 9, 000. 00* 9, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00* 8, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 78, 000. 00* 78, 000. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 13, 800. 00* 13, 800. 00

6 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 172.00 4,816. 00

7 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 810 26. 00 21, 060. 00

8 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 2 225. 00 450. 00

9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 500. 00* 5, 500. 00
10 (S) 024368 PESTI Cl DE ( PREEMERGENT) MR 11, 000 .45 4, 950. 00
11 (S) 200052 PRUNE EXI STI NG PLANTS M 5, 500 10. 00 55, 000. 00
12 (S) 024369 POLYMER WEED BARRI ER M2 10, 700 34. 00 363, 800. 00
13 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT EA 16 7, 300. 00 116, 800. 00
14 820151 OBJECT MARKER (TYPE L-1) EA 16 42.00 672. 00
15 839301 SINGLE THRI E BEAM BARRI ER M 10, 700 60. 00 642, 000. 00
16 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 16 160. 00 2, 560. 00
17 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 16 775. 00 12, 400. 00
18 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 5, 400. 00 10, 800. 00
19 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 320. 00 640. 00
20 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 420 12.00 5, 040. 00

( SPRAYABLE)

21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 32 11.00 352. 00
22 869034 NO. 5(T) PULL BOX EA 1 1, 000. 00 1, 000. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 150, 000. 00* 150, 000. 00

TOTAL 1,511, 640. 00



03- 3A8104 Bl D245

03- BUT- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 13/ 02 08/ 19/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 6, 000. 00* 6000. 00 3, 500. 00* 3500. 00
2 20, 000. 00* 20000. 00 15, 000. 00* 15000. 00
3 6, 500. 00* 6500. 00 6, 400. 00* 6400. 00
4 105, 000. 00* 105000. 00 129, 500. 00* 129500. 00
5 16, 000. 00* 16000. 00 10, 000. 00* 10000. 00
6 160. 00 4480. 00 225. 00 6300. 00
7 25. 00 20250. 00 25. 00 20250. 00
8 200. 00 400. 00 200. 00 400. 00
9 22, 000. 00* 22000. 00 5, 500. 00* 5500. 00
10 .28 3080. 00 .75 8250. 00
11 31.00 170500. 00 30. 00 165000. 00
12 32.70 349890. 00 42.00 449400. 00
13 12, 000. 00 192000. 00 12, 500. 00 200000. 00
14 45. 00 720. 00 50. 00 800. 00
15 61. 00 652700. 00 56. 00 599200. 00
16 350. 00 5600. 00 100. 00 1600. 00
17 600. 00 9600. 00 550. 00 8800. 00
18 6, 000. 00 12000. 00 5, 000. 00 10000. 00
19 600. 00 1200. 00 650. 00 1300. 00
20 7.90 3318. 00 8. 00 3360. 00
21 42.00 1344. 00 45. 00 1440. 00
22 2, 000. 00 2000. 00 1, 000. 00 1000. 00
23 120, 000. 00* 120000. 00 150, 000. 00* 150000. 00
TOT 1, 724,582. 00 1, 797, 000. 00



