STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 05/ 02 IN LOS ANGELES COUNTY I N NMALI BU AT 09/ 09/ 02
CONTRACT NUMBER 07-1X1404 Pl EDRA GORDA CANYON CONTRACT CODE 'D '
LOCATI ON 07-LA-1-42.5 58 CONTRACT | TEMS
DRAI NAGE SYSTEM CORRECTI ONS FEDERAL Al D ACST-P001-(494)E

P- PO01- (494) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 25 FUND TOTAL HA42 1, 910, 000 TOTAL NUMBER OF WORKI NG DAYS 340
NUMBER OF Bl DDERS 5 ENG NEERS EST 1,521, 000. 00 AMOUNT UNDER 354, 999. 99 PERCENT UNDER EST 23. 34
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 166, 000. 01 2 S P PAZARGAD ENG NEERI NG 818 226-9222
CONSTRUCTI ON | NC 00799177
5921 W SH AVENUE FAX 818 226-9223
ENCI NO CA 91316
2 1, 349, 000. 00 5 COLICH AND SONS L P 323 770-2920
00783522
547 W 140TH STREET FAX 310 329-2846
GARDENA CA 90248-1589
3 1, 422, 594. 00 4 LADD AND ASSCCI ATES 530 241-6102
00743116
P O BOX 992750 FAX 530 241-5492
REDDI NG CA  96099- 2750
4 1, 564, 450. 00 1 BERKELEY ENG NEERI NG 310 434-1902
COVPANY 00337182
301 OCEAN AVENUE STE 40 FAX 310 434-1902
SANTA MONI CA CA 90402
5 1, 724, 555. 00 3 G B COOKE | NC 626 969-8736
00366159
580 EAST FOOTHI LL BLVD FAX 626 969-7919

AZUSA CA 91702



07-1X1404
07-LA-1-42 SUMMARY OF
09/ 05/ 02

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

REMAI NI NG BI DDERS PAGE 2

09/ 09/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE COVPANY
P O BOX 3279
RI VERSI DE CA 92519

CALMEX ENG NEERI NG | NC
P O BOX 2425
RI VERSI DE CA 92516

DI VERSI FI ED LANDSCAPE COVPANY
33801 WASHI NGTON STREET
W NCHESTER CA 92596

G L M CONTRACTCRS | NC
P O BOX 7129
REDLANDS CA 92375

J F L ELECTRIC INC
8257 COVPTON AVENUE
LOS ANGELES CA

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016-0755

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CE | NC
1564 A FI TZGERALD DRI VE
PINOLE CA 94564

TRENCH PLATE RENTAL COVPANY
13217 LAURELDALE AVENUE
DOMNEY CA 90242

I TEM5 16 AND 47 THRU 52

| TEM5 34 AND 35

| TEM5 28 THRU 31

| TEM 40

| TEM 56

ITEMS 5, 7, 12, 13, 17 AND 53 THRU 55

| TEM 8

| TEM 37



07-1X1404 Bl D245

07-LA-1-42 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 05/ 02 09/ 09/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

Bl DDER | D

ALCORN FENCE COVPANY
P O BOX 3279
RI VERSI DE CA 92519

G L M CONTRACTCRS
P O BOX 7129
REDLANDS CA 92375

J F L ELECTRIC
8257 COVPTON AVENUE
LOS ANGELES CA 90001

R K ALLEN LANDSCAPE
P O BOX 2140
Pl SMO BEACH CA 93448

STERNDAHL ENTERPRI SES

11861 BRANFORD STREET
SUN VALLEY CA 91352

NAME AND ADDRESS

FENCI NG

REBAR

LI GHTI NG

LANDSCAPI NG

MARKI NG AND STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED

ALCORN FENCE COVPANY
P O BOX 3279
RI VERSI DE CA 92519

CALMEX ENG NEERI NG
P O BOX 2425
RI VERSI DE CA 92516

G L M CONTRACTCRS
P O BOX 7129
REDLANDS CA 92375
ON NEXT PAGE

FENCI NG

ASPHALT CONCRETE

REBAR



07-1X1404
07-LA-1-42 SUMMARY
09/ 05/ 02

Bl DDER | D

LI ST

NAME AND ADDRESS

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

09/ 09/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

PARRI S TRAFFI C CONTRCL
24420 CHAPS Cl RCLE
MJURRI ETA CA 92562

R K ALLEN LANDSCAPE CONSTRUCTI ON
P O BOX 2140
Pl SMO BEACH CA 93448

SUW T ELECTRI CAL CONSTRUCTI ON
P O BOX 1860
CLOVIS CA 93613

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016

THOVAS AND PRATT

1564 FI TZGERALD DRI VE
PINOLE CA 94564

NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

LANDSCAPI NG

SI GNALS

STRI PI NG

PORTABLE CHANGEABLE MESSAGE SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED

ANTHONY MARMOLEJO CONSTRUCTI ON COVPANY
952 EAST RAMBEY STREET STE B
BANNI NG CA 92220

G L M CONTRACTCRS | NC
P O BOX 7129
REDLANDS CA 92375

R K ALLEN LANDSCAPE CONSTRUCTI ON
P O BOX 2140

Pl SMO BEACH CA 93448

ON NEXT PAGE

CONCRETE AND BOX CULVERT

REBAR

LANDSCAPI NG



07-1X1404
07-LA-1-42 SUMMARY OF
09/ 05/ 02

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 5

09/ 09/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ROCK STRUCTURES CONSTRUCTI ON COVPANY
12155 MAGNCLI A AVENUE STE 3G
RI VERSI DE CA 92503

SUW T ELECTRI C

P O BOX 1860
CLOVI X CA 93613

Bl DDER | D NAME AND ADDRESS

ROCK SLOPE PROTECTI ON AND FABRI C

MODI FY SI GNAL AND LI GHTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A B C LAWN SPRI NKLER
NEWHALL CA

ALCORN FENCE
Rl VERSI DE CA

AVERI CAN BARRI CADE
BURBANK CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

G L M CONTRACTCRS
REDLANDS CA

J FL ELECTRIC
COVPTON CA

J S MEEK COVPANY
SAN PEDRO CA
CONTI NUED ON NEXT PAGE

PLANTI NG

GUARD CABLE AND WOOD RAI L

TRAFFI C CONTROL

ASPHALT CONCRETE PAVI NG

REBAR

SI GNALS

OUTLET STRUCTURE SHCRI NG



07-1X1404 Bl D245

07-LA-1-42 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

09/ 05/ 02 09/ 09/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ROCK STRUCTURES Rl P RAP
Rl VERSI DE CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG

FI LLMORE CA



07-1X1404 Bl D245

07-LA-1- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 05/ 02 09/ 09/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074029 TEMPORARY SI LT FENCE M 37 33.75 1,248. 75
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 85, 000. 00* 85, 000. 00
4 (S) 120120 TYPE |11 BARRI CADE EA 8 750. 00 6, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3, 950 4.25 16, 787. 50
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 56 45. 00 2. 520. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 180 10. 00 1, 800. 00
8 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 26, 667. 00 160, 002. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 220 91. 00 20, 020. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 70 450. 00 31, 500. 00
11 129150 TEMPORARY TRAFFI C SCREEN M 180 3. 80 684. 00
12 150174 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 620 3. 00 4, 860. 00
13 029501 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 820 11. 00 9. 020. 00
14 029502 REMOVE BOLLARD EA 7 200. 00 1, 400. 00
15 029503 REMOVE WOODEN STAI RS LS LUMP SUM 2, 100. 00* 2.100. 00
16 150662 REMOVE METAL BEAM GUARD RAI LI NG M 8 218. 75 1, 750. 00
17 150722 REMOVE PAVEMENT MARKER EA 57 4.00 228. 00
18 150804 REMOVE DRAI NAGE FACI LI TY EA 1 7, 500. 00 7, 500. 00
19 150829 REMOVE RETAI NI NG WALL VB 18 210. 00 3, 780. 00
20 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 24 55. 00 1, 320. 00
21 029504 REMOVE TI MBER PI LE EA 4 550. 00 2. 200. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 18, 000. 00* 18, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 77 36. 00 2. 772. 00
24 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 209 57. 42 12, 000. 78
25 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 271 44. 28 11, 999. 88
26 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 232 45. 00 10, 440. 00
27 (S) 200002 ROADSI DE CLEARI NG LS LUMP SUM 10, 400. 00* 10, 400. 00
28 (S) 202011 MUL.CH VB 37 81. 00 2. 997. 00
29 (S) 204001 PLANT (GROUP A) EA 440 35. 00 15, 400. 00
30 (S) 204004 PLANT ( GROUP D) EA 26 58. 00 1, 508. 00
31 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 000. 00* 12, 000. 00
32 250401 CLASS 4 AGGREGATE SUBBASE VB 34 75. 00 2. 550. 00
33 260201 CLASS 2 AGGREGATE BASE VB 23 81. 48 1, 874. 04
34 390109 ASPHALT CONCRETE BASE (TYPE B) VB 11 637. 00 7.007. 00
35 390160 ASPHALT CONCRETE ( TYPE B) TONN 53 217. 00 11, 501. 00
36 (F) 510050 STRUCTURAL CONCRETE VB 162 893. 10 144, 682. 20
37 029505 PRECAST REI NFORCED CONCRETE BOX CULVERT M 52 2, 605. 68 135, 495. 36
38 510501 M NOR CONCRETE VB 6.3 1, 495. 00 9, 418. 50



07-1X1404 Bl D245

07- LA- 1- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 05/ 02 09/ 09/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

39 (F) 510510 M NOR CONCRETE (| NVERT PAVI NG) VB 50 488. 00 24, 400. 00
40 (SF) 520106 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 12, 285 3.50 42,997. 50
41 029879 ROCK SLOPE PROTECTI ON (LI GHT, METHOD A) VB 52 75. 00 3, 900. 00
42 721010 ROCK SLOPE PROTECTI ON VB 100 48. 00 4, 800. 00

(BACKING NO. 1, METHOD B)
43 720118 ROCK SLOPE PROTECTI ON (2T, METHOD A) VB 160 68. 00 10, 880. 00
44 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) VB 96 75. 00 7, 200. 00
45 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 79 75.00 5, 925. 00
46 729010 ROCK SLOPE PROTECTI ON FABRI C MR 310 6. 85 2,123.50
47 029506 BOLLARD EA 7 4, 858. 00 34, 006. 00
48 (S) 832001 METAL BEAM GUARD RAI LI NG M 17 206. 00 3,502. 00
49 029508 WOOD RAI LI NG M 17 824. 00 14, 008. 00
50 (SF)839521 CABLE RAI LI NG M 40.1 125. 00 5,012. 50
51 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 850. 00 2, 850. 00
52 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
53 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 850 2.25 4,162.50
54 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 20 10. 00 200. 00
55 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 62 16. 25 1, 007. 50
TYPE H)

56 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 60, 000. 00* 60, 000. 00
57 029509 M GRATORY NESTI NG Bl RDS EA 2 750. 00 1, 500. 00
58 999990 MOBI LI ZATI ON LS LUMP SUM 151, 759. 50* 151, 759. 50

TOTAL 1, 166, 000. 01
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13000.
73681.

1776.
15800.
1568.
1620.
42048.
5060.
1260.
2880.
4860.
9020.
287.
315.
1816.
57.
4000.
5400.
336.
1500.
3000.
14476.
20273.
21680.
23432.
5000.
1628.
6160.
442.
3654.
5814.
3887.
5852.
11077.
308934.
422552,
4725.
22450.

SUMMARY

OF

. 00*
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.00
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.00
.50
.00
.00
.00
.00
.50
.00
.00
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.00
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.00
.00
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REMA/

4070. 00
15000. 00
79408. 00

944. 00
13825. 00
1456. 00
1530. 00
108000. 00
48400. 00
26250. 00

6840. 00

4050. 00

8200. 00

4200. 00

1500. 00

1680. 00

969. 00
18000. 00

5850. 00

2400. 00

6000. 00

5000. 00

6160. 00
36575. 00
18970. 00
35264. 00

6000. 00

2812. 00
11220. 00

1053. 00
11000. 00

6732. 00

3979. 00

6787. 00
10123. 00

193590. 00
332800. 00
10080. 00
36000. 00

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

20. 00 740.
27,000. 00* 27000.
100, 000. 00* 100000.
100. 00 800.
5. 00 19750.
40. 00 2240.
5. 00 900.
5, 000. 00 30000.
100. 00 22000.
200. 00 14000.
20. 00 3600.
5.00 8100.
10. 00 8200.
500. 00 3500.
500. 00* 500.
100. 00 800.
10. 00 570.
5, 000. 00 5000.
500. 00 9000.
100. 00 2400.
500. 00 2000.
5, 000. 00* 5000.
100. 00 7700.
100. 00 20900.
100. 00 27100.
100. 00 23200.
6, 000. 00* 6000.
50. 00 1850.
10. 00 4400.
30. 00 780.
16, 000. 00* 16000.
40. 00 1360.
50. 00 1150.
50. 00 550.
50. 00 2650.
700. 00 113400.
13, 000. 00 676000.
1, 100. 00 6930.
900. 00 45000.

Bl D245
PAGE 9
09/ 09/ 02
FI FTH
Bl D AMOUNT
50. 00 1850.
100, 000. 00* 100000.
40, 000. 00* 40000.
100. 00 800.
3.00 11850.
40. 00 2240.
7.00 1260.
3, 000. 00 18000.
150. 00 33000.
200. 00 14000.
20. 00 3600.
3. 00 4860.
15. 00 12300.
200. 00 1400.
5, 000. 00* 5000.
300. 00 2400.
15. 00 855.
2,500. 00 2500.
500. 00 9000.
75. 00 1800.
1, 500. 00 6000.
5, 000. 00* 5000.
175. 00 13475.
1, 900. 00 397100.
100. 00 27100.
100. 00 23200.
6, 000. 00* 6000.
25.00 925.
10. 00 4400.
15. 00 390.
7, 000. 00* 7000.
150. 00 5100.
150. 00 3450.
250. 00 2750.
250. 00 13250.
1, 000. 00 162000.
7,500. 00 390000.
500. 00 3150.
700. 00 35000.



07-1X1404 Bl D245

07-LA-1-42 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
09/ 05/ 02 09/ 09/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 4.00 49140. 00 2.80 34398. 00 4.00 49140. 00 3.00 36855. 00
41 115. 00 5980. 00 88. 00 4576. 00 150. 00 7800. 00 150. 00 7800. 00
42 98. 00 9800. 00 128. 00 12800. 00 150. 00 15000. 00 150. 00 15000. 00
43 113. 00 18080. 00 88. 00 14080. 00 150. 00 24000. 00 150. 00 24000. 00
44 113. 00 10848. 00 104. 00 9984. 00 150. 00 14400. 00 150. 00 14400. 00
45 121. 00 9559. 00 92. 00 7268. 00 150. 00 11850. 00 150. 00 11850. 00
46 4.00 1240. 00 4.30 1333. 00 6. 00 1860. 00 5. 00 1550. 00
47 2,500. 00 17500. 00 4,800. 00 33600. 00 2, 000. 00 14000. 00 5, 000. 00 35000. 00
48 205. 00 3485. 00 186. 00 3162. 00 100. 00 1700. 00 200. 00 3400. 00
49 837. 00 14229. 00 756. 00 12852. 00 200. 00 3400. 00 1, 000. 00 17000. 00
50 130. 00 5213. 00 120. 00 4812. 00 100. 00 4010. 00 150. 00 6015. 00
51 2, 805. 00 2805. 00 2,535.00 2535. 00 2, 000. 00 2000. 00 3, 000. 00 3000. 00
52 687. 00 687. 00 622. 00 622. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
53 2.00 3700. 00 1. 66 3071. 00 1.00 1850. 00 3. 00 5550. 00
54 2.00 40. 00 2.00 40. 00 3.00 60. 00 10. 00 200. 00
55 15. 00 930. 00 12. 00 744. 00 5.00 310. 00 15. 00 930. 00
56 53, 000. 00* 53000. 00 30, 000. 00* 30000. 00 35, 000. 00* 35000. 00 65, 000. 00* 65000. 00
57 3, 000. 00 6000. 00 12, 000. 00 24000. 00 3, 000. 00 6000. 00 2, 000. 00 4000. 00
58 65, 000. 00* 65000. 00 130, 000. 00* 130000. 00 150, 000. 00* 150000. 00 100, 000. 00* 100000. 00

TOT 1, 349, 000. 00 1, 422, 594. 00 1, 564, 450. 00 1, 724, 555. 00



