STATE OF CALI FORNI A BI D SUMMARY

IN LOS ANGELES COUNTY I N TORRANCE
AND LAVANDALE AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 09/ 12/ 02
CONTRACT NUMBER 07-053354
LOCATI ON 07- LA-405-15.3/17.5

SOUNDWALLS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPGOSALS | SSUED 15 FUND TOTAL HB311 4, 065, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
09/ 16/ 02
CONTRACT CODE 'C '
86 CONTRACT | TEMS

FEDERAL AID ACI M 405-2(898)E

TOTAL NUMBER OF WORKI NG DAYS 220
PERCENT UNDER EST 18. 62

949 753-1414
00467088

FAX 949 753-1477

NUMBER OF Bl DDERS 2 ENG NEERS EST 3, 662, 000. 00 AMOUNT UNDER 682, 000. 00
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,980, 000. 00 2 ORTI Z ENTERPRI SES
I NCORPORATED
6 CUSHI NG SUI TE 200
I RVINE CA 92618
2 4,265,074.50 1 D W PONELL CONSTRUCTI ON I NC

P O BOX 1406
FONTANA CA 92334-1406

909 356- 8880
00532499

FAX 909 356-1299



07- 053354
07- LA-405-1
09/ 12/ 02

SUMMARY
LI ST

Bl DDER | D NAME AND ADDRESS

OF
OF

REMAI NI NG BI DDERS
SUBCONTRACTORS

Bl D245
PAGE 2
09/ 16/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
POVONA CA

AVBER STEEL
RI ALTO CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CTANDF
BELL GARDENS CA

L JOHNSON
HANTHORNE

LANDSCAPE F X
REDONDO BEACH CA

MAHAFFEY
COVPTON CA

PENHAL L
ANAHEI M CA

SRD
YORBA LI NDA CA

STERNDAHL
SUN VALLEY CA

SULLY M LLER
ANAHEI M CA

CONCRETE BARRI ER ( PARTI AL)

REBAR ( PARTI AL)

CLEARI NG

ELECTRI CAL

SOUNDWALL ( PARTI AL)

LANDSCAPE

CAST IN DRI LLED HOLE PI LI NG

DEMOLI TI ON AND JO NT SEALS

UNDERGROUND

STRI PES

ASPHALT CONCRETE PAVI NG



07- 053354
07-LA-405-1 SUMMARY OF
09/ 12/ 02

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

A C L CONSTRUCTI ON
POMONA CA

CGO
RANCHO CUCAMONGA CA

C T AND F ELECTRIC
BELL GARDENS CA

G L M CONTRACTCRS
REDLANDS CA

L JOHNSON
HAWIHORNE CA

LANDSCAPE F X
REDONDO BEACH CA

PENHALL COVPANY
ANAHEI M CA

SO CAL STRI PI NG
HUNTI NGTON BEACH CA

SULLY M LLER
ANAHEI M CA

ASPHALT CONCRETE DI KE

BARRI ER

CLEAR AND GRUB

ELECTRI CAL

REI NFOCRCE STEEL

MASONRY

| RRI GATI ON

BRI DGE REMOVAL

STRI PI NG

ASPHALT CONCRETE



07- 053354 Bl D245

07- LA- 405- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 12/ 02 09/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 35, 000. 00* 35, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1,720 4.00 6, 880. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 56 40. 00 2, 240. 00
7 (S) 120300 TEMPORARY PAVENMENT MARKER EA 1,030 4.00 4,120. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,420 35. 00 84, 700. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 200. 00 11, 200. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 220 20. 00 4, 400. 00
11 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 120 4.00 480. 00
STRI PE
12 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2,590 2. 00 5, 180. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 950 1. 00 950. 00
14 150742 REMOVE ROADSI DE S| GN EA 5 200. 00 1, 000. 00
15 150806 REMOVE Pl PE M 40 100. 00 4,000. 00
16 150820 REMOVE | NLET EA 4 1, 000. 00 4, 000. 00
17 152320 RESET ROADSI DE SI GN EA 3 250. 00 750. 00
18 152390 RELOCATE ROADSI DE S| GN EA 1 250. 00 250. 00
19 153214 REMOVE CONCRETE CURB M 1, 040 10. 00 10, 400. 00
20 153235 CLEAN BRI DGE DECK MR 70 3. 00 210. 00
21 153531 ACCESS OPENI NG, SOFFI T EA 8 1, 600. 00 12, 800. 00
22 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 25, 000. 00* 25, 000. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 2,520 20. 00 50, 400. 00
25 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 1,320 16. 00 21, 120. 00
(AERIALLY DEPCSI TED LEAD)
26 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1, 480 125. 00 185, 000. 00
(AERIALLY DEPCSI TED LEAD)
27 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 5, 000. 00* 5, 000. 00
28 (F) 192048 STRUCTURE EXCAVATI ON, RETAI NI NG WALL VB 1,518 18. 00 27, 324. 00
(SOUND WALL )
29 (F) 193020 STRUCTURE BACKFI LL, RETAI NI NG WALL VB 1, 664 25.00 41, 600. 00
(SOUND WALL )
30 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 130 100. 00 13, 000. 00
VALL)
31 194001 DI TCH EXCAVATI ON VB 230 27.00 6, 210. 00



07- 053354 Bl D245

07- LA- 405- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 12/ 02 09/ 16/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

32 198001 | MPORTED BORROW VB 2, 950 1. 00 2, 950. 00

33 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 12, 000. 00* 12, 000. 00

34 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00

35 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00

36 (S) 208910 EXTEND 250 MV CONDUI T M 8 400. 00 3, 200. 00

37 390160 ASPHALT CONCRETE ( TYPE B) TONN 5, 450 46. 00 250, 700. 00

38 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 240 20. 00 4, 800. 00
AREA)

39 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 110 22. 00 2, 420. 00

40 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2,290 72.00 164, 880. 00
PI LI NG ( BARRI ER)

41 (S) 498030 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 152 180. 00 27, 360. 00
Pl LI NG ( SOUND WALL)

42 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 25 1, 300. 00 32, 500. 00

43 (F) 049106 STRUCTURAL CONCRETE, RAIL SLAB VB 65 800. 00 52, 000. 00

44 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 527 426. 00 224, 502. 00

45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 32 1, 200. 00 38, 400. 00

46 510800 PAVI NG NOTCH EXTENSI ON VB 1 10, 000. 00 10, 000. 00

47 (F) 511070 RI PPED TEXTURE ( REI NFORCI NG BAR) M2 621 112. 00 69, 552. 00

48 511106 DRI LL AND BOND DOWEL M 38 60. 00 2, 280. 00

49 (F) 517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 3,295 120. 00 395, 400. 00

50 (S) 519120 JONT SEAL (MR 15 MV) M 19 150. 00 2, 850. 00

51 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 18, 370 2.00 36, 740. 00

52 (SF) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 65, 315 1.00 65, 315. 00

53 540102 TREAT BRI DGE DECK M2 70 4.00 280. 00

54 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 28 25. 00 700. 00
( LOW ODOR)

55 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 150. 00 300. 00
METHOD)

56 029572 METAL (WALL MOUNTED SI GN) EA 2 300. 00 600. 00

57 568023 I NSTALL ROADSI DE SI GN EA 1 1, 500. 00 1, 500. 00
(LAM NATED WOOD BOX POST)

58 664015 450 MM CORRUGATED STEEL PI PE M 2 200. 00 400. 00
(2.01 MV THI CK)

59 664020 600 MM CORRUGATED STEEL Pl PE M 240 280. 00 67, 200. 00
(2.01 MM THI CK)

60 705045 600 MM STEEL FLARED END SECTI ON EA 12 350. 00 4,200. 00

61 720002 ROCK SLOPE PROTECTI ON ( DRAI NAGE OUTLET) VB 18 75. 00 1, 350. 00



07- 053354 Bl D245

07- LA- 405- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 12/ 02 09/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
62 721011 ROCK SLOPE PROTECTI ON VB 5 79. 00 395. 00
(BACKI NG NO. 2, METHOD B)
63 729010 ROCK SLOPE PROTECTI ON FABRI C MR 74 4.00 296. 00
64 (F) 750007 FRAVE AND GRATE EA 25 500. 00 12, 500. 00
65 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 1, 345 10. 00 13, 450. 00
66 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 9 700. 00 6, 300. 00
67 820108 DELI NEATOR ( CLASS 2) EA 18 40. 00 720. 00
68 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 110 80. 00 8, 800. 00
69 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 120. 00 120. 00
70 (S) 839553 END SECTI ON EA 2 200. 00 400. 00
71 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00
72 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 700. 00 700. 00
73 (F) 049107 CONCRETE BARRI ER ( TYPE 736 MOD) M 150 240. 00 36, 000. 00
74 029573 CONCRETE BARRI ER ( TYPE 736 SV) M 800 200. 00 160, 000. 00
75 029574 CONCRETE BARRI ER ( TYPE 736A MOD) M 140 140. 00 19, 600. 00
76 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 98 35. 00 3, 430. 00
77 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,590 1. 00 1, 590. 00
78 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 140 2.00 280. 00
79 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 480 1. 00 3, 480. 00
(BROKEN 10.98 M - 3.66 M
80 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 160 1. 00 160. 00
(BROKEN 5.18 M- 2.14 M
81 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 720 2.00 1, 440. 00
82 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 240 4.00 960. 00
83 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 12, 000. 00* 12, 000. 00
84 (S) 029575 COVMUNI CATI ON' SYSTEM ROUTI NG LS LUMP SUM 175, 000. 00* 175, 000. 00
( MODI FY)
85 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 65, 000. 00* 65, 000. 00
86 999990 MOBI LI ZATI ON LS LUMP SUM 292, 786. 00* 292, 786. 00

TOTAL 2,980, 000. 00



07- 053354 Bl D245

07-LA-405-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 12/ 02 09/ 16/ 02
| TEM SECOND
Bl D AMOUNT

1 10, 000. 00* 10000. 00

2 100, 000. 00* 100000. 00

3 10, 000. 00* 10000. 00

4 250, 000. 00* 250000. 00

5 6. 00 10320. 00

6 40. 00 2240. 00

7 6. 00 6180. 00

8 35. 00 84700. 00

9 350. 00 19600. 00
10 30. 00 6600. 00
11 15. 00 1800. 00
12 3. 00 7770. 00
13 2.00 1900. 00
14 150. 00 750. 00
15 100. 00 4000. 00
16 700. 00 2800. 00
17 200. 00 600. 00
18 250. 00 250. 00
19 50. 00 52000. 00
20 50. 00 3500. 00
21 1, 500. 00 12000. 00
22 50, 000. 00* 50000. 00
23 25, 000. 00* 25000. 00
24 25.00 63000. 00
25 90. 00 118800. 00
26 100. 00 148000. 00
27 5, 000. 00* 5000. 00
28 40. 00 60720. 00
29 100. 00 166400. 00
30 50. 00 6500. 00
31 60. 00 13800. 00
32 .10 295. 00
33 30, 000. 00* 30000. 00
34 10, 000. 00~ 10000. 00
35 70, 000. 00* 70000. 00
36 500. 00 4000. 00
37 45. 00 245250. 00
38 10. 00 2400. 00
39 30. 00 3300. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07- 053354
07- LA-405-1
09/ 12/ 02

600.
200.

3, 000.
2, 400.
220.
350.
220.
50.

206100.
38000.
87500.
39000.

158100.
48000.

4000.
31050.
2280.
659000.
2470.
36740.
84909.
5250.
1400.
200.
2800.
2500.
700.
84000.
4200.
6300.
1750.
740.
6250.
13450.
5400.
540.
10450.
600.
400.
3000.
2400.
33000.

280000.

30800.
4900.
3180.

420.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
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09/ 16/ 02



| TEM

79
80
81
82
83
84
85
86

TOT

07- 053354

07-LA-405-1
09/ 12/ 02
SECOND
Bl D AMOUNT
1.50 5220. 00
1.50 240. 00
3.00 2160. 00
5.00 1200. 00
40, 000. 00* 40000. 00
225, 000. 00* 225000. 00
80, 000. 00* 80000. 00
400, 000. 00~ 400000. 00
4,265, 074. 50

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 9
09/ 16/ 02



