STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 18/ 02 I N HUMBOLDT COUNTY ON ROUTES 101 09/ 19/ 02
CONTRACT NUMBER 01- 430004 AND 299 AT VARI QUS LOCATI ONS CONTRACT CODE "A '
LOCATI ON 01- HUM 299- R21. 1/ R28. 0 7 CONTRACT | TEMS
01- HUM 101- R18. 0/ R22. 4
REPLACE ASPHALT CONCRETE DI KE FEDERAL Al D ACST-X023-(028)E

PH- X023- (028) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB1 295, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF Bl DDERS 3 ENG NEERS EST 245, 000. 00 AMOUNT OVER 52, 280. 00 PERCENT OVER EST 21. 34
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 297, 280. 00 3 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
2 399, 535. 00 1 STANDARD ENG NEERI NG 714 578-0127
00747190
1401 S G LBERT ST STE 24 FAX 714 578-0123
FULLERTON CA 92833
3 862, 840. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 722- 9657

WATSONVI LLE CA  95077- 5085



01- 430004 Bl D245

01- HUM 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 18/ 02 09/ 19/ 02
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS ASPHALT CONCRETE DI KE ( PARTI AL)

FAI RFI ELD CA

PRI CE STRI PI NG SERVI CE STRI PI NG
CRESCENT CI TY CA



01- 430004 Bl D245

01- HUM 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 18/ 02 09/ 19/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS I NC | TEM 6
10 CAK LANE

FAI RFI ELD CA 94534

CENTRAL STRI PI NG SERVI CE | TEM 7
RANCHO CORDOVA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A B S L CONSTRUCTI ON I TEM 3
HAYWARD CA 94545

A C DI KE COVPANY I TEM5 5 AND 6
LI NCOLN CA 95648

PRI CE STRI PI NG SERVI CE | TEM 7
CRESCENT CI TY CA 95531



01- 430004 Bl D245

01- HUM 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 18/ 02 09/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
2 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 1, 000. 00 4, 000. 00
3 150771 REMOVE ASPHALT CONCRETE DI KE M 5, 500 9. 00 49, 500. 00
4 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 440 100. 00 144, 000. 00
5 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 3, 660 8. 00 29, 280. 00
AREA)
6 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 5, 500 7.00 38, 500. 00
7 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 000 1.50 12, 000. 00

TOTAL 297, 280. 00



01- 430004 Bl D245

01- HUM 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 18/ 02 09/ 19/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 15, 820. 00* 15820. 00 108, 000. 00* 108000. 00
2 2, 800. 00 11200. 00 3, 360. 00 13440. 00
3 11.65 64075. 00 72.00 396000. 00
4 105. 00 151200. 00 94. 00 135360. 00
5 24. 00 87840. 00 44.00 161040. 00
6 6. 80 37400. 00 6. 00 33000. 00
7 4.00 32000. 00 2.00 16000. 00

TOT 399, 535. 00 862, 840. 00



