STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 10/ 31/ 02 I N SAN BERNARDI NO COUNTY AT VARI QUS
CONTRACT NUMBER 08-477704 LOCATI ONS
LOCATI ON 08- SBD- 10- 11. 0/ R39. 2
UPGRADE GUARD RAIL END TREATMENTS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB1 2,400, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
11/ 04/ 02
CONTRACT CODE "A '
38 CONTRACT | TEMS

FEDERAL AlD ACI M X071- (045) E
G X071- (045) E
ACST- X071- (045) E

TOTAL NUMBER OF WORKI NG DAYS 240
PERCENT OVER EST 48. 60

503 682-2252
00332441

FAX 503 682-0110

323 875-1342
00122954

FAX 818 768-9719

NUMBER OF Bl DDERS 3 ENG NEERS EST 1,942,000.00 AMOUNT OVER 943, 885. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2, 885, 885. 00 3 CORAL CORPCRATI ON OF OREGON
P O BOX 347
W LSONVI LLE OR 97070
2 2,957, 130. 00 1 ALCORN FENCE COVPANY
P O BOX 1249
SUN VALLEY CA 91353
3 3, 593, 666. 50 2 MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

714 893-0551
00652040

FAX 714 895-9924



08-477704

08- SBD-10-1 SUMMARY

10/ 31/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 2

11/ 04/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APCO
P O BOX 790
GOSHEN CA 93227

D C HUBBS CONSTRUCTI ON
3500 PYRI TE STREET
RI VERSI DE CA 92509

MOCRE ELECTRI CAL CONTRACTI NG
463 N SM TH STREET
CORONA CA 92880

PENHALL COVPANY
P O BOX 4609
ANAHEI M CA 92803

SAVRCD CORPCORATI ON
151 EAST AVENUE STE H8
LANCASTER CA 93535

STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440
Pl SMO BEACH CA 93444

I TEMS 15 THRU 18 (PARTI AL)

I TEMS 12, 13, 15, 16 AND 19 THRU 24 ( PARTI AL)

| TEMS 36 AND 37 (PARTI AL)

ITEMS 4, 5, 9 AND 10 ( PARTIAL)

| TEM 25 ( PARTI AL)

ITEMS 1 THRU 3, 26 THRU 28 AND 35 ( PARTI AL)



08-477704 Bl D245

08- SBD-10-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 31/ 02 11/ 04/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY I TEMS 15 THRU 18 (PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648

APEX ENVI RONMVENTAL RECOVERY I TEM 11
15661 PRODUCER LANE STE N
HUNTI NGTON BEACH CA 92649

H GHLI GHT ELECTRI C | TEM5 36 AND 37

P O BOX 7339

Rl VERSI DE CA

K R C SAFETY ITEMS 1, 2 AND 26 THRU 28 ( PARTI AL)

6084 WEST HURLEY AVENUE
VI SALI A CA 93277

PENHALL COVPANY I TEMS 4, 5, 9 AND 10

P O BOX 4609

ANAHEI M CA 92803

Rl VERSI DE CONSTRUCTI ON I TEMS 12, 19 THRU 22 AND 25
P O BOX 1146

RI VERSI DE CA 92502

ROCK STRUCTURES | TEM5S 13, 23 AND 24
12155 MAGNCLI A AVENUE STE 3G
RI VERSI DE CA 92503

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASPHALT, ASPHALT CONCRETE DI KE AND M SCELLANEQUS ( PORTI ON)
GOSHEN CA

CONTI NUED ON NEXT PAGE



08-477704 Bl D245

08- SBD-10-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 31/ 02 11/ 04/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 H GHLI GHT ELECTRI C ELECTRI CAL ( PORTI ON)
Rl VERSI DE CA
MARI NA LANDSCAPE EROSI ON CONTROL BLANKET ( PORTI ON)
ANAHEI M CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PORTI ON)

PONAY CA



08-477704 Bl D245

08- SBD- 10- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 31/ 02 11/ 04/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 28, 800. 00* 28, 800. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 336, 000. 00* 336, 000. 00

3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 3, 000. 00 18, 000. 00

4 150769 REMOVE ASPHALT CONCRETE VB 130 115. 00 14, 950. 00

5 150771 REMOVE ASPHALT CONCRETE DI KE M 15, 300 15. 00 229, 500. 00

6 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 2,770 40. 00 110, 800. 00

7 151624 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 2,410 100. 00 241, 000. 00

(2.1 M POST)
8 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 4,820 90. 00 433, 800. 00
(WOOD PCST)

9 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 1,310 30. 00 39, 300. 00
10 153246 REMOVE CONCRETE (M SCELLANEOUS) VB 29 280. 00 8, 120. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 251. 00* 4,251.00
12 198001 | MPORTED BORROW VB 180 440. 00 79, 200. 00
13 200114 ROCK BLANKET M2 20 450. 00 9, 000. 00
14 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 700 15. 00 10, 500. 00
15 390101 ASPHALT CONCRETE TONN 1,520 130. 00 197, 600. 00
16 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5,510 40. 00 220, 400. 00

AREA)
17 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 3, 270 6. 00 19, 620. 00
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 13, 700 6. 00 82, 200. 00
19 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 190 120. 00 22, 800. 00
(2.01 MM THI CK)
20 692088 300 MM ENTRANCE TAPER EA 12 550. 00 6, 600. 00
21 692245 300 MM DOWKDRAI N SLI P JOI NT EA 4 1, 225. 00 4,900. 00
22 692383 300 MM ANCHOR ASSEMBLY EA 12 825. 00 9, 900. 00
23 721009 ROCK SLOPE PROTECTI ON VB 8 600. 00 4, 800. 00
(FACING METHOD B)
24 729010 ROCK SLOPE PROTECTI ON FABRI C M2 72 22. 00 1, 584. 00
25 731502 M NOR CONCRETE (M SCELLANEOUS VB 160 375. 00 60, 000. 00
CONSTRUCTI ON)
26 (S) 820107 DEL| NEATOR ( CLASS 1) EA 50 40. 00 2, 000. 00
27 (S) 820134 OBJECT MARKER ( TYPE P) EA 10 41.00 410. 00
28 (S) 820151 OBJECT MARKER (TYPE L-1) EA 200 40. 00 8, 000. 00
29 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 430 90. 00 128, 700. 00
30 (S) 839553 END SECTI ON EA 8 200. 00 1, 600. 00
31 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 34 3, 000. 00 102, 000. 00
32 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 70 2, 400. 00 168, 000. 00



08-477704 Bl D245

08- SBD-10-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 31/ 02 11/ 04/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 64 600. 00 38, 400. 00
34 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 825. 00 1, 650. 00
35 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 5 7, 000. 00 35, 000. 00
36 (S) 861491 MODI FY SI GNAL ( LOCATI ON 1) LS LUWP SUM 3, 500. 00* 3, 500. 00
37 (S) 861492 MODI FY SI GNAL ( LOCATI ON 2) LS LUMP SUM 3, 000. 00* 3, 000. 00
38 999990 MOBI LI ZATI ON LS LUVP SUM 200, 000. o0* 200, 000. 00

TOTAL 2, 885, 885. 00
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08-477704
08- SBD-10-1
10/ 31/ 02
SECOND
Bl D AMOUNT
33, 000. 00* 33000. 00
331, 200. 00* 331200. 00
33, 500. 00 201000. 00
117. 00 15210. 00
8. 60 131580. 00
33. 00 91410. 00
59. 00 142190. 00
51. 00 245820. 00
33. 00 43230. 00
285. 00 8265. 00
10, 000. 00* 10000. 00
550. 00 99000. 00
290. 00 5800. 00
10. 00 7000. 00
163. 00 247760. 00
63. 00 347130. 00
9. 80 32046. 00
9. 80 134260. 00
248. 00 47120. 00
303. 00 3636. 00
220. 00 880. 00
220. 00 2640. 00
110. 00 880. 00
3.50 252. 00
594. 00 95040. 00
35. 00 1750. 00
52. 00 520. 00
46. 00 9200. 00
122. 00 174460. 00
91. 00 728. 00
2,795.00 95030. 00
1, 870. 00 130900. 00
532. 00 34048. 00
810. 00 1620. 00
8,525. 00 42625. 00
4, 950. 00* 4950. 00
4, 950. 00* 4950. 00
180, 000. 00* 180000. 00
2,957, 130. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
33, 529. 00* 33529.
389, 245. 00* 389245
26, 850. 00 161100.
153. 00 19890.
24. 00 367200.
37.15 102905.
104. 00 250640.
77.00 371140.
73. 00 95630
773. 00 22417.
10, 000. 00* 10000.
605. 00 108900.
572.00 11440
21.00 14700
125. 00 190000.
66. 00 363660
7.70 25179.
7.20 98640.
460. 00 87400
1, 084. 00 13008.
855. 00 3420.
702. 00 8424.
1, 586. 00 12688.
46. 00 3312.
669. 00 107040.
25.00 1250.
93. 00 930.
43. 44 8688.
128. 00 183040.
200. 00 1600.
3,434.00 116756.
2,222.00 155540.
605. 00 38720.
730. 00 1460.
7, 735.00 38675.
13, 850. 00* 13850.
13, 650. 00* 13650.
148, 000. 00* 148000
3, 593, 666. 50
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PAGE 7
11/ 04/ 02



