STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 30

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

11/ 06/ 02
04- 291404

04- SF-101-R5.1/4.7

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

ENG NEERS EST

RAS

Bl D TOTAL

4,678, 400. 00

4,695, 838. 00

5, 069, 297. 26

5, 398, 260. 00

8, 560, 013. 40

HA23

Bl D

SUMMARY

IN THE CITY AND COUNTY OF
SAN FRANCI SCO FROM SOUTH VAN NESS

AVENUE TO FELL STREET ON THE

CENTRAL FREEWAY

REMOVE STRUCTURE

10, 722, 000

8,642, 000. 00 AMOUNT UNDER

Bl DDER | D

15. 0%

TOTAL NUMBER OF WORKI NG DAYS

3, 963, 600. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PACE 1

11/ 08/ 02
CONTRACT CODE "A '
88 CONTRACT | TEMS

FEDERAL AID ER-1525-(004)E

270

PERCENT UNDER EST 45. 86

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PENHALL COVPANY

13750 CATALI NA STREET
SAN LEANDRO CA 94577

EVANS BROTHERS | NC

7589 NATI ONAL DR
LI VERMORE CA 94550-9713

S| LVERADO CONTRACTCRS | NC

3233 PERALTA ST
OAKLAND CA 94608

CLEVELAND WRECKI NG COVPANY

8300 BALDW N STREET
OAKLAND CA 94621

I CONCO | NC

303 DERBY AVENUE
OAKLAND CA 94601-2808

FAX

FAX

FAX

FAX

FAX

510 357-8810
00568673
510 357-8817

925 443-0225
00443018
925 443-0229

510 658-9960
00782547
510 658-6691

510 568-2626
00735936
510 569-3301

510 261-1900
00641172
510 261-2459



04-291404
04- SF-101-R
11/ 06/ 02

9, 193, 491. 00

4

DI ABLO CONTRACTORS | NC

7 CROW CANYON CT
SAN RAMON CA 94583

Bl D245
PAGE 2
11/ 08/ 02

925 552-8250
00732283
FAX 925 552-8254



04-291404
04- SF-101-R
11/ 06/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

11/ 08/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

FRANK MEDI NA CONSTRUCTI ON
10096 AHART RD
CROVI LLE CA 95966

G AND L TRAFFI C
2205 HILLTOP DR
REDDI NG CA 96002

MORI SOLI CONSTRUCTI ON
P O BOX 2762
LI VERMORE CA 94551

STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448

THOVAS AND PRATT
1564 A FI TZGERALD DR
PINOLE CA 94564

VALENTI NE CONSTRUCTI ON
111 PELI CAN WAY
SAN RAFAEL CA 94912

VARGAS AND ESQUI VEL
20 DORMAN AVE
SAN FRANCI SCO CA 94124

WLLIAM P YOUNG
151 A OLD COUNTY RD
SAN CARLCS, CA 94070

UNDERGROUND AND FENCI NG ( PORTI ON)

TRAFFI C CONTROL, PORTABLE CHANGEABLE MESSAGE SI GN ( PORTI ON)

ELECTRI CAL ( PORTI ON)

CONSTRUCTI ON AREA SI GNS AND BARRI CADES ( PORTI ON)

SEVER VI DEO SURVEY ( PORTI ON)

TEMPORARY SUPPORTS ( PORTI ON)

ASPHALT AND M NOR PORTLAND CEMENT CONCRETE ( PORTI ON)

| TEMS 55, 56 AND 69 (PORTI ON)



04-291404 Bl D245

04- SF-101-R PAGE 4

11/ 06/ 02 11/ 08/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CHRI STI E CONSTRUCTCRS STRUCTURAL STEEL
4920 SEAPORT AVENUE
RI CHMOND CA

CI R MELE ELECTRI C WORKS SI GNAL AND LI GHTI NG
607 MARI NA WAY SCUTH
RI CHMOND CA

JEFFCO PAI NTI NG AND CQOATI NG | TEM5 60 AND 61
1260 RAI LROAD AVENUE
VALLEJO CA

M BUMGARNER | NC RAI LI NG AND SI GNAGE
1175 GREENVI LLE RD
LI VERMORE CA

MUNI CON CONSULTANTS VI BRATI ON MONI TORI NG AND PHOTO SURVEY
1300 22ND ST
SAN FRANCI SCO CA

NORTH AMERI CAN FENCE AND SUPPLY FENCI NG
35 EMBARCADERO COVE
CAKLAND CA

R C SHAY STRI PI NG
P O BOX 430
REDWOOD CI TY CA

STATEW DE SAFETY AND SI GNS | NC S| GNAGE AND BARRI ERS
1091 N TENTH ST
SAN JOSE CA

SUBSURFACE ENVI RONMENTAL HAZARDOUS SO L REMOVAL
1796 18TH STREET
SAN FRANCI SCO CA

CONTI NUED ON NEXT PAGE



04-291404 Bl D245

04- SF-101-R PAGE 5

11/ 06/ 02 11/ 08/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 THOVAS AND PRATT SEVER VI DEO SURVEY AND TRAFFI C CONTROL
1564 A FI TZGERALD DR
PI NOLE CA
VALENTI NE CORPORATI ON BRACI NG

111 PELI CAN WAY
SAN RAFAEL CA

VARGAS AND ESQUI VEL CONSTRUCTI ON | NC I TEM5 51 THRU 53, 65 AND 66
20 DORMAN AVENUE
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 BELLI CI TTI AND PELLI CCl OTTI CONSTRUCTI ON CO M SCELLANEQUS CONCRETE, ASPHALT AND UNDERGROUND ( PARTI AL)
P O BOX 606

SANTA CLARA CA 95052

CHRI SP COVPANY STRI PI NG ( PARTI AL)
43650 OSGOOD RD
FREMONT CA 94539-5631

CI R MELE ELECTRI C WORKS | NC ELECTRI CAL ( PARTI AL)
607 MARI NA WAY SCUTH
RI CHMOND CA 94804

GOLDEN STATE TRAFFI C SERVI CE CONSTRUCTI ON AREA SI GNS ( PARTI AL)
P O BOX 531
RANCHO CORDOVA CA 95670

JEFFCO PAI NTI NG AND CQOATI NG CLEAN, PAINT AND SPOT BLAST STEEL (PARTI AL)
1260 RAI LROAD AVE BLDG 750
VALLEJO CA 94592

CONTI NUED ON NEXT PAGE



04-291404 Bl D245

04- SF-101-R PAGE 6

11/ 06/ 02 11/ 08/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 LANE SAFETY TRAFFI C CONTROL ( PARTI AL)
340 WCHANNEL RD STE F
BENI CI A CA 94510

MUNI CON CONSULTANTS PHOTO SURVEY AND VI BRATI ON MONI TORI NG ( PARTI AL)
1300 22ND ST
SAN FRANCI SCO CA 94131

NORTH AMERI CAN FENCE AND SUPPLY | NC FENCI NG ( PARTI AL)
35 EMBARCADERO COVE
CAKLAND CA 94606

RI CK NEVES TRUCKI NG TRUCKI NG ( PARTI AL)
182 W 11TH STREET STE 480
TRACY CA 95376

VALENTI NE CORPORATI ON BRI DGE REMOVAL ( PARTI AL)
111 PELI CAN WAY
SAN RAFAEL CA

WLLIAM P YOUNG CONSTRUCTI ON STRUCTURAL STEEL ( PARTI AL)
151 COLD COUNTY ROAD
SAN CARLCS CA 94070

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BELLI CI TTI AND PELLI CCl OTTI CONSTRUCTI ON COVPANY ASPHALT CONCRETE PAVI NG AND GENERAL CONSTRUCTI ON
SANTA CLARA CA
CHAVEZ FENCE COVPANY FENCI NG
CAVPBELL CA

CONTI NUED ON NEXT PAGE



04-291404 Bl D245

04- SF-101-R PAGE 7

11/ 06/ 02 11/ 08/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI STI E CONSTRUCTCRS | NC STRUCTURAL STEEL
RI CHMOND CA
Cl R MELE ELECTRI C WORKS | NC ELECTRI CAL, SI GNAL AND LI GHTI NG
RI CHMOND CA
DENBESTE TRANSPORTATI ON | NC TRUCKI NG ( PARTI AL)
W NDSOR CA
I NTERSTATE SCAFFOLDI NG | NC PEDESTRI AN WALKWAY ( PARTI AL)
RI CHMOND CA
JEFFCO PAI NTI NG AND CQOATI NG CLEAN, PAINT, SPOT BLAST STEEL AND LEAD ABATEMENT ( PARTI AL)
VALLEJO CA
LANE SAFETY COVPANY | NC TRAFFI C CONTROL
BENI Cl A CA
M BUMGARNER | NC SI GNAGE
LI VERMORE CA
M CHEAL JONES TRUCKI NG TRUCKI NG ( PARTI AL)

SAN FRANCI SCO CA

MUNI CON CONSULTANTS PHOTO SURVEY AND VI BRATI ON MONI TORI NG
SAN FRANCI SCO CA

ONENS CONCRETE SAW NG SAW CUTTI NG
EMERYVI LLE CA

PACI FI C LI NERS SEVER SURVEY
VACAVI LLE CA
CONTI NUED ON NEXT PAGE



04-291404 Bl D245

04- SF-101-R PAGE 8

11/ 06/ 02 11/ 08/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SHEEDY CRANE AND RI G3 NG CRANE AND RI G3 NG
SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS | NC SI GNS, BARRI CADES AND CHANGEABLE MESSAGE SI GNS
Pl SMO BEACH CA

U SAVE EQUI PMENT RENTAL EQUI PMENT RENTAL ( PARTI AL)
SAN FRANCI SCO CA

VARGAS AND ESQUI VEL M NOR CONCRETE
SAN FRANCI SCO CA

WASTE SOLUTI ONS GROUP TRUCKI NG AND DI SPOSAL HAZARDOUS SO L
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 B A RETRO I NSTALL STEEL
5255 TERESA COUT
OAKLEY CA 94561

CHAVEZ FENCE COVPANY FENCI NG
1230 SHADLE AVENUE
CAMPBELL CA 95008

Cl R MELE ELECTRI C WORKS | NC ELECTRI CAL
607 MARI NA WAY SOUTH
RI CHMOND CA 94804

MUNI CON CONSULTANTS VI BRATI ON MONI TORI NG
1300 22ND STREET
SAN FRANCI SCO CA 94131

CONTI NUED ON NEXT PAGE



04-291404 Bl D245

04- SF-101-R PAGE 9

11/ 06/ 02 11/ 08/ 02

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 RJ S BRACI NG
25151 CLAW TER
HAYWARD CA
STOLOSKI AND GONZALEZ ASPHALT
225 SOUTH CABRI LLO HWY 106B
HALF MOON BAY CA 94019
SUBSURFACE ENVI RONMENTAL | NC HAZARDOUS SO L REMOVAL
1796 18TH STREET SUI TE C
SAN FRANCI SCO CA 94107
THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES | NC SEVER SURVEY
1564 A FI TZGERALD DRI VE
PINOLE CA 94564
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHAVEZ FENCE FENCI NG

CAMPBELL CA
Cl R MELE ELECTRI C ELECTRI CAL
RI CHMOND CA
JEFFCO PAI NTI NG PAI NTI NG
VALLEJO CA
MBI SI GNS
LI VERMORE CA
VARGAS AND ESQUI VEL PAVI NG

SAN FRANCI SCO CA



04-291404 Bl D245

04- SF- 101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
11/ 06/ 02 11/ 08/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 25, 000. 00* 25, 000. 00
2 071322 TEMPORARY FENCE (TYPE CL-1.8) M 1, 630 33.00 53, 790. 00
3 (S) 029959 PHOTO SURVEY OF EXI STI NG FACI LI TI ES LS LUMP SUM 115, 000. 00* 115, 000. 00
4 (S) 029960 SEWER VI DEO SURVEY LS LUMP SUM 50, 375. 00* 50, 375. 00
5 029961 TEMPORARY COVERED PEDESTRI AN WALKWAY M 220 140. 00 30, 800. 00
6 (S) 029962 VI BRATI ON MONI TORI NG LS LUMP SUM 51, 000. 00* 51, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 50, 100. 00* 50, 100. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 78, 000. 00* 78, 000. 00
9 (S) 120116 TYPE || BARRI CADE EA 37 28. 00 1, 036. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 99 60. 00 5, 940. 00
11 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 45.2 60. 00 2,712.00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3, 840 2.45 9, 408. 00
13 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 93 27.00 2,511. 00
14 120182 PORTABLE DELI NEATOR EA 81 17.00 1, 377. 00
15 120300 TEMPORARY PAVENMENT MARKER EA 14 10. 00 140. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 9, 800. 00 39, 200. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 280 70. 00 19, 600. 00
18 150206 ABANDON CULVERT EA 9 1, 090. 00 9, 810. 00
19 150305 OBLI TERATE SURFACI NG M2 1, 258 7.00 8, 806. 00
20 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2, 580 6. 60 17, 028. 00
STRI PE
21 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 850 4. 40 8, 140. 00
22 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 160 45. 00 7,200. 00
23 150722 REMOVE PAVEMENT MARKER EA 340 1.70 578. 00
24 150742 REMOVE ROADSI DE S| GN EA 8 110. 00 880. 00
25 150761 REMOVE S| GN PANEL AND REMOVABLE SI GN EA 1 2,725.00 2,725.00
PANEL FRAMVE
26 150805 REMOVE CULVERT M 7 355. 00 2, 485. 00
27 151540 RECONSTRUCT CHAI N LI NK FENCE M 840 33. 00 27, 720. 00
28 029963 RECONSTRUCT 1.2 M CHAI N LI NK GATE EA 2 926. 00 1, 852. 00
(TYPE CL-1.8)
29 029964 RECONSTRUCT 1.5 M CHAI N LI NK GATE EA 1 1, 090. 00 1, 090. 00
(TYPE CL-1.8)
30 029965 RECONSTRUCT 2.4 M CHAI N LI NK GATE EA 6 1, 965. 00 11, 790. 00
(TYPE CL-1.8)
31 029966 RECONSTRUCT 3.7 M CHAI N LI NK GATE EA 4 2,725.00 10, 900. 00
(TYPE CL-1.8)
32 029967 RECONSTRUCT 5.4 M CHAIN LI NK SLI DI NG EA 2 2,725.00 5, 450. 00

GATE (TYPE CL- 1. 8)



04-291404 Bl D245

04- SF- 101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
11/ 06/ 02 11/ 08/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 029968 RECONSTRUCT 7.2 M CHAIN LI NK SLI DI NG EA 1 3, 050. 00 3, 050. 00
GATE (TYPE CL-1.8)
34 029969 RECONSTRUCT 8.4 M CHAIN LI NK SLI DI NG EA 1 3, 270. 00 3, 270. 00
GATE (TYPE CL- 1. 8)
35 029970 RESET PARKI NG METER POST EA 3 710. 00 2,130. 00
36 029971 RECONSTRUCT WOOD PARKI NG BUMPER M 30 109. 00 3, 270. 00
37 152609 MODI FY | NLET TO MANHOLE EA 1 2,725.00 2,725.00
38 153210 REMOVE CONCRETE VB 7 440. 00 3, 080. 00
39 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 221 34. 00 7,514. 00
40 153218 REMOVE CONCRETE S| DEWALK M2 54 58. 00 3,132. 00
41 029972 REMOVE CONCRETE BARRI ER POST EA 162 61. 00 9, 882. 00
42 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 190 21.00 3, 990. 00
43 155001 PLUG CULVERT EA 5 545. 00 2,725.00
44 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 12 109. 00 1, 308. 00
45 157550 BRI DGE REMOVAL LS LUMP SUM 2, 600, 000. 00* 2, 600, 000. 00
46 170101 DEVELOP WATER SUPPLY LS LUMP SUM 20, 000. 00* 20, 000. 00
47 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
48 (S) 029973 EROSI ON CONTROL ( NETTI NG MR 120 70. 00 8, 400. 00
49 (S) 203016 EROSI ON CONTROL ( TYPE D) M2 150 6. 10 915. 00
50 260301 CLASS 3 AGGREGATE BASE MB 160 68. 00 10, 880. 00
51 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 11 490. 00 5, 390. 00
52 390102 ASPHALT CONCRETE ( TYPE A) TONN 240 180. 00 43, 200. 00
53 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 75 40. 00 3, 000. 00
54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 10 436. 00 4, 360. 00
55 ( SF) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 19, 450 4.20 81, 690. 00
56 ( SF)550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 19, 450 10. 40 202, 280. 00
57 (S) 562004 METAL (RAIL MOUNTED SI GN) KG 136 80. 00 10, 880. 00
58 (S) 568007 I NSTALL SI GN OVERLAY EA 10 1, 400. 00 14, 000. 00
59 (S) 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 10 490. 00 4,900. 00
60 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 27, 250. 00* 27, 250. 00
61 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 22 1, 240. 00 27, 280. 00
62 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 27, 250. 00* 27, 250. 00
63 029974 300 MM VI TRI FI ED CLAY Pl PE M 18 385. 00 6, 930. 00
64 029975 254 MM VI TRI FI ED CLAY Pl PE M 13 385. 00 5, 005. 00
65 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 140 545. 00 76, 300. 00
66 731502 M NOR CONCRETE (M SCELLANEQUS VB 95 575. 00 54, 625. 00
CONSTRUCTI ON)
67 029976 RECONSTRUCT BRI CK S| DEWALK MR 64 490. 00 31, 360. 00



04-291404 Bl D245

04- SF-101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 06/ 02 11/ 08/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

68 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 514 22.00 11, 308. 00

69 (SF) 750499 M SCELLANEOUS METAL KG 1, 780 11. 00 19, 580. 00
(RESTRAI NER - ROD TYPE)

70 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 28 46. 00 1, 288. 00

71 833080 CONCRETE BARRI ER ( TYPE K) M 108 79. 00 8, 532. 00

72 (S) 839631 CRASH CUSHI ON MODULE, SAND FI LLED EA 14 295. 00 4,130. 00

73 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 160 53. 00 8, 480. 00

74 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,210 1. 00 2,210. 00

75 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 750 1.20 900. 00

76 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 670 . 40 268. 00
(BROKEN 10.98 M - 3.66 M

77 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 .40 320. 00
(BROKEN 5.18 M- 2.14 M

78 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 120 3.50 420. 00

79 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 230 8. 00 1, 840. 00

80 (S) 029977 MODI FY LI GHTI NG LS LUMP SUM 87, 100. 00* 87, 100. 00

81 (S) 029978 MODI FY SI GNAL AND LI GHTI NG (CI TY LS LUMP SUM 7, 025. 00* 7,025. 00
LOCATI ON 3)

82 (S) 029979 MODI FY SI GNAL AND LI GHTI NG STAGE LS LUMP SUM 4, 960. 00* 4, 960. 00
CONSTRUCTI ON (CI TY - LOCATI ON 1)

83 (S) 029980 REMOVAL S| GNAL AND LI GHTI NG STAGE LS LUMP SUM 33, 500. 00* 33, 500. 00
CONSTRUCTI ON (CI TY - LOCATI ON 1)

84 (S) 029981 SI'GNAL AND LI GHTI NG (CI TY - LOCATION 1) LS LUMP SUM 112, 950. 00* 112, 950. 00

85 (S) 029982 MODI FY S| GNAL AND LI GHTING (CI TY - LS LUMP SUM 10, 625. 00* 10, 625. 00
LOCATI ON 2)

86 (S) 029983 MODI FY S| GNAL AND LI GHTING (CI TY - LS LUMP SUM 34, 150. 00* 34, 150. 00
LOCATI ON 4)

87 (S) 029984 MODI FY S| GNAL AND LI GHTING (CI TY - LS LUMP SUM 7, 400. 00* 7, 400. 00
LOCATI ON 5)

88 999990 MOBI LI ZATI ON LS LUMP SUM 352, 000. 00* 352, 000. 00

TOTAL 4,678, 400. 00



| TEM
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04-291404
04- SF-101-R
11/ 06/ 02

50, 556.
145, 000.
28. 00
61. 00
45. 00
1.20

28. 00
17.00

5. 00
25,740. 00
85. 00

1, 000. 00
6. 00
25.00
25. 00
60. 00
1.20

1, 100. 00
8, 000. 00
50. 00
39. 00
300. 00
350. 00
550. 00
820. 00
1, 250. 00
1, 600. 00
2, 000. 00
300. 00
100. 00
4, 500. 00
100. 00
10. 00

35860.
115500.
51000.
37400.
51590.
50556.
145000.
1036.
6039.
2034.
4608.
2604.
1377.
70.
102960.
23800.
9000.
7548.
64500.
46250.
9600.
408.
8800.
8000.
350.
32760.
600.
350.
3300.
3280.
2500.
1600.
2000.
900.
3000.
4500.
700.
2210.

SUMMARY

44, 041.
218, 856.
27.
75.
330.
3.

55.
15.
11.
10, 963.
121.
1, 101.
3.

15.
15.
30.

2.
110.
2,752.
357.
90.
550.
550.
660.
715.
1, 211.
1, 431.
1, 651.
440.
110.
5, 505.
495.
63.

OF

REMA/

13317. 10
115611. 09
62556. 70
22000. 00
51639. 63
44041. 22
218856. 30
1026. 75
7522. 02
14930. 46
13747. 20
5120. 58
1258. 74
154. 28
43855. 92
33913. 60
9909. 54
4855. 88
38777. 40
27805. 50
4809. 60
751. 40
880. 88
2752. 65
2504. 95
75860. 40
1101. 06
550. 53
3963. 84
2862. 76
2422. 34
1431. 38
1651. 59
1321. 29
3303. 30
5505. 29
3468. 36
14115. 27

NI NG BI DDERS
FOURTH

Bl D AMOUNT
25, 000. 00* 25000
25.00 40750
115, 000. 00* 115000.
102, 000. 00* 102000
152. 50 33550.
51, 590. 00* 51590.
51, 000. 00* 51000.
132, 000. 00* 132000
28. 00 1036.
61. 00 6039.
32.50 1469.
4.40 16896
41. 00 3813.
17. 00 1377.
5. 00 70.
14, 400. 00 57600
40. 60 11368
825. 00 7425.
5.50 6919.
15. 00 38700.
15. 00 27750.
30. 00 4800.
1.65 561.
1, 100. 00 8800
7,200. 00 7200
330. 00 2310.
91. 60 76944,
558. 00 1116.
558. 00 558.
670. 00 4020
725. 00 2900
1, 230. 00 2460
1, 450. 00 1450
1, 675. 00 1675.
460. 00 1380
62. 00 1860.
2,200. 00 2200
190. 00 1330.
30. 00 6630.

Bl D245
PAGE 13
11/ 08/ 02
FI FTH
Bl D AMOUNT
25, 000. 00* 25000
45. 00 73350
108, 000. 00* 108000
45, 000. 00* 45000
300. 00 66000.
60, 000. 00* 60000.
300, 000. 00* 300000
320, 000. 00* 320000
300. 00 11100.
300. 00 29700.
12. 00 542.
1.00 3840.
50. 00 4650.
50. 00 4050.
200. 00 2800
9, 000. 00 36000.
50. 00 14000
400. 00 3600
12. 00 15096.
10. 00 25800.
10. 00 18500.
100. 00 16000.
2.00 680.
600. 00 4800
800. 00 800.
200. 00 1400
110. 00 92400.
700. 00 1400
700. 00 700.
800. 00 4800
850. 00 3400
1, 500. 00 3000
1, 800. 00 1800.
2, 000. 00 2000
300. 00 900.
100. 00 3000
1, 000. 00 1000.
500. 00 3500
60. 00 13260



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-291404

04- SF-101-R

11/ 06/ 02

50.

150.

250.

2, 489, 000.
20, 000.

5, 000.

10.

6.

55.

525.

200.

42.

1, 000.

4. 50

12.

77.

1, 320.
770.
31, 000.
1, 800.
25, 000.
120.
115.
573.
600.
325.

4.

12.

39.

50.
300.
72.

4. 00
8. 10
4.
4
4

00
00*
00*
00*
00
50
00
00
00
00
00

00
00
00
00
00*
00
00*
00
00
00
00
00
00
00
00
00
00
00

10

.15
.80

3000.
2489000.
20000.
5000.
1200.
975.
8800.
5775.
48000.
3150.
10000.
87525.
233400.
10472.
13200.
7700.
31000.
39600.
25000.
2160.
1495.
80220.
57000.
20800.
2056.
21360.
1092.
5400.
4200.
11520.
8840.
6075.
2747.
3320.
576.

SUMMARY

17.

550.

110.
2,745, 825.
20, 000.
5, 000.

8.

6.

250.

671.

124.

49.
2,439.
4.25

10.
35.
935.
495.
29, 493.
1, 722.
17, 505.
1, 169.
406.
550.
578.
495.
5.

11.
108.
87.
408.
36.

NERENE

OF

11
57*
00*
00*
26
17
50
65
98
55
95

48
24
90
48
29*
57
30*
33
85
53
06
48
51
14
54
53
46
95
38
76
11
11
21

REMA/

2745825.
20000.
5000.
991.
925.
40080.
7388.
29995.
3716.
24399.
82662.
203836.
4792.
9359.
4954.
29493.
37896.
17505.
21047.
5289.
77074.
54915.
31710.
2832.
19829.
3039.
9453.
5718.
5912.
3049.
2070.
743.
888.
265.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

24. 00 1296
40. 00 6480
13. 00 2470
150. 00 750.
110. 00 1320.
3,274, 704. 00* 3274704.
20, 000. 00* 20000.
5, 000. 00* 5000.
15. 00 1800.
10. 00 1500.
250. 00 40000.
671. 00 7381.
125. 00 30000.
50. 00 3750.
165. 00 1650.
6. 00 116700.
5. 00 97250.
77.50 10540.
1, 330. 00 13300.
778. 00 7780.
29, 500. 00* 29500.
1, 720. 00 37840.
27,500. 00* 27500.
1,170. 00 21060.
406. 00 5278.
547. 80 76692.
557. 00 52915.
550. 00 35200.
5.50 2827.
5.50 9790.
110. 00 3080.
95. 00 10260.
300. 00 4200.
66. 00 10560.
2.20 4862.
3.30 2475.
2.20 1474.
2.20 1760.
22.00 2640.

Bl D245
PAGE 14
11/ 08/ 02
FI FTH
Bl D AMOUNT
50. 00 2700
100. 00 16200
80. 00 15200
300. 00 1500.
250. 00 3000.
5, 498, 000. 00* 5498000.
25, 000. 00* 25000.
5, 000. 00* 5000.
10. 00 1200.
7.00 1050.
40. 00 6400.
450. 00 4950.
140. 00 33600.
41. 00 3075.
750. 00 7500.
4.00 77800.
10. 00 194500.
2.00 272.
300. 00 3000.
200. 00 2000.
8, 000. 00* 8000.
60. 00 1320.
50, 000. 00* 50000.
100. 00 1800.
100. 00 1300.
700. 00 98000.
750. 00 71250.
60. 00 3840.
12. 00 6168.
20. 00 35600.
135. 00 3780.
500. 00 54000.
400. 00 5600.
25.00 4000.
1.70 3757.
2.70 2025.
2.00 1340.
2.00 1600.
1.50 180.



| TEM

79
80
81
82
83
84
85
86
87

88
TOT

04-291404
04- SF-101-R
11/ 06/ 02
SECOND
Bl D AMOUNT
6. 00 1380. 00
94, 150. 00* 94150. 00
12, 200. 00* 12200. 00
8, 500. 00* 8500. 00
15, 250. 00* 15250. 00
87, 800. 00* 87800. 00
7, 650. 00* 7650. 00
25, 200. 00* 25200. 00
12, 000. 00* 12000. 00
275, 000. 00* 275000. 00
4,695, 838. 00

SUMMARY

OF REMA

THI RD
Bl D AMOUNT
4.41 1014
91, 754. 47* 91754
11, 891. 43* 11891
8, 175. 36* 8175
14, 864. 29* 14864
85, 636. 99* 85636
7,432, 15* 7432
24, 467.72* 24467
11, 891. 43* 11891
397, 372. 50* 397372
5,069, 297. 26

NI NG BI DDERS

FOURTH
Bl D AMOUNT
22.00 5060.
104, 000. 00* 104000
13, 470. 00* 13470.
9, 260. 00* 9260.
16, 840. 00* 16840.
97, 000. 00* 97000.
8, 400. 00* 8400
27,700. 00* 27700.
13, 400. 00* 13400.
260, 000. 00* 260000

5, 398, 260. 00

Bl D245

PAGE 15
11/ 08/ 02
FI FTH
Bl D AMOUNT
3.50 805
97, 200. 00* 97200
9, 720. 00* 9720
6, 683. 00* 6683
12, 150. 00* 12150
95, 985. 00* 95985
6, 075. 00* 6075
24, 300. 00* 24300
9, 720. 00* 9720
720, 000. 00* 720000

8, 560, 013. 40



04-291404 Bl D245

04- SF-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 16
11/ 06/ 02 11/ 08/ 02
| TEM SI XTH
Bl D AMOUNT

1 10, 000. 00* 10000. 00

2 30. 00 48900. 00

3 50, 000. 00* 50000. 00

4 50, 000. 00* 50000. 00

5 200. 00 44000. 00

6 50, 000. 00* 50000. 00

7 5, 000. 00* 5000. 00

8 50, 000. 00* 50000. 00

9 75. 00 2775. 00
10 100. 00 9900. 00
11 40. 00 1808. 00
12 1.00 3840. 00
13 40. 00 3720. 00
14 40. 00 3240. 00
15 5. 00 70. 00
16 5, 000. 00 20000. 00
17 60. 00 16800. 00
18 1, 000. 00 9000. 00
19 2.00 2516. 00
20 2.00 5160. 00
21 2.00 3700. 00
22 30. 00 4800. 00
23 1.00 340. 00
24 100. 00 800. 00
25 1, 000. 00 1000. 00
26 1, 000. 00 7000. 00
27 35. 00 29400. 00
28 1, 000. 00 2000. 00
29 1, 500. 00 1500. 00
30 2, 000. 00 12000. 00
31 2,500. 00 10000. 00
32 2,500. 00 5000. 00
33 3, 000. 00 3000. 00
34 3, 500. 00 3500. 00
35 500. 00 1500. 00
36 100. 00 3000. 00
37 5, 000. 00 5000. 00
38 300. 00 2100. 00
39 40. 00 8840. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-291404
04- SF-101-R
11/ 06/ 02

20. 00

1, 000. 00
100. 00

6, 900, 000. 00*
10, 000. 00*
10, 000. 00~
15. 00

3. 00

50. 00

200. 00

200. 00

10. 00

1, 500. 00

3. 00

4.00

100. 00

1, 000. 00
450. 00

20, 000. 00*

2, 000. 00

20, 000. 00*
250. 00

220. 00

800. 00

800. 00

430. 00

8. 00

10. 00

50. 00

70. 00

400. 00

40. 00

00
00
00
00
00

NN ENE

6900000.
10000.
10000.

1800.
450.
8000.
2200.
48000.
750.
15000.
58350.
77800.
13600.
10000.
4500.
20000.
44000.
20000.
4500.
2860.
112000.
76000.
27520.
4112.
17800.
1400.
7560.
5600.
6400.
2210.
1500.
670.
1600.
240.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 17
11/ 08/ 02



04-291404 Bl D245

04- SF-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 18
11/ 06/ 02 11/ 08/ 02
| TEM SI XTH
Bl D AMOUNT
79 2.00 460. 00
80 120, 000. 00* 120000. 00
81 10, 000. 00* 10000. 00
82 10, 000. 00~ 10000. 00
83 10, 000. 00* 10000. 00
84 70, 000. 00* 70000. 00
85 10, 000. 00* 10000. 00
86 30, 000. 00* 30000. 00
87 10, 000. 00* 10000. 00
88 900, 000. 00* 900000. 00

TOT 9, 193, 491. 00



