STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 14/ 02 I'N SAN DI EGO COUNTY | N SAN DI EGO 11/ 18/ 02
CONTRACT NUMBER 11-070804 FROM 0.5 KM SOQUTH OF FRI ARS ROAD CONTRACT CODE 'C '
LOCATI ON 11- SD-15-R6. 5/ R10. 1 OVERCROSSI NG TO 0.2 KM NORTH OF 86 CONTRACT | TEMS
CLAI REMONT MESA BLVD OVERCROSSI NG
PLANTI NG AND | RRI GATI ON FEDERAL AID ACI M 015-4(190) 6E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HA25 2,344,000 TOTAL NUMBER OF WORKI NG DAYS 1000
NUMBER OF Bl DDERS 3 ENG NEERS EST 2, 046, 000. 00 AMOUNT OVER 75, 353. 04 PERCENT OVER EST 3.68
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,121, 353. 04 2 DI VERSI FI ED LANDSCAPE CO 909 926- 7444
00576183
33801 WASHI NGTON STREET FAX 909 926- 7440
W NCHESTER CA 92596
2 2,172, 546. 64 1 MARI NA LANDSCAPE | NC 714 939- 6600
00492862
1100 E KATELLA AVE FAX 714 935-1199
ANAHEI M CA 92805
3 2,191, 299. 75 3 BELAI RE WEST LANDSCAPE | NC 714 523-9200
00448636
P O BOX 6270 FAX 714 823-9201

BUENA PARK CA 90622



11- 070804 Bl D245
11-SD-15-R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 14/ 02 11/18/02

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ATLAS FENCE
SAN DI EGO CA

C G O CONSTRUCTI ON
RANCHO CUCAMUNGA CA

D G YEAGER
CORONA CA

GOLDEN STATE BORI NG
ONTARI O CA

HYDROSPROUT
ESCONDI DO CA

MOORE ELECTRI C
CORONA CA

TRADEMARK CONCRETE SYSTEMS
ANAHEI M CA

I TEMS 10 AND 82 ( PARTI AL)

I TEMS 11 AND 12 ( PARTI AL)

I TEMS 13 THRU 15 AND 77 THRU 80 ( PARTI AL)

| TEMS 73 AND 74 ( PARTI AL)

I TEMS 21 THRU 26 (PARTIAL)

| TEM 85 ( PARTI AL)

| TEM 81 (PARTI AL)



11- 070804 Bl D245

11-SD-15-R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 14/ 02 11/18/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AREA WEST FENCE FENCI NG
EL CAJON CA
C G O CONSTRUCTI ON COVPANY TREE AND PLANT REMOVAL
RANCHO CUCAMONGA CA
GLOBAL ENVI RONMENTAL NETWORK CONSTRUCTI ON AREA AND PORTABLE MESSAGE Sl GNS
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
GOLDEN SUN CONSTRUCTON RETAI NI NG WALL
ALI SO VIEJO CA
| MPERI AL | RRI GATI ON MATERI ALS
ESCONDI DO CA
MOCRE ELECTRI C ELECTRI CAL
CORONA CA
PRECI SON CONRETE CONSTRUCTI ON M NOR CONCRETE

SAN MARCCS CA

REPLENI SH PRODUCT MULCH
TEMECULA CA



11- 070804

11-SD-15-R6 SUMMARY

11/ 14/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

11/18/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AREA WEST FENCE CO
EL CAJON CA

GOLDEN SUN CONSTRUCTI ON | NC
LAGUNA HILLS CA

H  WAY SAFETY | NC
ESCONDI DO CA

HYDROSPROUT
ESCONDI DO CA

JESMAR CONSTRUCTI ON
SANTA ANA CA

MOORE ELECTRI CAL CONTRACTI NG | NC

CORONA CA

TRUGREEN
MONROVI A CA

| TEM5 10 AND 82

I TEMS 77, 79 AND 80

| TEM 7

| TEMS 21 THRU 26

| TEMS 73 AND 784 (PARTIAL)

| TEM 85

REMOVE TREES



11- 070804 Bl D245

11- SD- 15- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 14/ 02 11/ 18/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 500. 00* 6, 500. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 18, 750. 00* 18, 750. 00

3 030015 TEMPORARY CONCRETE \WASHOUT EA 4 1, 850. 00 7, 400. 00

4 074028 TEMPORARY FI BER ROLL M 10, 300 7.55 77, 765. 00

5 030016 TEMPORARY GRAVEL BAG EA 350 3.25 1,137.50

6 030017 TEMPORARY CONSTRUCTI ON ENTRANCE ( PLATES) EA 4 1, 350. 00 5, 400. 00

7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 500. 00* 10, 500. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 32, 500. 00* 32, 500. 00

9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 13, 480. 00 26, 960. 00
10 151540 RECONSTRUCT CHAI N LI NK FENCE M 2,210 52. 00 114, 920. 00
11 030018 PLANT REMOVAL MR 91, 450 2.25 205, 762. 50
12 160120 REMOVE TREE EA 120 300. 00 36, 000. 00
13 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 51 110. 00 5, 610. 00
14 (F) 192502 SAND BEDDI NG MB 520 56. 00 29, 120. 00
15 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 31 112. 00 3, 472. 00
16 200002 ROADSI DE CLEARI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
17 202003 | RON SULFATE KG 3,100 1.40 4, 340. 00
18 202011 MULCH MB 670 23.50 15, 745. 00
19 202031 COWMVERCI AL FERTI LI ZER ( SLOW RELEASE) KG 2, 800 1.25 3, 500. 00
20 030019 COWERCI AL FERTI LI ZER ( PACKET) EA 10, 440 1.40 14, 616. 00
21 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 2 602. 00 1, 204. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 300 .70 910. 00
23 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 1, 400 .74 1, 036. 00
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 24 112. 00 2, 688. 00
25 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 22 21.00 462. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 130 12. 00 1, 560. 00
27 204006 PLANT ( GROUP F) EA 328, 500 .30 98, 550. 00
28 (F) 204008 PLANT ( GROUP H) EA 811, 053 .18 145, 989. 54
29 204035 PLANT ( GROUP A) EA 2, 650 6. 25 16, 562. 50
30 204038 PLANT ( GROUP U) EA 320 64. 00 20, 480. 00
31 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 18, 500. 00* 18, 500. 00
32 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 131, 000. 00* 131, 000. 00
33 030020 REPLACE VALVE BOX COVER EA 54 55. 00 2, 970. 00
34 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 39, 000. 00* 39, 000. 00
35 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 87 215. 00 18, 705. 00
36 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 140 220. 00 30, 800. 00
37 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 1 225. 00 225. 00



11- 070804 Bl D245

11- SD- 15- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 14/ 02 11/ 18/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 030021 50 MM REMOTE CONTROL VALVE (MASTER) W TH EA 4 685. 00 2, 740. 00
FLOW METER

39 030022 HAND HELD REMOTE CONTROL EA 1 3, 080. 00 3, 080. 00

40 030023 28 CHANNEL | RRI GATI ON CLUSTER CONTROL EA 1 14, 000. 00 14, 000. 00
UNIT

41 030024 40 STATI ON SATELLI TE | RRI GATI ON EA 4 6, 100. 00 24, 400. 00
CONTROLLER

42 030025 32 STATI ON SATELLI TE | RRI GATI ON EA 1 3, 700. 00 3, 700. 00
CONTROLLER

43 030026 24 STATI ON SATELLI TE | RRI GATI ON EA 4 4, 750. 00 19, 000. 00
CONTROLLER

44 208023 75 MM GALVANI ZED STEEL Pl PE M 10 32.50 325. 00
(SUPPLY LI NE)

45 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 14,179 5.75 81, 529. 25
(SUPPLY LI NE)

46 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 1, 745 6.75 11, 778. 75
(SUPPLY LI NE)

47 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 1,151 7.75 8, 920. 25
(SUPPLY LI NE)

48 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 3, 454 9. 00 31, 086. 00
(SUPPLY LI NE)

49 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 2, 887 11. 50 33, 200. 50
(SUPPLY LI NE)

50 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 6, 977 12.75 88, 956. 75
(SUPPLY LI NE)

51 (SF) 208256 100 MM PLASTI C PI PE (PR 200) M 2, 402 13.50 32, 427. 00
(SUPPLY LI NE)

52 (SF) 208294 150 MM PLASTI C PI PE (PR 200) M 1,192 17.25 20, 562. 00
(SUPPLY LI NE)

53 030027 REMOVE WATER METER EA 4 825. 00 3, 300. 00

54 030028 | RRI GATI ON EQUI PVENT ASSEMBLY ENCLOSURE EA 7 2,100. 00 14, 700. 00

55 208465 SPRI NKLER ( TYPE A-5) EA 190 20. 00 3, 800. 00

56 208466 SPRI NKLER ( TYPE A- 6) EA 240 45. 00 10, 800. 00

57 208467 SPRI NKLER ( TYPE A-7) EA 310 22.00 6, 820. 00

58 208468 SPRI NKLER ( TYPE A- 8) EA 180 48. 00 8, 640. 00

59 030029 SPRINKLER (TYPE A - 11) EA 41 36. 00 1, 476. 00

60 030030 SPRI NKLER( TYPE A- 12) EA 42 48. 00 2, 016. 00

61 208471 SPRI NKLER ( TYPE B- 1) EA 140 20. 00 2, 800. 00



11- 070804 Bl D245

11- SD- 15- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 14/ 02 11/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
62 208472 SPRI NKLER ( TYPE B- 2) EA 170 45. 00 7, 650. 00
63 208482 SPRI NKLER ( TYPE C- 2) EA 370 15. 00 5, 550. 00
64 208490 40 MV GATE VALVE EA 26 175. 00 4,550. 00
65 208491 50 MM GATE VALVE EA 63 180. 00 11, 340. 00
66 208492 65 MV GATE VALVE EA 7 205. 00 1, 435. 00
67 208493 75 MM GATE VALVE EA 26 300. 00 7, 800. 00
68 208494 100 MM GATE VALVE EA 9 425. 00 3, 825. 00
69 208495 150 MM GATE VALVE EA 6 475. 00 2, 850. 00
70 030031 100 MM PRESSURE REDUCI NG VALVE EA 2 725. 00 1, 450. 00
ASSEMBLY
71 030032 CHANNELI ZER EA 1 850. 00 850. 00
72 030033 25 MM COVBI NATI ON Al R AND VACUUM EA 11 250. 00 2, 750. 00
RELEASE VALVE
73 (S) 030034 200 MM CONDUI T ( DI RECTI ONAL BORE) M 145 225. 00 32, 625. 00
74 (S) 030035 250 MM CONDUI T (DI RECTI ONAL BORE) M 45 245. 00 11, 025. 00
75 209200 RECLAI MED WATER WARNI NG SI GN LS LUMP SUM 355. 00* 355. 00
76 (S) 030036 STONE VENEER MR 29 535. 00 15, 515. 00
77 (SF) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) MB 23 850. 00 19, 550. 00
78 (S) 511047 ANTI - GRAFFI TI  COATI NG MR 29 132.00 3, 828. 00
79 (SF) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 770 5.25 4,042.50
80 (SF)731517 M NOR CONCRETE ( GUTTER) VB 2.6 525. 00 1, 365. 00
81 (S) 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 2, 850 95. 00 270, 750. 00
82 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 850. 00 5, 950. 00
83 (S) 030037 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 2,100. 00 4, 200. 00
(TYPE A)
84 (S) 030038 | RRI GAT| ON CONTROLLER ENCLOSURE CABI NET EA 4 2, 350. 00 9, 400. 00
(TYPE B)
85 (S) 860797 ELECTRI C SERVI CE (1| RRI GATI ON) LS LUMP SUM 14, 500. 00* 14, 500. 00
86 999990 MOBI LI ZATI ON LS LUMP SUM 67, 500. 00* 67, 500. 00

TOTAL 2,121, 353.04
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11- 070804
11-SD-15-R6
11/ 14/ 02

7.

70.

50, 000.
180, 000.
22.

70, 460.
130.
155.
180.

1, 200.
2, 950.

. 00*

00*
00*
00
00*
00
00
00
00
00

128030.
60000.
1836.
24440.
860.
30000.
1550.
28810.
2800.
522.
700.
1950.
420.
1920.
16.
227.
82125.
105436.
19212.
22400.
50000.
180000.
1188.
70460.
11310.
21700.
180.
4800.
2950.

SUMMARY

5, 000.
180, 000.
.00
20, 000.

250.
275.
300.
3, 500.
1, 200.

OF

. 00*

00*
00*

00*
00
00
00
00
00

REMA/

110654. 50
54000. 00
1275. 00
16640. 00
1550. 00
30000. 00
2015. 00
23450. 00
2800. 00
1044. 00
1200. 00
910. 00
840. 00
2280. 00
308. 00
520. 00
121545. 00
202763. 25
21200. 00
25600. 00
5000. 00
180000. 00
2160. 00
20000. 00
21750. 00
38500. 00
300. 00
14000. 00
1200. 00

N

N G

B

DDERS

Bl D245
PAGE 8
11/18/02
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42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11- 070804
11-SD-15-R6
11/ 14/ 02

650.
1, 200.
13.
45.
13.
45.
13.
45.

35.

68.
77.
107.
390.
500.
760.
3, 600.
5, 250.
325.
150.
170.
1, 200.
100.
2, 000.
15.

00*
00
00
00

120100.
70328.
2600.
8400.
2470.
10800.
4030.
8100.
533.
1890.
595.
5950.
1572.
1768.
4851.
749.
10140.
4500.
4560.
7200.
5250.
3575.
21750.
7650.
1200.
2900.
46000.
435.

SUMMARY

175.
200.
300.
400.
450.
750.
750.
800.
300.
300.
330.
500.
100.
1, 600.
25.

OF

REMA/

1000. 00
113432. 00
15705. 00
11510. 00
37994. 00
46192. 00
139540. 00
52844. 00
35760. 00
4000. 00
14000. 00
4750. 00
6000. 00
7750. 00
4500. 00
1025. 00
1050. 00
1680. 00
2040. 00
4440. 00
4550. 00
12600. 00
2100. 00
10400. 00
4050. 00
4500. 00
1500. 00
800. 00
3300. 00
43500. 00
14850. 00
500. 00
2900. 00
36800. 00
725.00

N

N G

B

DDERS

Bl D245
PAGE 9
11/18/02



| TEM

79
80
81
82
83
84
85

86
TOT

11- 070804
11-SD-15-R6 SUMMARY OF REMA
11/ 14/ 02
SECOND THI RD
BI D AMOUNT BI D AMOUNT
4.25 3272. 50 3.50 2695
1, 000. 00 2600. 00 2,000. 00 5200
85. 00 242250. 00 77.00 219450
720. 00 5040. 00 925. 00 6475
1, 500. 00 3000. 00 2, 000. 00 4000
2, 000. 00 8000. 00 2, 000. 00 8000.
14, 000. 00* 14000. 00 12, 000. 00* 12000.
120, 000. 00* 120000. 00 95, 000. 00* 95000.
2,172, 546. 64 2,191, 299.75

N |

N G

B I

DDERS

Bl D245
PAGE 10
11/18/02



