STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 20/ 02 I N NEVADA COUNTY | N TRUCKEE ON 11/ 21/ 02
CONTRACT NUMBER 03-291024 ROUTE 267 FROM ROUTE 80 TO JCERGER CONTRACT CODE 'C '
LOCATI ON 03- NEV-267-0.0/2.8 ROAD 36 CONTRACT | TEMS
REHABI LI TATE EXI STI NG H GHWAY FEDERAL Al D ACST-P267-(015)E

P- P267- (015) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%

PROPCSALS | SSUED 14 FUND TOTAL  HE14 1, 100, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 8 ENG NEERS EST 887, 000. 00 AMOUNT UNDER 199, 993. 00 PERCENT UNDER EST 22.55
PROGRAM ELENENTS P
Bl D RANK BID TOTAL BIDDER ID Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 687, 007. 00 7 S| ERRA NEVADA CONSTRUCTI ON | NC 775 355-0420
00593393
P O BOX 50760 FAX 775 355-0535
SPARKS NV 89435
2 693, 396. 00 6 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077- 5085
3 747, 825. 00 5 MARTI N BROTHERS CONSTRUCTI ON 916 852-1911
00726454
3174 LUYUNG DRI VE SUI TE 3 FAX 916 852-1611
RANCHO CORDOVA CA 95742
4 778, 530. 00 3 BALDW N CONTRACTI NG COVPANY 530 742-5141
I'NC 00091712
4509 SKYWAY DRI VE FAX 530 742-3916
MARYSVI LLE CA 95901
5 819, 669. 00 1 J A GONSALVES AND SON 707 258-6261
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240

NAPA CA 94581



03-291024

03- NEV- 267

11/ 20/ 02
6 856, 657. 00
7 896, 069. 00
8 926, 096. 00

Q AND D CONSTRUCTI ON CO

P O BOX 10865
RENO NV 89510

DON GARCI A EXCAVATI NG AND
PAVI NG | NC

P O BOX 7176

SOUTH LAKE TAHOE CA 96158

AZTECA CONSTRUCTI ON | NC

3871 SECURITY PARK DR
RANCHO CORDOVA CA 95742

775 786-2677
00427988
FAX 775 786-5136

530 577-0558
00305618
FAX 530 577-0221

916 351-0202
00397742
FAX 916 351-9270

Bl D245
PAGE 2
11/21/02



03-291024 Bl D245

03- NEV- 267 PAGE 3
11/ 20/ 02 11/21/02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ANRAK CORPCRATI ON ASPHALT GRI NDI NG

5820 MAYHEW RD
SACRAMENTO CA 95827

CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

P C N CONSTRUCTI ON | NC GUARD RAI L
5301 F BYRON HOT SPRI NGS RD
BYRON CA 94514



03-291024
03- NEV- 267
11/ 20/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
11/21/02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APEX FENCE COVPANY | NC
ANDERSON CA

RI LEYS STRI Pl NG
BENI Cl A CA

Bl DDER | D NAME AND ADDRESS

I TEM5 8 AND 26 THRU 33

| TEMS 34 AND 35

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY I TEMS 15 THRU 19 (PORTI ON)
LI NCOLN CA
APEX FENCE COVPANY | NC | TEMS 26 THRU 33
ANDERSON CA
G AND L TRAFFI C SERVI CES I TEMS 4 AND 5 ( PORTI ON)
REDDI NG CA
RI LEYS STRI Pl NG | TEMS 34 AND 35
BENI Cl A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE

CONTI NUED

LI NCOLN CA

CLEMENS CONSTRUCTI ON
REDDI NG CA

F M G GRI NDI NG
MORGAN HI LL CA
ON NEXT PAGE

Pl PE

COLD PLANE ASPHALT CONCRETE



03-291024
03- NEV- 267
11/ 20/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
11/21/02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

P C N CONSTRUCTI ON
BYRON CA

RI LEYS STRI Pl NG
BENI Cl A CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

STRI PI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE
SACRAMENTO CA

RI LEYS STRI PI NG
BENI Cl A CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

APEX FENCE COVPANY | NC
P O BOX 545
ANDERSON CA 96007

BOYLES PI LOTS AND TRAFFI C
P O BOX 496
MANTON CA 96059

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

GUARD RAI L

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS



03-291024 Bl D245

03- NEV- 267 PAGE 6

11/ 20/ 02 11/21/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL STRI PI NG SERVI CE | NC STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CLEMENS CONSTRUCTI ON COMPANY Pl PE | NSTALLATI ON
P O BOX 494639
REDDI NG CA 96049

WESTERN STABI LI ZATI ON GRI NDI NG

P O BOX 1022
DI XON CA 95620

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY I TEM5 15 THRU 19
2788 VENTURE DRI VE
LI NCOLN CA 95648

APEX FENCE COVPANY | NC | TEM5 8 AND 28 THRU 33
P O BOX 545
ANDERSON CA 96007

BOBBI E MACK GRI NDI NG I TEMS 9 AND 11 ( PARTI AL)
139 N CAI N STREET
VI SALI A CA 93292

CENTRAL STRI PI NG SERVI CE ITEMS 5, 34 AND 35 ( PARTI AL)
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CLEMENS CONSTRUCTI ON COVPANY ITEMS 5, 7, 10 AND 20 THRU 25 (PARTI AL)
P O BOX 494639
REDDI NG CA 96049

CONTI NUED ON NEXT PAGE



03-291024
03- NEV- 267
11/ 20/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

11/21/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 K R C SAFETY COVPANY | NC
6084 W HURLEY AVE
VI SALI A CA 93291

Bl DDER | D NAME AND ADDRESS

I TEMS 4 THRU 6 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 A C DI KE COVPANY
LI NCOLN CA 95648

CHRI SP COVPANY
FREMONT CA 94539

P C N CONSTRUCTI ON | NC
BYRON CA 94514

ASPHALT CONCRETE DI KE ( PORTI ON)

STRI PI NG ( PORTI ON)

GUARD RAI L ( PORTI ON)



03-291024 Bl D245

03- NEV- 267 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 20/ 02 11/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 030097 TEMPORARY FENCE M 380 15. 00 5, 700. 00
( ENVI RONVENTALLY SENSI TI VE AREAS)
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00* 4, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 16, 787. 00* 16, 787. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00* 8, 000. 00
7 150206 ABANDON CULVERT EA 1 1, 000. 00 1, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 240 17.00 4, 080. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 040 5. 00 5, 200. 00
10 150805 REMOVE CULVERT M 310 25.00 7, 750. 00
11 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,080 7.00 14, 560. 00
(60 MM MAXI MUM)
12 193006 STRUCTURE BACKFI LL ( SLURRY CEMENT) VB 8 200. 00 1, 600. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 350 50. 00 17, 500. 00
14 390102 ASPHALT CONCRETE (TYPE A) TONN 7,020 65. 00 456, 300. 00
15 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 510 4.00 2, 040. 00
16 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 220 4.00 880. 00
17 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 40 4.00 160. 00
18 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 120 4.00 480. 00
19 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 180 4.00 720. 00
20 620909 450 MM ALTERNATI VE PI PE CULVERT M 300 125. 00 37, 500. 00
21 620913 600 MM ALTERNATI VE Pl PE CULVERT M 26 250. 00 6, 500. 00
22 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 7 150. 00 1, 050. 00
23 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 2 180. 00 360. 00
24 721010 ROCK SLOPE PROTECTI ON VB 32 200. 00 6, 400. 00
(BACKING NO. 1, METHOD B)
25 729010 ROCK SLOPE PROTECTI ON FABRI C MR 120 3. 00 360. 00
26 820112 MARKER ( CULVERT) EA 4 40. 00 160. 00
27 820151 OBJECT MARKER ( TYPE L-1) EA 4 40. 00 160. 00
28 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 240 75. 00 18, 000. 00
29 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 160. 00 160. 00
30 (S) 839552 TERM NAL SECTI ON ( TYPE C) EA 2 220. 00 440. 00
31 (S) 839553 END SECTI ON EA 2 160. 00 320. 00
32 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 500. 00 10, 000. 00
33 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 750. 00 1, 500. 00
34 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 11, 800 . 80 9, 440. 00



Bl D245

03-291024
03- NEV- 267 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
11/ 20/ 02 11/21/02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 240 35. 00 8, 400. 00
36 999990 MOBI LI ZATI ON LS LUWVP SUM 35, 000. 00* 35, 000. 00

TOTAL 687, 007. 00



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE

w
=

WwWwwww
OO WN

_|
9

03-291024
03- NEV- 267
11/ 20/ 02

200.
125.
175.
2, 200.
1, 000.

20.
69, 000.

386100. 00
2040. 00
880. 00
160. 00
480. 00
720. 00
61500. 00
6890. 00
735. 00
278.00
5440. 00
300. 00
160. 00
160. 00
18240. 00
200. 00
250. 00
350. 00
8800. 00
2000. 00
5900. 00
4860. 00
69000. 00

693, 396. 00

SUMMARY

200.
125.
175.
2, 200.
1, 000.

30.
13, 000.

OF

REMA

435240.
5610.
2420.

440.
1320.
1980.

60000.
13000.
1575.
500.
12800.

480.

160.

160.

19440.

200.

250.

350.
8800.
2000.
5900.
7200.

13000.

747, 825. 00

Bl DDERS
FOURTH
Bl D AMOUNT

10. 00 3800
1, 500. 00~ 1500
5, 000. 00* 5000
5, 000. 00~ 5000
42, 000. 00* 42000
10, 000. 00~ 10000
5, 000. 00 5000
17. 00 4080
7.00 7280
10. 00 3100
20. 00 41600
200. 00 1600
60. 00 21000.
64. 00 449280.
4.00 2040.
4.00 880.
4.00 160.
4.00 480.
4.00 720.
225. 00 67500.
500. 00 13000.
180. 00 1260.
200. 00 400.
400. 00 12800.
7.00 840.
45. 00 180.
40. 00 160.
68. 00 16320.
150. 00 150.
200. 00 400.
150. 00 300.
2, 300. 00 9200.
700. 00 1400.
.50 5900.
30. 00 7200.
37, 000. 00* 37000.
778, 530. 00

Bl D245
PAGE 10
11/21/02
FI FTH
Bl D AMOUNT
21.00 7980
4,500. 00* 4500
15, 000. 00* 15000
4,500. 00* 4500.
130, 542. 00* 130542.
12, 000. 00~ 12000.
900. 00 900.
16. 00 3840.
8. 00 8320.
75. 00 23250.
4.00 8320.
469. 00 3752.
43. 00 15050.
58. 00 407160.
12. 00 6120.
16. 00 3520.
25.00 1000.
14. 00 1680.
15. 00 2700.
285. 00 85500.
375. 00 9750.
155. 00 1085.
250. 00 500.
115. 00 3680.
3.00 360.
40. 00 160.
50. 00 200.
55. 00 13200.
130. 00 130.
130. 00 260.
130. 00 260.
3, 000. 00 12000.
700. 00 1400.
.75 8850.
30. 00 7200.
15, 000. 00~ 15000.
819, 669. 00



03-291024 Bl D245
03- NEV- 267 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
11/ 20/ 02 11/21/02
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 6.70 2546. 00 11.00 4180. 00 17.50 6650. 00
2 3, 500. 00* 3500. 00 4,000. 00* 4000. 00 2, 100. 00* 2100. 00
3 5, 100. 00* 5100. 00 15, 000. 00* 15000. 00 8, 400. 00* 8400. 00
4 6, 400. 00* 6400. 00 5, 000. 00~ 5000. 00 6, 800. 00* 6800. 00
5 52, 479. 00* 52479. 00 90, 000. 00* 90000. 00 88, 700. 00* 88700. 00
6 13, 000. 00* 13000. 00 27,000. 00* 27000. 00 18, 500. 00* 18500. 00
7 700. 00 700. 00 2,500. 00 2500. 00 2,400. 00 2400. 00
8 21.00 5040. 00 22.00 5280. 00 24.00 5760. 00
9 10. 00 10400. 00 6. 00 6240. 00 6. 00 6240. 00
10 30. 00 9300. 00 25.00 7750. 00 43. 00 13330. 00
11 11. 20 23296. 00 21.00 43680. 00 8.50 17680. 00
12 220. 00 1760. 00 300. 00 2400. 00 227.00 1816. 00
13 50. 00 17500. 00 65. 00 22750. 00 111. 00 38850. 00
14 64. 00 449280. 00 65. 00 456300. 00 77.00 540540. 00
15 9. 60 4896. 00 4.30 2193. 00 6. 50 3315. 00
16 8. 30 1826. 00 4.35 957. 00 6. 40 1408. 00
17 11. 20 448. 00 4.35 174. 00 10. 50 420. 00
18 9. 60 1152. 00 4.35 522. 00 7.50 900. 00
19 7.30 1314. 00 4.35 783. 00 7.00 1260. 00
20 310. 00 93000. 00 360. 00 108000. 00 200. 00 60000. 00
21 335. 00 8710. 00 730. 00 18980. 00 478. 00 12428. 00
22 670. 00 4690. 00 250. 00 1750. 00 814. 00 5698. 00
23 750. 00 1500. 00 300. 00 600. 00 528. 00 1056. 00
24 175. 00 5600. 00 150. 00 4800. 00 371. 00 11872. 00
25 5.50 660. 00 8. 00 960. 00 24. 00 2880. 00
26 55. 00 220. 00 50. 00 200. 00 52. 00 208. 00
27 55. 00 220. 00 50. 00 200. 00 52. 00 208. 00
28 82. 00 19680. 00 83. 00 19920. 00 88. 00 21120. 00
29 210. 00 210. 00 220.00 220. 00 195. 00 195. 00
30 135. 00 270. 00 125. 00 250. 00 259. 00 518. 00
31 185. 00 370. 00 190. 00 380. 00 195. 00 390. 00
32 2, 350. 00 9400. 00 2,420.00 9680. 00 3, 000. 00 12000. 00
33 1, 070. 00 2140. 00 1, 100. 00 2200. 00 907. 00 1814. 00
34 .75 8850. 00 .70 8260. 00 1.00 11800. 00
35 30. 00 7200. 00 29. 00 6960. 00 36. 00 8640. 00
36 84, 000. 00* 84000. 00 16, 000. 00* 16000. 00 10, 200. 00* 10200. 00
TOT 856, 657. 00 896, 069. 00 926, 096. 00




