STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 07/ 10/ 03 IN LOS ANGELES COUNTY AT VARI QUS 07/ 14/ 03
CONTRACT NUMBER 07-206054 LOCATI ONS CONTRACT CODE 'D '
LOCATI ON 07-LA-605-0.0/7.5 21 CONTRACT | TEMS
METAL BEAM GUARD RAI LS FEDERAL Al D ACST-X037-(118)E

PHG X037- (118) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPGSALS | SSUED 6 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 125
NUMBER OF BI DDERS 4 ENG NEERS EST 974, 000. 00 AMOUNT UNDER 76, 215. 00 PERCENT UNDER EST 7.82
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 897, 785. 00 4 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
2 899, 999. 00 2 ALCORN FENCE COVPANY 323 875-1342
00122954
P O BOX 1249 FAX 818 768-9719
SUN VALLEY CA 91353
3 1, 050, 734. 00 3 C AND W CONSTRUCTI ON 805 642-0204
SPECI ALTI ES I NC 00256795
2419 PALMA DRI VE FAX 805 642-5141
VENTURA CA 93003
4 1, 075, 750. 00 1 CORAL CORPORATI ON OF OREGON 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110

W LSONVI LLE OR 97070



07-206054
07-LA-605-0
07/ 10/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

07/ 14/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY
LI NCOLN CA

SM TH AND SON
FALLBROOK CA

ASPHALT CONCRETE DI KE ( PORTI ON)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)



07-206054 Bl D245
07-LA-605-0 PAGE 3
07/ 10/ 03 07/ 14/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 95648

ACCURATE CONCRETE SAW NG
10667 SAN FERNANDO RD
PACO VA CA

K R C SAFETY COVPANY
6084 W HURLEY
VI SALI A CA

Bl DDER | D NAME AND ADDRESS

| TEMS 11 THRU 13 (PORTI ON)

| TEM 6 ( PORTI ON)

| TEVS 3 AND 4 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

K R C SAFETY COVPANY | NC
VI SALI A CA

Bl DDER | D NAME AND ADDRESS

| TEMS 11 THRU 13 ( PORTI ON)

I TEMS 3, 4, 7, 15 AND 16 (PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 95648

K R C SAFETY COVPANY
6084 WEST HURLEY AVE
VI SALI A CA 93277

| TEMS 11 THRU 13 ( PARTI AL)

I TEMS 3, 4, 15 AND 16 ( PARTI AL)



07-206054 Bl D245

07- LA- 605- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 10/ 03 07/ 14/ 03
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 2, 400. 00* 2, 400. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 9, 300. 00* 9, 300. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 22, 700. 00* 22, 700. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 157, 000. 00* 157, 000. 00
5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 830 62. 00 113, 460. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 600 42.00 67, 200. 00
7 151224 REMOVE DEL| NEATOR EA 310 8. 00 2, 480. 00
8 156579 REMOVE BRI DGE RAI LI NG M 60 180. 00 10, 800. 00
9 190101 ROADVWAY EXCAVATI ON VB 7 1, 800. 00 12, 600. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 7, 000. 00* 7,000. 00
11 390103 ASPHALT CONCRETE ( TYPE B) TONN 50 692. 00 34, 600. 00
12 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 85 229. 00 19, 465. 00
AREA)
13 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1, 600 32.30 51, 680. 00
14 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2 5, 765. 00 11, 530. 00
15 820118 GUARD RAI LI NG DELI NEATOR EA 150 18. 80 2,820.00
16 820151 OBJECT MARKER (TYPE L-1) EA 110 36. 50 4,015. 00
17 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 130 149. 50 19, 435. 00
18 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 16 200. 00 3, 200. 00
19 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 41 2, 850. 00 116, 850. 00
20 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 110 1, 875. 00 206, 250. 00
21 999990 MOBI LI ZATI ON LS LUVP SUM 23, 000. 00* 23, 000. 00

TOTAL 897, 785. 00



07-206054 Bl D245

07-LA-605-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
07/ 10/ 03 07/ 14/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 320. 00* 2320. 00 6, 875. 00* 6875. 00 2, 550. 00~ 2550. 00
2 29, 830. 00* 29830. 00 74, 455. 00* 74455. 00 12, 175. 00* 12175. 00
3 25, 520. 00* 25520. 00 23, 100. 00* 23100. 00 25, 000. 00* 25000. 00
4 263, 750. 00* 263750. 00 198, 875. 00* 198875. 00 135, 000. 00* 135000. 00
5 74.50 136335. 00 80. 00 146400. 00 50. 00 91500. 00
6 5. 80 9280. 00 50. 85 81360. 00 40. 00 64000. 00
7 2.00 620. 00 11. 00 3410. 00 12. 00 3720. 00
8 62. 00 3720. 00 83. 00 4980. 00 200. 00 12000. 00
9 412. 00 2884. 00 537. 00 3759. 00 1, 000. 00 7000. 00
10 6, 250. 00* 6250. 00 8, 800. 00* 8800. 00 5, 000. 00* 5000. 00
11 678. 00 33900. 00 615. 00 30750. 00 675. 00 33750. 00
12 95. 00 8075. 00 86. 00 7310. 00 95. 00 8075. 00
13 29. 60 47360. 00 26.75 42800. 00 27.00 43200. 00
14 3, 800. 00 7600. 00 5, 140. 00 10280. 00 5, 500. 00 11000. 00
15 9. 00 1350. 00 11.50 1725. 00 15. 00 2250. 00
16 24. 00 2640. 00 46. 00 5060. 00 45. 00 4950. 00
17 136. 00 17680. 00 103. 00 13390. 00 250. 00 32500. 00
18 61. 00 976. 00 50. 00 800. 00 80. 00 1280. 00
19 2,141.00 87781. 00 3, 450. 00 141450. 00 3, 800. 00 155800. 00
20 1,712.00 188320. 00 1, 867.00 205370. 00 3, 000. 00 330000. 00
21 23, 808. 00* 23808. 00 39, 785. 00* 39785. 00 95, 000. 00* 95000. 00
TOT 899, 999. 00 1, 050, 734. 00 1, 075, 750. 00



