STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE  07/17/03 IN LOS ANGELES COUNTY I N LOS 07/ 18/ 03
CONTRACT NUMBER 07- 416604 ANGELES FROM W LM NGTON BOULEVARD CONTRACT CODE 'D
LOCATI ON 07- LA-1-10.4/11.0 TO 0.2 KM EAST OF BROAD AVENUE 29 CONTRACT | TEMS
I NSTALL SMART PED TRAFFI C SI GNALS FEDERAL Al D ACST- S001- (501) E
PHG- S001- (501) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPOSALS | SSUED 12 FUND TOTAL  HB1 326, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUVMBER OF BIDDERS 4  ENG NEERS EST 265,000.00 AMOUNT OVER 59, 500. 00 PERCENT OVER EST 22. 45
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 324,500.00 3 STEI NY AND COVPANY | NC 626 338-9923
00161273
P O BOX 8100 FAX 626 338-8343
BALDW N PARK CA 91706- 0993
2 336,117.00 2 DYNALECTRI C 714 828- 7000
00550173
4462 CORPORATE CENTER DRI VE FAX 714 484-2389
LOS ALAM TOS CA 90720
3 371,192.00 1 T D S ENG NEERI NG 805 371- 4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494- 0757
VESTLAKE VI LLAGE CA 91361- 3200
4 388,616.00 4 PETE AND SONS CONSTRUCTI ON | NC 909 352- 2495

P O BOX 7339
Rl VERSI DE CA 92513-7339

00766488
FAX 909 352-2497



07-4J6604 Bl D245

07-LA-1-10 PAGE 2

07/ 17/ 03 07/ 18/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 EAGLE ASPHALT ROADWORK
POVONA CA
SM THSON ELECTRI C LOOPS
ORANGE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
STERNDAHL ENTERPRI SES SI GNI NG AND STRI PI NG

SUN VALLEY CA



07-4J6604 Bl D245

07-LA-1-10 PAGE 3

07/ 17/ 03 07/ 18/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 B AND T WORKS | NCORPCORATED I TEMS 4, 10 THRU 12, 14 THRU 16, 18 AND 19 ( PARTI AL)
25060 HANCOCK STE 103 337
MJURRI ETA CA 92562

STATEW DE SAFETY AND SI GNS | NC I TEMS 3, 9 AND 17
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY I TEMS 4 THRU 8, 13 AND 20 THRU 25 ( PARTI AL)
1450 FI TZGERALD AVENUE
RI ALTO CA 92376

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUDHAKAR STRI PI NG
RI ALTO CA
TRAFFI C LOOP AND CRACKFI LLI NG LOOPS AND TRAFFI C CONTROL ( PARTI AL)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BAYWOOD ENVI RONVENTAL SERVI CES | NC I TEMS 1 AND 2 ( PORTI ON)

7 MOUNT LASSEN DR STE A257
SAN RAFAEL CA 94903

H GH LI GHT ELECTRI C | NC ELECTRI CAL ( PORTI ON)
10989 KAY JAY STREET
RI VERSI DE CA 92504

CONTI NUED ON NEXT PAGE



07-4J6604
07-LA-1-10
07/ 17/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

07/ 18/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SUDHAKAR COVPANY
1450 FI TZGERLAD AVENUE
RI ALTO CA 92376

ITEMS 4 THRU 9, 13, 17 AND 20 THRU 25 ( PORTI ON)



07-4J6604 Bl D245

07- LA-1- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/17/ 03 07/ 18/ 03
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 2, 500. 00* 2,500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 2, 700. 00* 2,700. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 765. 00* 3, 765. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 4, 000. 00* 4,000. 00
5 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 440 10. 50 4,620. 00
STRI PE
6 150710 REMOVE TRAFFI C STRI PE M 2,210 2.10 4,641.00
7 150713 REMOVE PAVEMENT MARKI NG MR 80 23.10 1, 848. 00
8 150722 REMOVE PAVEMENT MARKER EA 130 2.10 273. 00
9 150742 REMOVE ROADSI DE SI GN EA 13 131. 25 1, 706. 25
10 150769 REMOVE ASPHALT CONCRETE MR 180 25. 20 4,536.00
11 150846 REMOVE CONCRETE PAVEMENT VB 3 500. 00 1, 500. 00
12 190101 ROADVWAY EXCAVATI ON VB 180 61. 95 11, 151. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 4, 250. 00* 4, 250. 00
14 260201 CLASS 2 AGGREGATE BASE VB 20 256. 73 5, 134. 60
15 390155 ASPHALT CONCRETE ( TYPE A) TONN 19 289. 01 5,491. 19
16 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 53 73.50 3, 895. 50
AREA)
17 566011 ROADSI DE SI GN - ONE POST EA 10 257. 25 2,572.50
18 731501 M NOR CONCRETE ( CURB) VB 10 741. 30 7,413.00
19 731519 M NOR CONCRETE ( STAMPED CONCRETE) MR 130 73.50 9, 555. 00
20 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 30 39. 90 1,197. 00
21 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 050 1.73 3, 546. 50
22 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 6. 30 1, 008. 00
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 130 5.25 682. 50
24 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 89 5.25 467. 25
TYPE G
25 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 18 5.25 94. 50
TYPE H)
26 860201 SI GNAL AND LI GHTI NG LS LUVP SUM 98, 500. 00* 98, 500. 00
27 031505 SMART PEDESTRI AN SYSTEM LS LUVP SUM 69, 000. 00* 69, 000. 00
(ROUTE 1 AT RONAN AVENUE)
28 031506 SMART PEDESTRI AN SYSTEM LS LUMP SUM 64, 000. 00* 64, 000. 00
(ROUTE 1 AT BROAD AVENUE)
29 999990 MOBI LI ZATI ON LS LUMP SUM 4,452, 21* 4,452.21

TOTAL 324, 500. 00



07-4J6604 Bl D245

07-LA-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 17/ 03 07/ 18/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00* 2000. 00 100. 00* 100. 00 1, 980. 00~ 1980. 00
2 3, 828. 00* 3828. 00 100. 00* 100. 00 7, 000. 00* 7000. 00
3 4,317. 00* 4317. 00 100. 00* 100. 00 2, 500. 00* 2500. 00
4 10, 440. 00* 10440. 00 25, 000. 00* 25000. 00 22, 800. 00* 22800. 00
5 2.65 1166. 00 1.25 550. 00 1.40 616. 00
6 1.39 3071. 90 1.25 2762. 50 1.40 3094. 00
7 16. 66 1332. 80 15. 00 1200. 00 16. 50 1320. 00
8 1.11 144. 30 1.00 130. 00 1.10 143. 00
9 138. 85 1805. 05 100. 00 1300. 00 44.00 572. 00
10 38. 88 6998. 40 22.00 3960. 00 38. 00 6840. 00
11 227. 67 683. 01 150. 00 450. 00 225.00 675. 00
12 33. 33 5999. 40 20. 00 3600. 00 33.00 5940. 00
13 5,722.00* 5722. 00 3, 700. 00* 3700. 00 6, 000. 00~* 6000. 00
14 144. 45 2889. 00 50. 00 1000. 00 143. 00 2860. 00
15 100. 00 1900. 00 150. 00 2850. 00 99. 00 1881. 00
16 50. 00 2650. 00 50. 00 2650. 00 49. 00 2597. 00
17 272. 20 2722.00 200. 00 2000. 00 290. 00 2900. 00
18 694. 40 6944. 00 300. 00 3000. 00 687. 00 6870. 00
19 83. 07 10799. 10 10. 00 1300. 00 82. 00 10660. 00
20 55. 57 1667. 10 50. 00 1500. 00 55. 00 1650. 00
21 1.11 2275.50 1.00 2050. 00 1.10 2255. 00
22 3.33 532. 80 3.00 480. 00 3.30 528. 00
23 3.89 505. 70 3.50 455. 00 3.90 507. 00
24 3.90 347. 10 3.50 311. 50 4.00 356. 00
25 3.89 70. 02 3.50 63. 00 4.00 72.00
26 105, 771. 00* 105771. 00 130, 580. 00* 130580. 00 111, 000. 00* 111000. 00
27 74, 809. 00* 74809. 00 75, 000. 00* 75000. 00 75, 000. 00* 75000. 00
28 72,174, 00* 72174. 00 75, 000. 00* 75000. 00 75, 000. 00* 75000. 00
29 2,552, 82* 2552. 82 30, 000. 00* 30000. 00 35, 000. 00* 35000. 00
TOT 336, 117. 00 371,192. 00 388, 616. 00



