STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPCSALS | SSUED 13

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

08/ 26/ 03
10- 499914
10- CAL-4-12.5/13.0

HB1

ENG NEERS EST

RAS

Bl D TOTAL

939, 976. 00

970, 064. 00

988, 337. 25

1, 040, 192. 00

1,178, 415. 00

B I

1, 004, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N CALAVERAS COUNTY NEAR
COPPEROPOLI S FROM 3.9 KM EAST OF
OBYRNES FERRY RCAD TO 1.6 KM WEST
OF HUNT ROAD

CURVE CORRECTI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

64, 024. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
08/ 27/ 03
CONTRACT CCDE 'D
63 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
105

PERCENT UNDER EST 6. 38

( NAVE/ ADDRESS/ LOCATI ON)

FORD CONSTRUCTI ON COVPANY | NC

639 EAST LOCKEFCORD STREET
LODI CA 95240

Cl MARRON CONSTRUCTI ON

460 N YOSEM TE STE 4
OAKDALE CA 95361

GEORGE REED I NC

P O BOX 548
SONCRA CA 95370

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

DONNI KER CONSTRUCTI ON | NC

P O BOX 6015
ARNOLD CA 95223

FAX

FAX

FAX

FAX

FAX

209 333-1116
00391570
209 333-8597

209 848-1655
00706382
209 848-1656

209 984-5202
00211337
209 984-0379

530 244-7097
00754230
530 244-7377

209 795-0302
00573803
209 795-4272

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
923, 065. 20

CC PREF CLAI MED

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



10- 499914
10- CAL-4-12
08/ 26/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 27/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BOBBI E MACK GRI NDI NG
VI SALI A CA

CALI FORNI A GREENS
NEWCASTLE CA

CENTRAL STRI PI NG
RANCHO CCRDOVA CA

FARWEST SAFETY
LODI CA

GECRGE REED
SONORA CA

S J D CONSTRUCTI ON
OAKDALE CA

COLD PLANE ASPHALT

HYDROSEEDI NG

STRI PI NG

CONSTRUCTI ON AREA S| GNS AND ROADSI DE SI GNS

ASPHALT PAVI NG

STRUCTURAL CONCRETE



10- 499914 Bl D245

10- CAL-4-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 26/ 03 08/ 27/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY ASPHALT CONCRETE DI KE, ASPHALT M SCELLANEQUS AREAS
2788 VENTURE DRI VE
LI NCOLN CA 95648

CALI FORNI A GREENS | NC ERCSI ON CONTRCL
P O BOX 1008
NEWCASTLE CA 95658-1008

CENTRAL STRI PI NG SERVI CE | NC LEAD COWPLI ANCE PLAN, STRI PI NG AND MARKERS
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

FAGUNDES AND SONS | NC FURNI SH AND PLACE ASPHALT CONCRETE

650 ARMSTRONG WAY
OAKDALE CA 95361

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 BAYWOOD ENVI RONVENTAL SERVI CES | NC STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COVPLI ANCE PLAN
7 MOUNT LASSEN DRI VE STE A257
SAN RAFAEL CA 94903

BOBBI E MACK CRI NDI NG COVPANY COLD PLANE ASPHALT CONCRETE PAVEMENT
139 N CAI N STREET
VI SALI A CA 93292

CALI FORNI A GREENS | NC ERCSI ON CONTRCL
P O BOX 1008
NEWCASTLE CA 95658-1008

CENTRAL STRI PI NG SERVI CE | NC STRI PI NG AND PAVEMENT MARKI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CONTI NUED ON NEXT PAGE



10- 499914 Bl D245
10- CAL-4-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 26/ 03 08/ 27/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 S J D CONSTRUCTI ON | NC M NOR CONCRETE, M NOR STRUCTURE AND BOX CULVERT
P O BOX 1301
OAKDALE CA 95346
TAKAKO TRAFFI C CONTROL FLAG NG
P O BOX 800
MOUNTAI N RANCH CA 95246
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEM 43 ( PARTI AL)

CONTI NUED

LI NCOLN CA

BAYWOOD ENVI RONMVENTAL
SAN RAFAEL CA

BOBBI E MACK GRI NDI NG
VI SALI A CA
ON NEXT PAGE

| TEM5 3 AND 33

| TEMS 23 AND 30 ( PARTI AL)



10- 499914 Bl D245

10- CAL-4-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

08/ 26/ 03 08/ 27/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE | NC I TEMS 7, 8, 10, 16 THRU 18 AND 60 THRU 63 ( PARTI AL)

RANCHO CCRDOVA CA
FARWEST SAFETY | NC | TEMS 4, 8, 12, 13, 19, 24, 27, 29, 47, 57 THRU 59 (PARTI AL
LODI CA
GECRGE REED I NC | TEM5S 41 AND 44
SONORA CA
H GH COUNTRY BUI LDERS | TEMS 45 AND 46 ( PARTI AL)
MOUNTAI N RANCH CA
NI TTA CONSTRUCTI ON | NC I TEM5 35 THRU 39
LOOM S CA
TAKAKO TRAFFI C CONTRCL | TEM 5

MOUNTAI N RANCH CA



10- 499914 Bl D245

10- CAL- 4- 12 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 26/ 03 08/ 27/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 071325 TEMPORARY FENCE ( TYPE ESA) M 560 20. 00 11, 200. 00

2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2.500. 00

PREVENTI ON PLAN

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00

4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 4, 000. 00* 4, 000. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 17, 500. 00* 17, 500. 00

6 (S) 120120 TYPE |11 BARRI CADE EA 10 65. 00 650. 00

7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 410 3. 50 4,935. 00

8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 35 20. 00 700. 00

9 (S) 120182 PORTABLE DELI NEATOR EA 310 1. 00 310. 00
10 (S) 120300 TEMPORARY PAVENMENT MARKER EA 110 5. 00 550. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 270 20. 00 5. 400. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 200. 00 8. 800. 00
14 150229 ABANDON WATER WELL EA 1 2, 500. 00 2.500. 00
15 (S) 150630 REMOVE MARKER EA 2 75. 00 150. 00
16 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 980 6. 50 6, 370. 00

STRI PE

17 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 490 3.25 1, 592. 50
18 (S) 150722 REMOVE PAVEMENT MARKER EA 140 1. 00 140. 00
19 150742 REMOVE ROADSI DE SI GN EA 12 50. 00 600. 00
20 150806 REMOVE Pl PE M 43 150. 00 6, 450. 00
21 150820 REMOVE | NLET EA 1 2, 500. 00 2. 500. 00
22 150821 REMOVE HEADWALL EA 2 1, 000. 00 2.000. 00
23 150860 REMOVE BASE AND SURFACI NG VB 500 15. 00 7.500. 00
24 151224 REMOVE DEL| NEATOR EA 22 10. 00 220. 00
25 (S) 151264 SALVAGE FENCE M 340 10. 00 3, 400. 00
26 (S) 031625 SALVAGE GATE EA 2 500. 00 1, 000. 00
27 152255 RESET MAI LBOX EA 1 200. 00 200. 00
28 (S) 152381 RELOCATE GATE EA 1 1, 500. 00 1, 500. 00
29 152390 RELOCATE ROADSI DE S| GN EA 2 200. 00 400. 00
30 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 230 12. 00 2, 760. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
32 190101 ROADWAY EXCAVATI ON VB 5, 850 24. 00 140, 400. 00
33 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
34 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 8 200. 00 1, 600. 00
35 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 140 4.00 560. 00

203003 STRAW ( EROSI ON CONTRQL) TONN 3 400. 00 1, 200. 00

w
o
—
D)



10- 499914 Bl D245

10- CAL- 4- 12 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 26/ 03 08/ 27/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 203014 FI BER ( EROSI ON CONTROL) KG 700 2.00 1, 400. 00

38 (S) 031942 PURE LI VE SEED KG 27 60. 00 1, 620. 00

39 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 31 21. 00 651. 00

40 260201 CLASS 2 AGGREGATE BASE VB 3, 200 60. 00 192, 000. 00

41 390103 ASPHALT CONCRETE ( TYPE B) TONN 3, 400 65. 00 221, 000. 00

42 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 4 50. 00 200. 00
AREA)

43 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 250 15. 00 3, 750. 00

44 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 4.3 200. 00 860. 00

45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7 2, 000. 00 14, 000. 00

46 (F) 510512 M NOR CONCRETE ( BOX CULVERT) VB 38 2,000. 00 76, 000. 00

47 566011 ROADSI DE SI GN - ONE POST EA 3 200. 00 600. 00

48 664015 450 MM CORRUGATED STEEL PI PE M 130 300. 00 39, 000. 00
(2.01 MV THI CK)

49 664020 600 MM CORRUGATED STEEL Pl PE M 7 200. 00 1, 400. 00
(2.01 MV THI CK)

50 690273 300 MM Bl TUM NOUS COATED CORRUGATED M 9 400. 00 3, 600. 00
STEEL PI PE DOAKNDRAI N

51 692094 300 MM BI TUM NOUS COATED ENTRANCE TAPER EA 2 1, 000. 00 2,000. 00

52 700661 900 MM CORRUGATED STEEL Pl PE | NLET M 1 2. 500. 00 2.500. 00
(4.27 MM THI CK)

53 705044 450 MM STEEL FLARED END SECTI ON EA 16 250. 00 4,000. 00

54 721009 ROCK SLOPE PROTECTI ON VB 20 300. 00 6, 000. 00
(FACING METHOD B)

55 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 107 30. 00 3, 210. 00

56 (S) 800060 FENCE ( TYPE WM AND BW M 70 10. 00 700. 00

57 820107 DELI NEATOR ( CLASS 1) EA 20 30. 00 600. 00

58 820110 M LEPOST MARKER EA 2 35. 00 70. 00

59 820132 OBJECT MARKER (TYPE L) EA 2 30. 00 60. 00

60 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 1,770 4.25 7,522.50

61 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 1,770 1. 00 1, 770. 00
( SPRAYABLE)

62 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 250 3.50 875. 00

63 999990 MOBI LI ZATI ON LS LUMP SUM 85, 000. 00* 85, 000. 00

TOTAL 939, 976. 00



| TEM
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10- 499914
10- CAL-4-12
08/ 26/ 03

210600.
5000.
1200.

560.
1200.
1400.
2160.

620.

SUMMARY

150.
200.
1, 750.
42.

33.
500.
500.
500.
145.

13.

10, 000.
.00
5, 000.
45.
.85
925.
1.65
290.
.25

OF

00
00
00
00
00
00*

00*
00

00
00

REMA

2990.
10000.
169650.
5000.
360.
259.
2775.
1155.
7830.
131.

NI NG B

10,

| DDERS
FOURTH
AMOUNT
10. 00 5600
000. 00* 5000
000. 00* 8000
500. 00* 3500
000. 00* 80000
200. 00 2000
4.00 5640
40. 00 1400
15. 00 4650
5. 00 550
000. 00* 10000
55. 00 14850
200. 00 8800
500. 00 1500
100. 00 200
7.00 6860
4.00 1960
3.00 420
200. 00 2400
150. 00 6450
500. 00 500
800. 00 1600
15. 00 7500
10. 00 220
10. 00 3400
200. 00 400
250. 00 250
700. 00 700
400. 00 800
22.00 5060
000. 00* 10000.
18. 00 105300.
000. 00* 5000.
300. 00 2400
1.80 252.
930. 00 2790
1.80 1260.
290. 00 7830
4.00 124.

Bl D245
PAGE
08/ 27/

300. 00
2,500. 00
30. 00
12. 00
12. 00

1, 200. 00
650. 00
650. 00
250. 00
25.00
10, 000. 00*
24.00

5, 000. 00~
250. 00
2.00

1, 000. 00
2.00
300. 00
4.00

8
03

5750.
10000.
140400.
5000.
2000.
280.
3000.
1400.
8100.
124.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62

10- 499914

63
TOT

10- CAL-4-12 SUMMARY OF REMAI NI NG BI DDERS
08/ 26/ 03
SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

49. 00 156800. 00 39.75 127200. 00 51.00 163200.
65. 00 221000. 00 65. 50 222700. 00 66. 00 224400.
100. 00 400. 00 155. 00 620. 00 200. 00 800.
10. 00 2500. 00 17.50 4375. 00 14. 00 3500.
800. 00 3440. 00 300. 00 1290. 00 600. 00 2580.
1, 300. 00 9100. 00 1, 400. 00 9800. 00 2, 800. 00 19600.
1, 750. 00 66500. 00 1, 950. 00 74100. 00 2, 050. 00 77900.
300. 00 900. 00 290. 00 870. 00 500. 00 1500.
300. 00 39000. 00 230. 00 29900. 00 260. 00 33800.
350. 00 2450. 00 655. 00 4585. 00 280. 00 1960.
250. 00 2250. 00 310. 00 2790. 00 200. 00 1800.
300. 00 600. 00 290. 00 580. 00 300. 00 600.
2,000. 00 2000. 00 2,400. 00 2400. 00 900. 00 900.
300. 00 4800. 00 315. 00 5040. 00 150. 00 2400.
120. 00 2400. 00 230. 00 4600. 00 100. 00 2000.
5. 00 535. 00 7.00 749. 00 5. 00 535.
30. 00 2100. 00 50. 00 3500. 00 60. 00 4200.
40. 00 800. 00 47.00 940. 00 50. 00 1000.
100. 00 200. 00 55. 00 110. 00 50. 00 100.
100. 00 200. 00 50. 00 100. 00 50. 00 100.
4.45 7876. 50 5.20 9204. 00 5.00 8850.
1.00 1770. 00 1.15 2035. 50 1.30 2301.
3.50 875. 00 4.00 1000. 00 4.00 1000.
40, 000. 00* 40000. 00 26, 000. 00* 26000. 00 160, 000. 00* 160000.
970, 064. 00 988, 337. 25 1, 040, 192. 00

Bl D245
PAGE 9
08/ 27/ 03
FI FTH
Bl D AMOUNT
60. 00 192000.
84.00 285600.
200. 00 800.
25.00 6250.
350. 00 1505.
3, 000. 00 21000.
3, 000. 00 114000.
250. 00 750.
350. 00 45500.
550. 00 3850.
300. 00 2700.
500. 00 1000.
1, 200. 00 1200.
300. 00 4800.
150. 00 3000.
6. 00 642.
85. 00 5950.
50. 00 1000.
50. 00 100.
50. 00 100.
6. 00 10620.
1.50 2655.
5.00 1250.
40, 000. 00* 40000.
1,178, 415. 00



