Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPCSALS | SSUED

NUMBER OF BI DDERS 4
PROGRAM ELEMENTS

04- 2923A4 VARI QUS LOCATI ONS
04- ALA-880-34.8/35.0
04- ALA-580-46. 4

M TI GATI ON PLANTI NG

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
FUND TOTAL HA23 444,000

ENG NEERS EST 337, 000. 00 AMOUNT OVER 63, 625. 00

RAS

Bl D TOTAL Bl DDER | D

400, 625. 00 4 AMLAND

3168 KNI GHTS BRI DGE RD
SAN JOSE CA 95132
439, 067. 00 2 WATKI N AND BORTOLUSSI | NC
77 LARKSPUR STREET
SAN RAFAEL CA 94901
442, 385. 28 3 J S BRAR COWPANY
2779 BULLARD AVENUE
CLOVIS CA 93611
380, 872. 22 1 CLEARY BROS LANDSCAPE | NC
NO GOCD FAI TH EFFRT

521 DI ABLO ROAD
DANVI LLE CA 94526

STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
11/05/03 I N ALAMEDA COUNTY | N QAKLAND AT 12/ 03/ 03

CONTRACT CCDE ' C
67 CONTRACT | TEMS

FEDERAL AID ER-1539-(004)E

TOTAL NUMBER OF WORKI NG DAYS 930

PERCENT OVER EST 18. 88

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

408 929- 3949
00572858
FAX 408 272-1956

415 453-4691
00215707
FAX 415 453-4129

559 299-1033
00743499
FAX 559 299-5204

925 838- 2551
00778704
FAX 925 838-8716



04-2923A4
04- ALA- 880
11/ 05/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

12/ 03/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 NONE

NONE



04-2923A4 Bl D245
04- ALA- 880 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 05/ 03 12/ 03/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FORSTER AND KROEGER PLANT ESTABLI SHVENT
SAN ANSELMO CA
HARDI NG CONSTRUCTI ON CONCRETE
OAKLAND CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CONTRACTORS | NTERNATI ONAL RESOURCE M SCELLANEQUS CONCRETE ( PARTI AL)

2779 BULLARD AVENUE
CLOVIS CA 93611

CONTRACTORS | NTERNATI ONAL RESOURCE
2779 BULLARD AVENUE
CLOVIS CA 93611

DI LLARD TRUCKI NG
P O BOX 579
BYRON CA 94514

CLMOS LANDSCAPE AND MAI NTENANCE
3596 W BELMONT
FRESNO CA 93722

STATEW DE SAFETY AND SI GNS
323 COMVERI CAL STREET
SAN JOSE CA 95112

PLANT ESTABLI SHVENT, M NOR CONCRETE ( PARTI AL)

WASTE DI SPOSAL

PLANT ESTABLI SHVENT ( PARTI AL)

CONSTRUCTI ON AREA SI GNS



04-2923A4
04- ALA- 880
11/ 05/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

12/ 03/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 M KE BROWN ELECTRI C
COTATI CA

ELECTRI CAL



04-2923A4 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 05/ 03 12/ 03/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 (S) 032072 CLASS || WASTE DI SPOSAL TONN 77 30. 00 2, 310. 00
2 032073 REMEDI AL ACTI ON COMPLETI ON REPORT LS LUMP SUM 3, 500. 00* 3, 500. 00
3 032074 SI TE REMEDI ATI ON ( EXCAVATI ON) VB 110 30. 00 3, 300. 00
4 032075 HEALTH, SAFETY AND WORK PLAN LS LUMP SUM 2, 200. 00* 2, 200. 00
5 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
PROGRAM
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 500. 00 500. 00
8 032076 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 100. 00 400. 00
9 032077 DRAI NAGE | NLET MARKER EA 20 100. 00 2, 000. 00
10 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 1, 400. 00 1, 400. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 4, 000. 00* 4, 000. 00
13 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 18 2, 268. 00 40, 824. 00
14 032078 REMOVE CONCRETE (CURB, GUTTER LS LUVP SUM 2, 600. 00* 2, 600. 00
CURB RAVP AND S| DEWALK
15 200002 ROADSI DE CLEARI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
16 200101 | MPORTED TOPSO L MB 270 50. 00 13, 500. 00
17 200114 ROCK BLANKET MR 45 95. 00 4, 275. 00
18 202011 MULCH VB 70 80. 00 5, 600. 00
19 204006 PLANT (GROUP F) EA 15, 600 .50 7, 800. 00
20 204011 PLANT ( GROUP K) EA 1 4, 500. 00 4, 500. 00
21 204035 PLANT (GROUP A) EA 810 10. 00 8, 100. 00
22 204036 PLANT ( GROUP B) EA 12 50. 00 600. 00
23 204038 PLANT ( GROUP U) EA 77 120. 00 9, 240. 00
24 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 35, 000. 00* 35, 000. 00
25 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 10, 000. 00* 10, 000. 00
26 032079 COVMUNI CATI ON CABLE LS LUMP SUM 2, 500. 00* 2, 500. 00
27 206611 25 MV ELECTRI C REMOTE CONTROL VALVE EA 14 250. 00 3, 500. 00
28 206756 16 STATI ON | RRI GATI ON CONTROLLER EA 1 2, 000. 00 2, 000. 00
(WALL MOUNTED)
29 (F) 208284 20 MM PLASTI C Pl PE (PR 315) M 15 30. 00 450. 00
(SUPPLY LI NE)
30 (F) 208285 25 MV PLASTI C Pl PE (PR 315) M 4 40. 00 160. 00
(SUPPLY LI NE)
31 (F) 208286 32 MM PLASTI C Pl PE (PR 315) M 6 40. 00 240. 00
(SUPPLY LI NE)
32 (F) 208287 40 MM PLASTI C PI PE (PR 315) M 29 20. 00 580. 00

(SUPPLY LI NE)



04-2923A4 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 05/ 03 12/ 03/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

33 (F) 208288 50 MV PLASTI C Pl PE (PR 315) M 180 20. 00 3, 600. 00
(SUPPLY LI NE)

34 (F) 032080 75 MV | RRI GATI ON CONDUI T M 16 25.00 400. 00

35 208304 WATER METER EA 1 17, 260. 00 17, 260. 00

36 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 1, 000. 00 1, 000. 00

37 208432 25 MV BACKFLOW PREVENTER ASSEMBLY EA 1 850. 00 850. 00

38 208466 SPRI NKLER ( TYPE A- 6) EA 140 65. 00 9, 100. 00

39 208472 SPRI NKLER ( TYPE B- 2) EA 60 35. 00 2,100. 00

40 208481 SPRI NKLER ( TYPE C-1) EA 10 30. 00 300. 00

41 208482 SPRI NKLER ( TYPE C- 2) EA 8 30. 00 240. 00

42 032081 SPRI NKLER ( TYPE C-2 MODI FI ED) EA 8 30. 00 240. 00

43 208483 SPRI NKLER ( TYPE C- 3) EA 68 30. 00 2, 040. 00

44 208487 20 MV GATE VALVE EA 1 100. 00 100. 00

45 208491 50 MV GATE VALVE EA 4 150. 00 600. 00

46 (F) 208498 20 MM PLASTI C Pl PE ( SCHEDULE 40) M 1,021 10. 00 10, 210. 00
(SUPPLY LI NE)

47 (F) 032089 20 MM FLEXI BLE HOSE ( SUPPLY LI NE) M 32 40. 00 1, 280. 00

48 (F) 208499 25 MV PLASTI C Pl PE ( SCHEDULE 40) M 200 10. 00 2, 000. 00
(SUPPLY LI NE)

49 (F) 208500 32 MM PLASTI C Pl PE ( SCHEDULE 40) M 185 11. 00 2, 035. 00
(SUPPLY LI NE)

50 (F) 208501 40 MM PLASTI C PI PE ( SCHEDULE 40) M 140 20. 00 2, 800. 00
(SUPPLY LI NE)

51 (F) 208502 50 MV PLASTI C Pl PE ( SCHEDULE 40) M 122 22.00 2, 684. 00
(SUPPLY LI NE)

52 208509 25 MM WYE STRAI NER EA 2 150. 00 300. 00

53 208517 20 MM QUI CK COUPLI NG VALVE EA 3 100. 00 300. 00

54 032082 25 MV FLOW SENSOR EA 1 1, 000. 00 1, 000. 00

55 032083 FLOW MONI TOR PACKAGE EA 1 2, 750. 00 2, 750. 00

56 208909 EXTEND 200 MV CONDUI T M 4 450. 00 1, 800. 00

57 ( SF) 032084 M NOR CONCRETE (M NOR STRUCTURE) VB 11 600. 00 6, 600. 00
(PLANTER WALL AND SHORT WALL)

58 (F) 032085 100 MM PERFORATED PLASTI C Pl PE M 10 120. 00 1, 200. 00

59 (F) 032086 100 MM PLASTI C Pl PE M 46 75. 00 3, 450. 00

60 032087 CI TY OF OAKLAND STANDARD TYPE 1L EA 1 3, 000. 00 3, 000. 00
DRAI NAGE | NLET

61 (SF) 731502 M NOR CONCRETE (M SCELLANEOUS VB 74 550. 00 40, 700. 00

CONSTRUCTI ON)



04-2923A4 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
11/ 05/ 03 12/ 03/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
62 (S) 032088 M NOR CONCRETE ( BANDI NG M 120 75. 00 9, 000. 00
63 840515 THERMOPLASTI C PAVEMENT NMARKI NG %4 20 120. 00 2,400. 00
64 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M 4 750. 00 3, 000. 00
65 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 48, 357. 00~* 48, 357. 00
66 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 2, 850. 00 2, 850. 00
67 999990 MOBI LI ZATI ON LS LUMP SUM 32, 000. 00* 32, 000. 00

TOTAL 400, 625. 00



04-2923A4 Bl D245

04- ALA- 880 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 05/ 03 12/ 03/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

7. 969. 00* 7969. 00 4’ 200. 00* 4200. 00 2. 862. 00* 2862. 00

200. 00 3200. 00 . . . .
17, 260. 00 17260. 00 17, 260. 00 17260. 00 23,301. 00 23301. 00
1, 500. 00 1500. 00 1, 260. 00 1260. 00 1, 559. 25 1559. 25
2,000. 00 2000. 00 1, 540. 00 1540. 00 1,178.00 1178. 00
31.00 4340. 00 53. 20 7448. 00 28. 35 3969. 00

30. 00 1800. 00 53. 20 3192. 00 39.15 2349. 00
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| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67

TOT

04-2923A4

04- ALA- 880
11/ 05/ 03
SECOND

BI D AMOUNT
11. 00 110. 00
11.00 88. 00
40. 00 320. 00
11.00 748. 00
250. 00 250. 00
300. 00 1200. 00
15. 00 15315. 00
16. 00 512. 00
17.00 3400. 00
18. 00 3330. 00
19. 00 2660. 00
20. 00 2440. 00
250. 00 500. 00
125. 00 375. 00
1, 500. 00 1500. 00
2,500. 00 2500. 00
200. 00 800. 00
700. 00 7700. 00
200. 00 2000. 00
200. 00 9200. 00
2,000. 00 2000. 00
700. 00 51800. 00
84. 00 10080. 00
126. 00 2520. 00
75. 00 300. 00
55, 000. 00* 55000. 00
2,000. 00 2000. 00
43, 000. 00* 43000. 00
439, 067. 00

SUMMARY

210.

1, 120.
3, 500.
560.
560.
42.

14.

4, 200.
420.
140.
70.
140.
42, 700.
3, 500.
19, 500.

OF REMA

RD

AMOUNT
80 168
80 134
00 560
80 1142
00 140
00 952
92 4002
20 134
34 868
76 880
11 715
88 717
00 420
00 630
00 1120
00 3500
00 2240
00 6160
00 420
00 644
00 4200
00 31080
00 16800
00 1400
00 560.
00* 42700
00 3500.
00* 19500.

442, 385. 28

NI NG BI DDERS
FOURTH

Bl D AMOUNT
24.98 249
15. 00 120
26. 33 210
2.70 183
22.95 22
43. 20 172
1.00 1021
2.00 64
2.80 560
3.00 555
3.50 490
3. 80 463
33.75 67
121.50 364
3,078. 00 3078
3, 753. 00 3753
301. 50 1206
405. 00 4455
20. 00 200
40. 00 1840
1, 053. 00 1053
1,013.51 74999
208. 33 24999
126. 00 2520
75. 00 300.
61, 000. 00* 61000
2, 000. 00 2000
15, 000. 00* 15000.
380, 872. 22

Bl D245
PAGE 9
12/ 03/ 03



