STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT
Bl D OPENI NG DATE 11/ 06/ 03 IN LOS ANGELES COUNTY I N
CONTRACT NUMBER 07- 148004 LOS ANGELES FROM 1.1 KM WEST OF
LOCATI ON 07-LA-101-9.4/10.5 BARHAM BOULEVARD OVERCRCSSI NG TO
0.1 KM EAST OF VENTURA BOULEVARD
REPLACE CONCRETE MEDI AN BARRI ER
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
PROPCSALS | SSUED 12 FUND TOTAL HB1 3, 900, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 3,578, 000. 00 AMOUNT OVER 1, 405, 759. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON
1 4,983, 759. 00 1 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706
2 8, 283, 111. 00 2 J MC LOUGHLI N ENG NEERI NG CO

I NC
10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

TOTAL NUMBER OF WORKI NG DAYS

CF TRANSPORTATI ON Bl D245
PAGE 1
11/07/03

CONTRACT CCDE 'D

51 CONTRACT | TEMS

FEDERAL Al D ACST- QL01- (048)E
PHG QLO1- (048) E

200
PERCENT OVER EST 39. 29

( NAVE/ ADDRESS/ LOCATI ON)

949 252- 0441
00615876
FAX 949 252-0266

909 944-1037
00676575
FAX 909 944-3112



07-148004 Bl D245
07-LA-101-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 06/ 03 11/ 07/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CREEK MEADOWS RAMP METERI NG
BELL GARDENS CA
CUSTOM ROCK | NTERNATI ONAL FORMLI NERS ARCHI TECTURAL SURFACE
CARLSBAD CA
R AND D STEEL I NC REBAR
COVPTON CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



07-148004 Bl D245

07-LA-101-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 06/ 03 11/ 07/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AMBER STEEL RESTEEL

RI ALTO CA
AUSTI N ENTERPRI SES CONCRETE ( PARTI AL)
BAKERSFI ELD CA
MOORE ELECTRIC ELECTRI CAL
CORONA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
NI POMO CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



07-148004 Bl D245

07- LA-101- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 06/ 03 11/ 07/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00* 3, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00* 30, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5. 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 340, 000. 00* 340, 000. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 28 35. 00 980. 00
6 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 2 700. 00 1, 400. 00
7 129000 TEMPORARY RAI LI NG (TYPE K) M 3, 820 36. 00 137, 520. 00
8 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 1, 680 25. 00 42, 000. 00
9 150711 REMOVE PAI NTED TRAFFI C STRI PE M 22, 000 12 2. 640. 00
10 150722 REMOVE PAVEMENT MARKER EA 8, 620 . 80 6, 896. 00
11 150806 REMOVE Pl PE M 12 100. 00 1, 200. 00
12 150820 REMOVE | NLET EA 9 600. 00 5. 400. 00
13 150846 REMOVE CONCRETE PAVEMENT MR 9, 260 10. 00 92, 600. 00
14 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 1, 190 12. 00 14, 280. 00
15 155003 CAP | NLET EA 1 1, 200. 00 1, 200. 00
16 190101 ROADWAY EXCAVATI ON VB 6, 700 35. 00 234, 500. 00
17 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 140 75. 00 10, 500. 00
(AERI ALLY DEPOSI TED LEAD)
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
19 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 5, 333 45. 00 239, 985. 00
20 (F) 032033 STRUCTURE EXCAVATI ON ( TYPE Y) VB 30 100. 00 3. 000. 00
(AERI ALLY DEPOSI TED LEAD)
21 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 870 55. 00 102, 850. 00
22 (F) 032034 STRUCTURE BACKFI LL ( TYPE Y) VB 168 75. 00 12, 600. 00
(AERI ALLY DEPOSI TED LEAD)
23 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 275 70. 00 19, 250. 00
VALL)
24 250301 CLASS 3 AGGREGATE SUBBASE VB 2, 850 50. 00 142, 500. 00
25 280000 LEAN CONCRETE BASE VB 1, 990 140. 00 278, 600. 00
26 401000 CONCRETE PAVEVENT VB 3, 450 190. 00 655, 500. 00
27 (S) 404092 SEAL PAVEMENT JO NT M 8, 100 10. 00 81, 000. 00
28 (S) 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 3, 350 10. 00 33, 500. 00
29 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1, 903 475. 00 903, 925. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 28 1, 600. 00 44, 800. 00
31 032035 ARCH TECTURAL SURFACE LS LUMP SUM 220, 000. 00* 220, 000. 00
32 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 91, 062 2. 00 182, 124. 00
33 650068 375 MM REI NFORCED CONCRETE Pl PE M 18 220. 00 3. 960. 00



07-148004 Bl D245

07- LA-101-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 06/ 03 11/ 07/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

34 650069 450 MM REI NFORCED CONCRETE Pl PE M 15 225. 00 3, 375. 00
35 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 3,195 2.00 6, 390. 00
36 820180 I NSTALL MEDI AN M LEAGE PANEL EA 18 80. 00 1, 440. 00
37 839701 CONCRETE BARRI ER ( TYPE 60) M 130 220. 00 28, 600. 00
38 032036 CONCRETE BARRI ER ( TYPE 60R) M 55 1, 050. 00 57, 750. 00
39 032037 CONCRETE BARRI ER ( TYPE 60W MOD) M 370 500. 00 185, 000. 00
40 839703 CONCRETE BARRI ER ( TYPE 60C) M 210 370. 00 77, 700. 00
41 839704 CONCRETE BARRI ER ( TYPE 60D) M 1, 660 175. 00 290, 500. 00
42 839705 CONCRETE BARRI ER ( TYPE 60E) M 76 500. 00 38, 000. 00
43 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 600 1. 20 13, 920. 00
44 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 6, 690 . 60 4,014. 00
45 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 3, 820 1.10 4, 202. 00
46 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 270 1. 40 8, 778. 00
47 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 480 2.00 10, 960. 00
48 (S) 032038 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
49 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0.00
50 032137 DRI LL AND BOND TI E BAR EA 4,720 11. 00 51, 920. 00
51 999990 NOBI LI ZATI ON LS LUMP SUM 325, 000. 00* 325, 000. 00

TOTAL 4,983, 759. 00



07-148004 Bl D245

07-LA-101-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 06/ 03 11/ 07/ 03
| TEM SECOND
BI D AMOUNT

1 3, 000. 00* 3000. 00

2 32, 000. 00* 32000. 00

3 10, 000. 00* 10000. 00

4 450, 000. 00* 450000. 00

5 25.00 700. 00

6 4, 500. 00 9000. 00

7 50. 00 191000. 00

8 25.00 42000. 00

9 1.40 30800. 00
10 .50 4310. 00
11 400. 00 4800. 00
12 900. 00 8100. 00
13 35. 00 324100. 00
14 20. 00 23800. 00
15 1, 400. 00 1400. 00
16 70. 00 469000. 00
17 100. 00 14000. 00
18 5, 000. 00* 5000. 00
19 70. 00 373310. 00
20 100. 00 3000. 00
21 120. 00 224400. 00
22 120. 00 20160. 00
23 150. 00 41250. 00
24 75. 00 213750. 00
25 200. 00 398000. 00
26 300. 00 1035000. 00
27 30. 00 243000. 00
28 55. 00 184250. 00
29 900. 00 1712700. 00
30 2,200. 00 61600. 00
31 200, 000. 00* 200000. 00
32 2.00 182124. 00
33 600. 00 10800. 00
34 800. 00 12000. 00
35 2.00 6390. 00
36 100. 00 1800. 00
37 250. 00 32500. 00
38 720. 00 39600. 00
39 700. 00 259000. 00




07-148004 Bl D245

07-LA-101-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 06/ 03 11/ 07/ 03
| TEM SECOND
BI D AMOUNT
40 360. 00 75600. 00
41 250. 00 415000. 00
42 720. 00 54720. 00
43 .70 8120. 00
44 1.00 6690. 00
45 .60 2292.00
46 1.50 9405. 00
47 3.00 16440. 00
48 20, 000. 00* 20000. 00
49 . 00* 0. 00
50 10. 00 47200. 00
51 750, 000. 00* 750000. 00

TOT 8, 283, 111. 00



