
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    11/20/03                    IN IMPERIAL COUNTY NEAR CALEXICO                                   11/21/03
     CONTRACT NUMBER     11-068004                   AT VARIOUS LOCATIONS                                     CONTRACT CODE 'A '
     LOCATION            11-IMP-7-1.1/7.0                                                                     136 CONTRACT ITEMS

                                                     CONSTRUCT 4 LANE HIGHWAY                  FEDERAL AID  ACIM-008-2(099)123
                                                                                                            ACIM-008-2(099)N
                                                                                                            ACST-X025-(026)N

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 14.0%
 PROPOSALS ISSUED    20   FUND TOTAL   HE14  ,HE14  ,HE14     23,420,000           TOTAL NUMBER OF WORKING DAYS    260

 NUMBER OF BIDDERS  4    ENGINEERS EST     27,934,000.00   AMOUNT OVER   4,501,000.00         PERCENT OVER EST 16.11
 PROGRAM ELEMENTS      FCR   IIP   RIP

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     32,435,000.00    1              COFFMAN SPECIALTIES INC               858 272-9080
                                                                                                  00632358
                     B)  260 DAYS X  24300                  4375 JUTLAND DRIVE STE 260        FAX 858 272-3655
                    --------------------
                   A+B)    38,753,000.00                    SAN DIEGO CA  92117

                   2 A)     32,372,078.00    4              F C I CONSTRUCTORS INC                760 727-9767
                                                            W R CONNELLY INC A JV                 00810429
                     B)  280 DAYS X  24300                  2585 BUSINESS PARK DRIVE          FAX 760 727-9803
                    --------------------
                   A+B)    39,176,078.00                    VISTA CA  92081-8831

                   3 A)     34,272,170.00    3              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                     B)  350 DAYS X  24300                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)    42,777,170.00                    WATSONVILLE CA  95077-5085

                   4 A)     36,261,210.00    2              KIEWIT PACIFIC CO                     360 693-1478
                                                                                                  00433176
                     B)  400 DAYS X  24300                  P O BOX 1769                      FAX 360 693-5582
                    --------------------
                   A+B)    45,981,210.00                    VANCOUVER WA  98668
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     CORAL CONSTRUCTION                                           CAST IN DRILLED HOLE AND SIGN STRUCTURES
           WILSONVILLE OR

           FINE GRADE EQUIPMENT                                         AGGREGATE BASE (PARTIAL)
           LANCASTER CA

           FONTANA STEEL                                                REBAR
           SAN MARCOS CA

           FOUNDATION PILE                                              PILING
           FONTANA CA

           GRANITE CONSTRUCTION COMPANY                                 ASPHALT CONCRETE PAVEMENT
           EL CENTRO CA

           HYDROSPROUT                                                  EROSION CONTROL
           ESCONDIDO CA

           SELECT ELECTRIC                                              ELECTRICAL
           SPRING VALLEY CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS
           NIPOMO CA

           SUDHAKAR                                                     PAVEMENT MARKING
           RIALTO CA

           SUNSHINE DEVELOPMENT                                         CONCRETE JOINTS, MINOR CONCRETE AND SLOPE PAVING
           EL CENTRO CA

           VALLEY FENCE                                                 METAL BEAM GUARD RAIL
           CHULA VISTA CA
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          11/20/03                                                                                                 11/21/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     ACE FENCE                                                    METAL BEAM GUARD RAIL AND RELATED (PARTIAL)
           CITY OF INDUSTRY CA

           ATLAS FENCE                                                  FENCING AND RELATED (PARTIAL)
           SAN DIEGO CA

           COFFMAN SPECIALTIES                                          PORTLAND CEMENT CONCRETE AND RELATED (PARTIAL)
           SAN DIEGO CA

           FONTANA STEEL                                                REINFORCING STEEL AND RELATED (PARTIAL)
           SAN MARCOS CA

           FOUNDATION PILE                                              DRIVEN PILE AND RELATED (PARTIAL)
           FONTANA CA

           HIGH LIGHT ELECTRIC                                          ELECTRICAL AND RELATED (PARTIAL)
           RIVERSIDE CA

           MILLER CONSTRUCTION INC                                      ASPHALT PAVING AND RELATED (PARTIAL)
           ALTO LOMA CA

           MILLER CONSTRUCTION INC                                      EARTHWORK, AGGREGATE BASE AND RELATED (PARTIAL)
           ALTA LOMA CA

           REYCO SMITH AND REYNOLDS                                     EROSION CONTROL AND RELATED (PARTIAL)
           CORONA CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND RELATED (PARTIAL)
           POWAY CA

           SUDHAKAR COMPANY                                             PAVEMENT STRIPING, MARKING AND RELATED (PARTIAL)
           RIALTO CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           ACE FENCE COMPANY                                            METAL BEAM GUARD RAIL
           INDUSTRY CA

           BARTHOLOMEW                                                  PORTLAND CEMENT CONCRETE PAVEMENT
           WOODLAND CA

           CORAL CONSTRUCTION COMPANY                                   OVERHEAD SIGNS
           WILSONVILLE OR

           FONTANA STEEL                                                REBAR
           SAN MARCOS CA

           FOUNDATION PILE INC                                          DRIVEN PILING
           FONTANA CA

           HIGH LIGHT ELECTRIC                                          ELECTRICAL
           RIVERSIDE CA

           OUR VALLEY FENCE COMPANY                                     FENCING
           RIDGECREST CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           POWAY CA

           STATEWIDE SAFETY AND SIGNS                                   ROADWAY SIGNS
           POWAY CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     COFFMAN SPECIALTIES INC                                      PORTLAND CEMENT CONCRETE PAVEMENT
           SAN DIEGO CA

           FONTANA STEEL                                                REBAR
           SAN MARCOS CA

           FOUNDATION PILE INC                                          PILE DRIVING
           FONTANA CA

           OUR VALLEY FENCE COMPANY                                     FENCING AND METAL BEAM GUARD RAIL
           RIDGECREST CA

           REYCO SMITH REYNOLDS                                         EROSION CONTROL
           CORONA CA

           SELECT ELECTRIC                                              ELECTRICAL
           SAN DIEGO CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           40,000.00*         40,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          520,000.00*        520,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M         1,030               20.00          20,600.00
       4 (S) 074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           40,000.00*         40,000.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM          100,000.00*        100,000.00
       6 (S) 031996      SWEEPER                                        EA            2           50,000.00         100,000.00
       7     074023      TEMPORARY EROSION CONTROL                      M2      863,300                 .25         215,825.00
       8     074037      MOVE-IN/MOVE-OUT                               EA            4            2,000.00           8,000.00
                         (TEMPORARY EROSION CONTROL)
       9     074028      TEMPORARY FIBER ROLL                           M         7,270                9.00          65,430.00
      10     031997      TEMPORARY GRAVEL BAG                           EA          800                3.00           2,400.00
      11     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            6            3,000.00          18,000.00
      12     031998      TEMPORARY CONSTRUCTION ENTRANCE                EA            8            8,000.00          64,000.00
                         (TYPE 2)
      13 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           60,000.00*         60,000.00
      14 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           60,000.00*         60,000.00
      15 (S) 120120      TYPE III BARRICADE                             EA           61               60.00           3,660.00
      16 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M        29,300                5.00         146,500.00
      17 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        3,200                5.00          16,000.00
      18 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4           15,000.00          60,000.00
      19 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         6,890               50.00         344,500.00
      20 (S) 031999      TRAFFIC PLASTIC DRUM                           EA          310               30.00           9,300.00
      21 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          330              200.00          66,000.00
      22     150662      REMOVE METAL BEAM GUARD RAILING                M            80               60.00           4,800.00
      23 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         3,370               10.00          33,700.00
                         STRIPE
      24 (S) 150710      REMOVE TRAFFIC STRIPE                          M         4,080                3.00          12,240.00
      25     150742      REMOVE ROADSIDE SIGN                           EA           46              115.00           5,290.00
      26     150760      REMOVE SIGN STRUCTURE                          EA            4            5,000.00          20,000.00
      27     150857      REMOVE ASPHALT CONCRETE SURFACING              M3          130               30.00           3,900.00
      28     151270      SALVAGE METAL BRIDGE RAILING                   M           300               25.00           7,500.00
      29     152320      RESET ROADSIDE SIGN                            EA            7              200.00           1,400.00
      30     152390      RELOCATE ROADSIDE SIGN                         EA           10              225.00           2,250.00
      31     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM           10,000.00*         10,000.00
      32     160101      CLEARING AND GRUBBING                          LS     LUMP SUM          300,000.00*        300,000.00
      33     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           58,000.00*         58,000.00
      34     190101      ROADWAY EXCAVATION                             M3    2,673,700                1.20       3,208,440.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      35     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM           10,000.00*         10,000.00
      36 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3          351               20.00           7,020.00
      37 (F) 192020      STRUCTURE EXCAVATION (TYPE D)                  M3          707               20.00          14,140.00
      38 (F) 049560      STRUCTURE EXCAVATION (TYPE D)                  M3          460               20.00           9,200.00
                         (RETAINING WALL)
      39 (F) 192050      STRUCTURE EXCAVATION (TIEBACK WALL)            M3           92               20.00           1,840.00
      40 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3          561              100.00          56,100.00
      41 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            M3          270              100.00          27,000.00
      42 (F) 193026      STRUCTURE BACKFILL (TIEBACK WALL)              M3            3              200.00             600.00
      43     203001      EROSION CONTROL (BLANKET)                      M2          610               10.00           6,100.00
      44     208731      200 MM CORRUGATED HIGH DENSITY                 M           310              140.00          43,400.00
                         POLYETHYLENE PIPE CONDUIT
      45     220101      FINISHING ROADWAY                              LS     LUMP SUM           50,000.00*         50,000.00
      46     250401      CLASS 4 AGGREGATE SUBBASE                      M3       12,800               50.00         640,000.00
      47     260201      CLASS 2 AGGREGATE BASE                         M3      103,000               55.00       5,665,000.00
      48     390155      ASPHALT CONCRETE (TYPE A)                      TONN     23,400               60.00       1,404,000.00
      49     390171      ASPHALT CONCRETE BASE (TYPE A)                 TONN     65,300               50.00       3,265,000.00
      50     394001      PLACE ASPHALT CONCRETE DIKE                    M        21,200                2.50          53,000.00
      51     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          340               35.00          11,900.00
                         AREA)
      52     401000      CONCRETE PAVEMENT                              M3       50,100              147.00       7,364,700.00
      53     404092      SEAL PAVEMENT JOINT                            M        93,400                3.00         280,200.00
      54 (S) 490657      600 MM CAST-IN-DRILLED-HOLE CONCRETE           M            88              400.00          35,200.00
                         PILING
      55     490757      FURNISH PILING (CLASS 625C)                    M           837               45.00          37,665.00
      56 (S) 490758      DRIVE PILE (CLASS 625C)                        EA           44            1,400.00          61,600.00
      57     490759      FURNISH PILING (CLASS 400C)                    M         2,219               45.00          99,855.00
      58 (S) 490760      DRIVE PILE (CLASS 400C)                        EA          142            1,400.00         198,800.00
      59 (S) 500001      PRESTRESSING CAST-IN-PLACE CONCRETE            LS     LUMP SUM           60,000.00*         60,000.00
      60 (S) 500050      TIEBACK ANCHOR                                 EA           23            3,000.00          69,000.00
      61 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3          375              400.00         150,000.00
      62 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3        1,420              800.00       1,136,000.00
      63 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3          125              750.00          93,750.00
      64 (F) 510085      STRUCTURAL CONCRETE, APPROACH SLAB             M3           78              500.00          39,000.00
                         (TYPE EQ)
      65     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3           21              500.00          10,500.00
                         (TYPE R)
      66 (F) 510129      CLASS 2 CONCRETE (BOX CULVERT)                 M3          401              650.00         260,650.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      67 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3          160            1,500.00         240,000.00
      68 (F) 511064      FRACTURED RIB TEXTURE                          M2          130              200.00          26,000.00
      69     511106      DRILL AND BOND DOWEL                           M           140              120.00          16,800.00
      70 (S) 519117      JOINT SEAL (MR 30 MM)                          M            87              110.00           9,570.00
      71     519142      JOINT SEAL (MR 40 MM)                          M            41              200.00           8,200.00
      72 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG      221,000                1.34         296,140.00
      73 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG        9,700                1.20          11,640.00
      74 (F) 520107      BAR REINFORCING STEEL (BOX CULVERT)            KG       40,230                1.20          48,276.00
      75     520120      HEADED BAR REINFORCEMENT                       EA           40              250.00          10,000.00
      76 (F) 530100      SHOTCRETE                                      M3           36              350.00          12,600.00
      77 (SF)540101      ASPHALT MEMBRANE WATERPROOFING                 M2            3              100.00             300.00
      78 (SF)550110      COLUMN CASING                                  KG        2,400               10.00          24,000.00
      79 (F) 560203      FURNISH SIGN STRUCTURE (BRIDGE MOUNTED         KG        2,730                7.00          19,110.00
                         WITH WALKWAY)
      80 (F) 560204      INSTALL SIGN STRUCTURE (BRIDGE MOUNTED         KG        4,996                2.00           9,992.00
                         WITH WALKWAY)
      81 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        4,996                7.00          34,972.00
      82 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG        6,997                1.00           6,997.00
      83 (S) 561009      920 MM CAST-IN-DRILLED-HOLE                    M            11            2,250.00          24,750.00
                         CONCRETE PILE (SIGN FOUNDATION)
      84     566011      ROADSIDE SIGN - ONE POST                       EA           93              305.00          28,365.00
      85     566012      ROADSIDE SIGN - TWO POST                       EA           15              785.00          11,775.00
      86     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            4              125.00             500.00
                         METHOD)
      87     568015      INSTALL SIGN (MAST-ARM HANGER METHOD)          EA           11              350.00           3,850.00
      88     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA            2              125.00             250.00
                         EXISTING POST
      89     568023      INSTALL ROADSIDE SIGN                          EA           13            1,100.00          14,300.00
                         (LAMINATED WOOD BOX POST)
      90     620904      300 MM ALTERNATIVE PIPE CULVERT                M            40              250.00          10,000.00
      91     620909      450 MM ALTERNATIVE PIPE CULVERT                M           350              300.00         105,000.00
      92     620913      600 MM ALTERNATIVE PIPE CULVERT                M           830              160.00         132,800.00
      93     620919      750 MM ALTERNATIVE PIPE CULVERT                M           300              240.00          72,000.00
      94     620924      900 MM ALTERNATIVE PIPE CULVERT                M            17              400.00           6,800.00
      95     032000      600 MM POLYVINYL CHLORIDE PIPE                 M           820              200.00         164,000.00
      96     032001      750 MM POLYVINYL CHLORIDE                      M           510              200.00         102,000.00
      97     705337      600 MM ALTERNATIVE FLARED END SECTION          EA           18              350.00           6,300.00
      98     705338      750 MM ALTERNATIVE FLARED END SECTION          EA            7              500.00           3,500.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      99     705339      900 MM ALTERNATIVE FLARED END SECTION          EA            2              900.00           1,800.00
     100     721009      ROCK SLOPE PROTECTION                          M3          210              100.00          21,000.00
                         (FACING, METHOD B)
     101 (F) 721810      SLOPE PAVING (CONCRETE)                        M3          103              300.00          30,900.00
     102     727902      MINOR CONCRETE (SLOPE PROTECTION)              M3           12              300.00           3,600.00
     103     729010      ROCK SLOPE PROTECTION FABRIC                   M2          620                2.00           1,240.00
     104 (F) 731517      MINOR CONCRETE (GUTTER)                        M           104               50.00           5,200.00
     105 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        7,020                6.50          45,630.00
     106 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG        2,830               10.00          28,300.00
     107 (S) 800008      FENCE (TYPE BW, 4-STRAND, METAL POST)          M        20,800               10.00         208,000.00
     108 (S) 800389      CHAIN LINK FENCE (TYPE CL-1.5)                 M            22              165.00           3,630.00
     109 (S) 804000      CHAIN LINK SLIDING GATE                        EA            2            5,200.00          10,400.00
     110     820107      DELINEATOR (CLASS 1)                           EA          400               30.00          12,000.00
     111     820110      MILEPOST MARKER                                EA           16               40.00             640.00
     112 (S) 820118      GUARD RAILING DELINEATOR                       EA          100               20.00           2,000.00
     113     820130      OBJECT MARKER                                  EA            9               40.00             360.00
     114 (S) 832001      METAL BEAM GUARD RAILING                       M           200               90.00          18,000.00
     115 (F) 833125      CONCRETE BARRIER (TYPE 25)                     M           350              140.00          49,000.00
     116 (F) 833138      CONCRETE BARRIER (TYPE 25R)                    M            75              140.00          10,500.00
     117 (SF)839521      CABLE RAILING                                  M           258              135.00          34,830.00
     118 (S) 839551      TERMINAL SECTION (TYPE B)                      EA            4              135.00             540.00
     119 (S) 839553      END SECTION                                    EA           10              135.00           1,350.00
     120 (S) 839559      TERMINAL SYSTEM (TYPE ET)                      EA           13            3,000.00          39,000.00
     121 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            1            2,300.00           2,300.00
     122 (S) 839704      CONCRETE BARRIER (TYPE 60D)                    M           110              150.00          16,500.00
     123 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          570               30.00          17,100.00
     124 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         4,790                2.70          12,933.00
     125 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           620                1.70           1,054.00
                         (BROKEN 3.66 M - 0.92 M)
     126 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           360                1.00             360.00
                         (BROKEN 5.18 M - 2.14 M)
     127 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        79,100                 .45          35,595.00
     128 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        5,510                1.30           7,163.00
     129 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        5,060                3.00          15,180.00
     130     860403      HIGHWAY LIGHTING                               LS     LUMP SUM           50,000.00*         50,000.00
     131 (S) 860201      SIGNAL AND LIGHTING                            LS     LUMP SUM          150,000.00*        150,000.00
     132 (S) 860460      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM          250,000.00*        250,000.00
     133 (S) 860761      LIGHTING CONDUIT (BRIDGE)                      M            83               30.00           2,490.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     134 (S) 860931      TRAFFIC MONITORING STATION (LOCATION 1)        LS     LUMP SUM           11,000.00*         11,000.00
     135 (S) 860932      TRAFFIC MONITORING STATION (LOCATION 2)        LS     LUMP SUM           17,000.00*         17,000.00
     136     999990      MOBILIZATION                                   LS     LUMP SUM        3,068,663.00*      3,068,663.00

                                                                                                     A)          32,435,000.00
                                                                                                     B)   26 DAYS X   24300
                                                                                                            ------------------
                                                                                                   A+B)          38,753,000.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |        20,000.00*     20000.00|        20,000.00*     20000.00|        20,000.00*     20000.00
   2 |     1,200,000.00*   1200000.00|     3,150,000.00*   3150000.00|     3,470,000.00*   3470000.00
   3 |            11.00      11330.00|             5.00       5150.00|            11.50      11845.00
   4 |         1,000.00*      1000.00|         1,000.00*      1000.00|         5,000.00*      5000.00
   5 |        34,000.00*     34000.00|        12,000.00*     12000.00|        28,200.00*     28200.00
   6 |        20,000.00      40000.00|        40,000.00      80000.00|        61,000.00     122000.00
   7 |              .26     224458.00|              .25     215825.00|              .45     388485.00
   8 |           500.00       2000.00|         1,600.00       6400.00|         3,900.00      15600.00
   9 |            10.00      72700.00|             8.00      58160.00|            16.00     116320.00
  10 |            10.00       8000.00|             7.00       5600.00|            13.00      10400.00
  11 |         1,500.00       9000.00|         3,500.00      21000.00|         3,000.00      18000.00
  12 |         9,000.00      72000.00|        12,000.00      96000.00|        13,500.00     108000.00
  13 |        36,000.00*     36000.00|        32,000.00*     32000.00|        75,000.00*     75000.00
  14 |        60,000.00*     60000.00|       125,000.00*    125000.00|       250,000.00*    250000.00
  15 |            60.00       3660.00|           150.00       9150.00|           150.00       9150.00
  16 |             4.00     117200.00|             4.50     131850.00|             4.00     117200.00
  17 |             3.00       9600.00|             4.00      12800.00|             5.00      16000.00
  18 |        12,000.00      48000.00|         8,000.00      32000.00|        13,500.00      54000.00
  19 |            28.00     192920.00|            34.00     234260.00|            48.00     330720.00
  20 |            30.00       9300.00|            38.00      11780.00|            45.00      13950.00
  21 |           175.00      57750.00|           175.00      57750.00|           200.00      66000.00
  22 |            50.00       4000.00|            26.00       2080.00|            22.00       1760.00
  23 |             3.00      10110.00|             4.00      13480.00|             3.50      11795.00
  24 |             2.00       8160.00|             2.00       8160.00|             3.00      12240.00
  25 |           100.00       4600.00|           160.00       7360.00|           115.00       5290.00
  26 |         2,200.00       8800.00|         3,400.00      13600.00|         3,000.00      12000.00
  27 |            40.00       5200.00|            46.00       5980.00|            80.00      10400.00
  28 |            85.00      25500.00|            32.00       9600.00|            74.00      22200.00
  29 |           200.00       1400.00|           125.00        875.00|           195.00       1365.00
  30 |           225.00       2250.00|           135.00       1350.00|           225.00       2250.00
  31 |        25,000.00*     25000.00|        62,000.00*     62000.00|        25,000.00*     25000.00
  32 |       300,000.00*    300000.00|       300,000.00*    300000.00|       300,000.00*    300000.00
  33 |        58,000.00*     58000.00|        58,000.00*     58000.00|        53,000.00*     53000.00
  34 |             2.76    7379412.00|             1.00    2673700.00|             1.00    2673700.00
  35 |         5,700.00*      5700.00|         7,500.00*      7500.00|        10,000.00*     10000.00
  36 |            80.00      28080.00|           125.00      43875.00|           100.00      35100.00
  37 |            30.00      21210.00|            62.00      43834.00|           200.00     141400.00
  38 |            18.00       8280.00|            18.00       8280.00|           200.00      92000.00
  39 |            50.00       4600.00|            21.00       1932.00|            57.00       5244.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  40 |           130.00      72930.00|           165.00      92565.00|           143.00      80223.00
  41 |           120.00      32400.00|           140.00      37800.00|            45.00      12150.00
  42 |           340.00       1020.00|         1,300.00       3900.00|           378.00       1134.00
  43 |            10.00       6100.00|             8.00       4880.00|             5.50       3355.00
  44 |           145.00      44950.00|           525.00     162750.00|           235.00      72850.00
  45 |        30,000.00*     30000.00|        15,000.00*     15000.00|       250,000.00*    250000.00
  46 |            29.00     371200.00|            25.00     320000.00|            30.00     384000.00
  47 |            37.00    3811000.00|            53.00    5459000.00|            40.00    4120000.00
  48 |            45.00    1053000.00|            54.00    1263600.00|            65.00    1521000.00
  49 |            45.00    2938500.00|            49.00    3199700.00|            50.00    3265000.00
  50 |             3.00      63600.00|             2.50      53000.00|             2.50      53000.00
  51 |            25.00       8500.00|           105.00      35700.00|            12.00       4080.00
  52 |           118.00    5911800.00|           120.00    6012000.00|           156.00    7815600.00
  53 |             3.00     280200.00|             2.50     233500.00|             2.00     186800.00
  54 |         1,000.00      88000.00|           650.00      57200.00|           350.00      30800.00
  55 |            45.00      37665.00|           345.00     288765.00|            45.00      37665.00
  56 |         1,400.00      61600.00|         3,300.00     145200.00|         1,400.00      61600.00
  57 |            45.00      99855.00|           345.00     765555.00|            45.00      99855.00
  58 |         1,400.00     198800.00|         2,900.00     411800.00|         1,400.00     198800.00
  59 |        60,000.00*     60000.00|        60,000.00*     60000.00|        60,000.00*     60000.00
  60 |         2,100.00      48300.00|         2,300.00      52900.00|         2,100.00      48300.00
  61 |           350.00     131250.00|           550.00     206250.00|           550.00     206250.00
  62 |           530.00     752600.00|           975.00    1384500.00|         1,500.00    2130000.00
  63 |           600.00      75000.00|         1,050.00     131250.00|         1,100.00     137500.00
  64 |           650.00      50700.00|         1,100.00      85800.00|           350.00      27300.00
  65 |           750.00      15750.00|         1,200.00      25200.00|           450.00       9450.00
  66 |           680.00     272680.00|         1,440.00     577440.00|           750.00     300750.00
  67 |         1,200.00     192000.00|         2,600.00     416000.00|         1,700.00     272000.00
  68 |            60.00       7800.00|           425.00      55250.00|           155.00      20150.00
  69 |            15.00       2100.00|            46.00       6440.00|           185.00      25900.00
  70 |           100.00       8700.00|           215.00      18705.00|           190.00      16530.00
  71 |           200.00       8200.00|           235.00       9635.00|           260.00      10660.00
  72 |             1.30     287300.00|             1.70     375700.00|             2.00     442000.00
  73 |             2.00      19400.00|             2.00      19400.00|             2.00      19400.00
  74 |             1.00      40230.00|             1.80      72414.00|             2.00      80460.00
  75 |           250.00      10000.00|            75.00       3000.00|           200.00       8000.00
  76 |         1,000.00      36000.00|           340.00      12240.00|           925.00      33300.00
  77 |         1,000.00       3000.00|         1,200.00       3600.00|           200.00        600.00
  78 |             8.00      19200.00|            11.00      26400.00|            10.00      24000.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  79 |            11.00      30030.00|             8.00      21840.00|             7.00      19110.00
  80 |             3.00      14988.00|             3.00      14988.00|             2.00       9992.00
  81 |             6.00      29976.00|             8.00      39968.00|             7.00      34972.00
  82 |             2.00      13994.00|             1.00       6997.00|             1.00       6997.00
  83 |         1,400.00      15400.00|         2,300.00      25300.00|         1,100.00      12100.00
  84 |           300.00      27900.00|           125.00      11625.00|           305.00      28365.00
  85 |           800.00      12000.00|           325.00       4875.00|           785.00      11775.00
  86 |           125.00        500.00|            80.00        320.00|           125.00        500.00
  87 |           135.00       1485.00|           550.00       6050.00|           350.00       3850.00
  88 |           125.00        250.00|           275.00        550.00|           125.00        250.00
  89 |         1,200.00      15600.00|         1,100.00      14300.00|         1,185.00      15405.00
  90 |           155.00       6200.00|           145.00       5800.00|           250.00      10000.00
  91 |           150.00      52500.00|           205.00      71750.00|           250.00      87500.00
  92 |           140.00     116200.00|           160.00     132800.00|           150.00     124500.00
  93 |           130.00      39000.00|           185.00      55500.00|           225.00      67500.00
  94 |           325.00       5525.00|           235.00       3995.00|           410.00       6970.00
  95 |           275.00     225500.00|           195.00     159900.00|           180.00     147600.00
  96 |           285.00     145350.00|           175.00      89250.00|           340.00     173400.00
  97 |           180.00       3240.00|           190.00       3420.00|           590.00      10620.00
  98 |           255.00       1785.00|           800.00       5600.00|           690.00       4830.00
  99 |           385.00        770.00|           600.00       1200.00|           790.00       1580.00
 100 |           200.00      42000.00|           425.00      89250.00|           190.00      39900.00
 101 |           600.00      61800.00|         1,100.00     113300.00|           500.00      51500.00
 102 |           750.00       9000.00|           650.00       7800.00|           900.00      10800.00
 103 |             3.00       1860.00|             6.00       3720.00|             6.00       3720.00
 104 |           125.00      13000.00|           120.00      12480.00|            73.00       7592.00
 105 |             2.50      17550.00|             5.00      35100.00|             3.00      21060.00
 106 |             3.50       9905.00|            13.00      36790.00|             4.50      12735.00
 107 |            12.00     249600.00|             9.00     187200.00|            11.00     228800.00
 108 |           180.00       3960.00|            45.00        990.00|           165.00       3630.00
 109 |         6,000.00      12000.00|         2,700.00       5400.00|         5,200.00      10400.00
 110 |            30.00      12000.00|            24.00       9600.00|            29.00      11600.00
 111 |            40.00        640.00|            27.00        432.00|            40.00        640.00
 112 |            18.00       1800.00|            22.00       2200.00|            18.00       1800.00
 113 |            40.00        360.00|            80.00        720.00|            40.00        360.00
 114 |            90.00      18000.00|           215.00      43000.00|            82.00      16400.00
 115 |           135.00      47250.00|           305.00     106750.00|           120.00      42000.00
 116 |           140.00      10500.00|           340.00      25500.00|           120.00       9000.00
 117 |            35.00       9030.00|           140.00      36120.00|            30.00       7740.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
 118 |           250.00       1000.00|           225.00        900.00|           250.00       1000.00
 119 |           200.00       2000.00|           175.00       1750.00|           950.00       9500.00
 120 |         2,700.00      35100.00|         3,000.00      39000.00|         2,650.00      34450.00
 121 |         2,200.00       2200.00|         2,800.00       2800.00|         2,200.00       2200.00
 122 |           130.00      14300.00|           225.00      24750.00|           300.00      33000.00
 123 |            30.00      17100.00|            44.00      25080.00|            43.00      24510.00
 124 |             2.00       9580.00|             3.50      16765.00|             3.30      15807.00
 125 |             2.00       1240.00|             4.00       2480.00|             3.30       2046.00
 126 |             1.00        360.00|             4.00       1440.00|             3.30       1188.00
 127 |              .50      39550.00|              .70      55370.00|              .90      71190.00
 128 |             1.00       5510.00|             2.00      11020.00|             2.00      11020.00
 129 |             2.50      12650.00|             3.00      15180.00|             4.00      20240.00
 130 |        47,000.00*     47000.00|        45,000.00*     45000.00|        47,000.00*     47000.00
 131 |       145,000.00*    145000.00|       160,000.00*    160000.00|       159,000.00*    159000.00
 132 |       200,000.00*    200000.00|       220,000.00*    220000.00|       210,000.00*    210000.00
 133 |            30.00       2490.00|            95.00       7885.00|            30.00       2490.00
 134 |        11,000.00*     11000.00|        15,000.00*     15000.00|        11,000.00*     11000.00
 135 |        17,000.00*     17000.00|        20,000.00*     20000.00|        17,000.00*     17000.00
 136 |     3,250,000.00*   3250000.00|     2,532,000.00*   2532000.00|     3,600,000.00*   3600000.00

 TOT            A)     32,372,078.00           A)     34,272,170.00           A)     36,261,210.00
                B)   280 DAYS X  24300         B)   350 DAYS X  24300         B)   400 DAYS X  24300
                   --------------------           --------------------           --------------------
              A+B)     39,176,078.00         A+B)     42,777,170.00         A+B)     45,981,210.00


